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PART I - THE SCHEDULE


SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS


B.1	 FIXED RATES FOR SERVICES--TIME AND MATERIALS OR LABOR HOUR CONTRACT (EP

52.216-130) (APR 1984)(NORMAL AND RAPID RESPONSE)


The following fixed rates (reference the Section B clauses entitled

“FIXED RATES - Base Period (NORMAL RESPONSE), FIXED RATES - OPTION YEAR I

(NORMAL RESPONSE), FIXED RATES - OPTION YEAR II (NORMAL RESPONSE),FIXED RATES

- OPTION YEAR III (NORMAL RESPONSE), FIXED RATES - Base Period (2-12 HR. RAPID

RESPONSE), FIXED RATES - OPTION YEAR I (2-12 HR. RAPID RESPONSE), FIXED RATES

- OPTION YEAR II (2-12 HR. RAPID RESPONSE), FIXED RATES - OPTION YEAR III (2-

12 HR. RAPID RESPONSE”), shall apply for payment purposes for the duration of

the contract.


(a) Fixed labor rates apply to all individuals employed under this

contract. Fixed equipment rates apply to all equipment items listed in the

Schedule. Fixed rates for labor and equipment items apply whether supplied by

the prime contractor, team subcontractors, third-party subcontractors or

short-term lease/rental agreement.


(b)(1) If the Government requires and the Contractor provides an

equipment item for which a fixed rate has not been established, a fixed rate

shall be negotiated on a site-by-site basis, retroactive to the date the

equipment category was first utilized on site.


(2) If the Government requires and the Contractor provides labor

categories for which a fixed rate has not been established, a fixed rate shall

be negotiated on a site-by-site basis, retroactive to the date the labor

category was first utilized on site.


(c)(1) The rate or rates set forth above cover all expenses, including

reports preparation, clerical support, salaries, all indirect costs such as

overhead, general and administrative expenses and profit. The labor rates

shall include any premiums, if applicable, for all levels of personal

protection and/or hazardous duty pay, and non-consumable personal protective

equipment (reference the Section C clause entitled “PERSONAL PROTECTIVE

EQUIPMENT”) valued at $1,000.00 or less.


(2) The Contractor shall only invoice for the time of personnel

whose services are applied directly to the work called for in the individual

Task Order and accepted by the Federal On-Scene Coordinator (FOSC). If work

under a Task Order extends past the last option year of the contract, the last

option year’s rates will remain in effect for the duration of the Task Order,

or ninety (90) days after the date of contract completion, whichever is less. 


NOTE - The rates contained in Clause B.2 through Clause B.5 apply to Normal

Emergency Response as defined in Attachment 1, “Statement of Work”, (24 -48

Hr. Response, Approximately 80% of Contract Capacity).


B.2 FIXED RATES - Base Period (NORMAL RESPONSE)


Page B 1 of 91




PR-R5-02-10006


(a) Personnel


RCMS 

CLIN Number


0001 1-05-01 

0001AA 

0001AB 


0002 1-05-02

0002AA

0002AB 


0003 1-10-01

0003AA 

0003AB 


0004 2-03-01

0004AA 

0004AB 


0005 2-05-01

0005AA 

0005AB 


0006 2-13-01

0006AA 

0006AB 


0007 2-20-01

0007AA 

0007AB 


0008 2-30-01

0008AA 

0008AB 


0009 3-08-01

0009AA 


0010 3-10-01

0010AA 

0010AB 


0011 4-01-01

0011AA 

0011AB 


0012 4-08-01

0012AA 

0012AB 


0013 4-25-01

0013AA 

0013AB 


Estimated Direct Fixed 

Description Labor Hours Hourly Rate Total


Junior Response Manager

Straight Time 16,640

Overtime 2,976 


Senior Response Manager

Straight Time 16,800

Overtime 3,000 


Foreman

Straight Time 10,800

Overtime 3,600 


Clean-Up Technician

Straight Time 48,000

Overtime 18,000 


Equipment Operator

Straight Time 21,600

Overtime 6,000 


Field Cost Administrator

Straight Time 14,400

Overtime 3,920


Truck Driver

Straight Time

Overtime 


Laborer/Non 40 Hr

Straight Time

Overtime 


Construction Inspector

Straight Time


Electrician

Straight Time

Overtime 


Chemist, Organic

Straight Time

Overtime 


Computer Operator

Straight Time

Overtime 


Hydrogeologist

Straight Time

Overtime 


1,200

424


3,000

600


1,200


400

160


2,400

304


240

80


720

80


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


________ ________


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________
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0014 4-30-01

0014AA 

0014AB 


0015 4-45-01

0015AA 

0015AB 


0016 4-50-01

0016AA 

0016AB 


0017 4-55-01

0017AA 

0017AB 


0018 4-56-01

0018AA 

0018AB 


0019 4-57-01


0019AA 

0019AB

0019AC

0019AD

0019AE 

0019AF 


0020 


0020AA 

0020AB

0020AC

0020AD

0020AE 

0020AF 


0021 5-20-01

0021AA 


Overtime 


Radiation Specialist

Straight Time

Overtime 


Site Safety

Straight Time

Overtime 


Diver Supervisor

Straight Time

Overtime 


Diver Tender

Straight Time

Overtime 


Diver 


Ind Hygienist/Site Safety Inspector

Straight Time 3,600
  ________ ________ 

120  ________ ________ 

720  ________ ________ 
320  ________ ________ 

2,080
480

________ 
________ 

________ 
________ 

104 ________ ________ 
72  ________ ________ 

104  ________ ________ 
72 ________ ________ 

Sub CLINS are Straight Time per State in Region 5


Straight Time/MN

Straight Time/IN

Straight Time/OH

Straight Time/IL

Straight Time/MI

Straight Time/WI 


Diver Overtime


32 ________ 

32 ________ 

32 ________ 

32 ________ 

32 ________ 

32 ________ 


Sub CLINS are Overtime per State in Region 5


Overtime/MN 19 ________ 

Overtime/IN  19 ________ 

Overtime/OH 19 ________ 

Overtime/IL 19 ________ 

Overtime/MI 19 ________ 

Overtime/WI 19 ________ 


T&D Coordinator 

Straight Time 7,200  ________ 


________ 

________

________

________

________

________


________ 

________

________

________

________

________


________


Base Period Normal Response Labor Subtotal 
$
(Total of CLINs 0001 through 0021AA)


(b) Equipment 

RCMS Fixed 
CLIN Number Description  Days Daily Rate 

0022 1-01-10 Truck-Boom-2 Ton  96  ________ 
0023 1-03-10 Truck-Box-1 ton 48  ________ 
0024 1-03-20 Truck-Box-2 ton 48  ________ 

Total


________

_______ 


________
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0025 1-09-10

0026 1-15-10


0027 1-15-42


0028 1-36-10


0029 1-36-20


0030 1-39-20


0031 1-42-10


0032 1-45-10

0033 1-45-20


0034 1-51-38


0035 1-54-30

0036 2-20-20

0037 2-20-40


0038 2-20-41


0039 2-45-10

0040 2-45-20

0041 2-45-30

0042 2-45-50


0043 2-67-10


0044 2-70-10


0045 2-70-20


0046 3-00-22


Truck-Car-Passenger

Truck-Dump

Articulated, CAT D30D 


Truck-Dump

Fixed box 10/20 yds


Truck-Pickup

2 wheel drive 


Truck-Pickup

4 wheel drive 


Truck, Emergency Resp

(Small Box Truck equipped


240


120


40


2,400


480


120


with personnel safety

(Level B and C) and

Communications equipment,

air monitoring equipment,

barrel cart, empty drums and

overpacks, sorbants, pumps

and hoses, and other

Spill response equipment)


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________

________ ________


________ ________


________ ________

________ ________


________ ________


________ ________


________ ________

________ ________

________ ________

________ ________


________ ________


________ ________


________ ________


Truck

Road Tractor 


Truck-Stake bed-1 ton 

Truck-Stake bed-2 ton 


Truck-Vacuum

3800 gallons/Dump 


Truck-Passenger Van

Trailer-Decon 8x20 

Trailer-Decon 

With Showers 8x30 


Trailer-Decon

Without Showers 8x30 


Trailer-Lowboy-9 ton

Trailer-Lowboy-20 ton

Trailer-Lowboy-30 ton

Trailer-Lowboy-50 ton 


Trailer-Skid Unit

Vacuum/1500 gal 


Trailer-Storage

Approx. 20 ft. 


Trailer-Storage

Approx. 40 ft. 


96


120

240


96


240

304


120


360


40

72

40

64


64


96


184


Heavy Equipment-Attachment
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Grappler Demolition,

Hydraulic claw mounts on

Excavator  48


Heavy Equipment-Attachment

Grappler Drum/Hydraulic 96


Heavy Equipment-Attachment

HoRam-Hydraulic 40


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


0047 3-00-26


0048 3-00-35


0049 3-01-10


0050 3-01-20


0051 3-01-30


0052 3-10-10


0053 3-10-40


0054 3-10-60


0055 3-15-10


0056 3-15-15


0057 3-15-20


0058 3-15-30


0059 3-27-10


0060 3-30-33


0061 3-30-40


0062 3-30-55


Heavy Equipment

Backhoe-CASE 580 


Heavy Equipment

Backhoe-CAT 436/438/426 


Heavy Equipment

Backhoe-Extendahoe 


Heavy Equipment

Bulldozer-CAT D3C 


Heavy Equipment

Bulldozer-CAT D6H 


Heavy Equipment

Bulldozer-CAT D8 


304


48


48


96


48


48


40


40


40


40


40


Heavy Equipment-Compactor

CAT 815 (Sheepsfoot) 


Heavy Equipment-Compactor

CAT-CS 323C Roller

(Vibratory) 


Heavy Equipment-Compactor

CAT-CS 433C Roller

(Vibratory) 


Heavy Equipment-Compactor

Sheepsfoot Attachment,

Dozer tag-along


Heavy Equipment

Drum-Crusher, Hydraulic

Single drum capacity 


Heavy Equipment-Excavator

Gradall/Wheeled, Mid-sized

Wheeled excavators 24


Heavy Equipment-Excavator

CAT 205LC/312 120


Heavy Equipment-Excavator

CAT 215C/315 360
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0063 3-30-56


0064 3-30-65


0065 3-35-14


0066 3-55-30


0067 3-55-40


0068 3-55-60


0069 3-60-40


0070 3-60-50


0071 3-65-10


0072 3-65-20


0073 3-70-10


0074 3-70-12


0075 3-95-10


0076 3-95-25


Heavy Equipment-Excavator

CAT EL180/320L/

Long Reach 240 


Heavy Equipment-Excavator

CAT 225B LC/320 240


Heavy Equipment

Forklift-Telescopic

Rough terrain, minimum

Lifting capacity of

5,000 pounds


Heavy Equipment-Loader

Track-CAT 943/

939-1.5 cyd 


Heavy Equipment-Loader

Track-CAT 951/953/

955-2cyd 


Heavy Equipment-Loader

Track-CAT 973-3 cyd 


Heavy Equipment-Loader

Wheel-CAT 936E/

938-2.5 cyd 


Heavy Equipment-Loader

Wheel-CAT 950E-3.5 cyd 


Heavy Equipment

Scraper Self Loader,

CAT 615 or equivalent 


40


88


360


120


120


184


64


Heavy Equipment-Scraper

Non-self loading, requires

Dozer assistance  96 


Heavy Equipment-Shears

Boom attachment/small,

LaBounty 110 or

Equivalent  48


Heavy Equipment-Shears

Boom attachment/large,

LaBounty 116 or

Equivalent  48


Heavy Equipment-Uni Loader

with bucket, Bobcat 633

Or equivalent 120


Heavy Equipment-Uni Loader

Forks attachment 64


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________
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0077 3-95-35


0078 4-06-35


0079 4-49-20


0080 5-05-51


0081 5-15-20


0082 6-39-30


0083 6-39-45


0084 6-39-50


0085 7-01-10


0086 7-01-12


0087 7-15-20


0088 7-15-30


0089 7-15-35


0090 7-15-42


0091 7-15-43


0092 7-15-45


0093 7-21-10


0094 7-21-20


Heavy Equipment-Uni Loader

Barrel grappler

attachment 


Laboratory Analyzer

Hazcat System w/o fume

Hood


Laboratory-Fume

Hood-Vented 


Safety-PPE-Level B

SCBA/Low Pres 


Safety-Radio-

Portable Base 


Treatment Pool

10,000 gallons 


Treatment Pool

20,000 gallons 


Treatment Pool

50,000 gallons 


Field Equipment-

Air Blower

Portable/300 CFM


Field Equipment-Air

Blower Portable/

3000 CFM 


Field Equipment

Boat-14/16 ft 


Field Equipment

Boat-21 ft 


Field Equipment

Boat-26-30 ft 


Field Equipment

Boat Motor 10 to 50 HP 


Field Equipment

Boat Motor > 50 HP 


Field Equipment

Boat Motor > 100 HP 


Field Equipment

Compressor/Air-185 CFM 


Field Equipment


48  ________ ________


40  ________ ________


40  ________ ________


360  ________ ________


48  ________ ________


88  ________ ________


88  ________ ________


48  ________ ________


40  ________ ________


40  ________ ________


64  ________ ________


96  ________ ________


64  ________ ________


64  ________ ________


96  ________ ________


64  ________ ________


48  ________ ________
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0095 7-23-20


0096 7-23-25


0097 7-36-05


0098 7-36-10


0099 7-51-05


0100 7-51-40


0101 7-51-55


0102 7-51-60


0103 7-67-10


0104 7-67-20


0105 7-67-30


0106 7-73-32


0107 7-73-40


0108 7-85-10


Compressor/Air>200 CFM 24  ________ ________


Field Equipment

Computer-Portable PC 1200  ________ ________


Field Equipment

Computer CAD 


Field Equipment

Diving Scuba 


Field Equipment

Diving Hard Hat Shallow

Field Equipment

Generator-5 KW 


Field Equipment

Generator-50 KW 


Field Equipment

Generator-150 KW 


Field Equipment

Generator-350 KW 


Field Equipment

Lighting Conventional

Portable Light Stand

Requiring a separate

Electrical power

Source


Field Equipment

Lighting-Explosion

Proof, Portable

Light Stand requiring

A separate electrical

Power source w/intrinsically


48 ________ ________


88  ________ ________


88 


184  ________ ________


184  ________ ________


40  ________ ________


24  ________ ________


240 ________ ________


Safe lighting for use in

A potentially

Combustible atmosphere 


Field Equipment

Lighting-Light Plant

Four (4) lights w/a

Diesel generator


Field Equipment

Oil Skimmer w/o Power 


Field Equipment

Oil Skimmer Heads 


Field Equipment

Scales-Portable 


40  ________ _______


40  ________ ________


40  ________ ________


40  ________ ________


40  ________ ________
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0109 7-90-20


0110 7-96-04


0111 7-96-08


0112 7-96-12


0113 7-97-10


0114 8-01-20

0115 8-12-20

0116 8-12-30

0117 8-12-40


0118 8-18-26


0119 8-18-36


0120 8-18-46


0121 8-54-10

0122 8-54-15

0123 8-54-20


0124 9-05-05


0125 9-05-10


0126 9-15-05

0127 9-15-10


0128 9-15-20


0129 9-15-35


Field Equipment

Steam Jenny, 3,000 psi 120


Field Equipment-Water Laser

LO-Pressure Single Wand,

2,500 psi  88


Field Equipment-Water Laser

MED-Pressure Single Wand

6,000 psi  40


Field Equipment-Water Laser

HI-Pressure Single Wand,

10,000 psi  40


Field Equipment

Welder-Unit 40


Pump-Acid-2 inch 48

Pump-Centrifugal-2 inch 120

Pump-Centrifugal-3 inch  48


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________

________ ________

________ ________

________ ________


________ ________


________ ________


________ ________


________ ________

________ ________

________ ________


________ ________


________ ________


________ ________

________ ________


________ ________


________ ________


Pump-Centrifugal-4 inch 


Pump-Double Diaphragm

Teflon 2 inch 


Pump-Double Diaphragm

Teflon 3 inch 


Pump-Double Diaphragm

Teflon 4 inch 


Pump-Trash-2 inch

Pump-Trash-3 inch

Pump-Trash-4 inch 


Oil Boom-Harbor

Overall height of 12"

(Float and skirt) with a

6" Skirt (minimum)


Oil Boom-Harbor

Overall height of 24"

(Float and skirt)with an

18" Skirt (minimum) 


Oil Skimmer-Drum 

Oil-Skimmer Rope 


Oil-Skimmer

Oleophillic

20-30 gallons/minute 


Oil-Skimmer

Weir/Suction

10-50 gallons/minute 


48


88 


40


40


40

40

40


720


480


144 

48 


48


48
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0130 9-15-45	 Oil-Skimmer

Weir/Suction Skimpac

10-300 gallons/minute  48  ________ _______ 


Base Period Normal Response Equipment Subtotal

(Total of CLINs 0022 through 0130)................................. $_________


Base Period Normal Response Labor and Equipment

Subtotal..............$_________


0131 0-00-01 	 Materials/Other Direct Costs/

Subcontracts $30,800,000


0132 0-00-02 G&A/Material Handling _______% $_________


Base Period Normal Response Materials/ODCs/Subcontracts+G&A/Material Handling

Subtotal (Total of CLINs 0131 and 0132).............................$_________


Base Period Normal Response

Total*....................................$_________

(*Labor Subtotal + Equipment Subtotal + Materials/ODCs/Subcontracts+

G&A/Material Handling Subtotals) 


See the Section L provision entitled “INSTRUCTIONS FOR THE PREPARATION OF

PRICING PROPOSALS” for instructions.


B.3 FIXED RATES - OPTION YEAR I (NORMAL RESPONSE)


(a) Personnel


RCMS 

CLIN Number


1001 1-05-01 

1001AA 

1001AB 


1002 1-05-02

1002AA

1002AB 


1003 1-10-01

1003AA 

1003AB 


1004 2-03-01

1004AA 

1004AB 


1005 2-05-01

1005AA 

1005AB 


1006 2-13-01


Estimated Direct 

Description Labor Hours


Junior Response Manager

Straight Time 8,320

Overtime 1,488 


Senior Response Manager

Straight Time 8,400


Fixed 

Hourly Rate Total


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


Overtime 


Foreman

Straight Time

Overtime 


Clean-Up Technician

Straight Time

Overtime 


Equipment Operator

Straight Time

Overtime 


1,500 


5,400

1,800 


24,000

9,000 


10,800

3,000


Field Cost Administrator
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1006AA 

1006AB 


1007 2-20-01

1007AA 

1007AB 


1008 2-30-01

1008AA 

1008AB 


1009 3-08-01

1009AA 


1010 3-10-01

1010AA 

1010AB 


1011 4-01-01

1011AA 

1011AB 


1012 4-08-01

1012AA 

1012AB 


1013 4-25-01

1013AA 

1013AB 


1014 4-30-01

1014AA 

1014AB 


1015 4-45-01

1015AA 

1015AB 


1016 4-50-01

1016AA 

1016AB 


1017 4-55-01

1017AA 

1017AB 


1018 4-56-01

1018AA 

1018AB 


1019 4-57-01


1019AA 

1019AB

1019AC


Straight Time

Overtime 


Truck Driver

Straight Time

Overtime 


Laborer/Non 40 Hr

Straight Time

Overtime 


7,200
1,960

 ________ 
________ 

________ 
________ 

600  ________ ________ 
212  ________ ________ 

1,500
300

 ________ 
________ 

________ 
________ 

Construction Inspector

Straight Time
  600  ________ ________


200  ________ ________

80  ________ 


Electrician

Straight Time

Overtime 


Chemist, Organic

Straight Time

Overtime 


Computer Operator

Straight Time

Overtime 


Hydrogeologist

Straight Time

Overtime 


1,200
152

 ________ 
________ 

________ 
________ 

120  ________ ________ 
40  ________ ________ 

360  ________ ________ 
40  ________ ________ 

Ind Hygienist/Site Safety Inspector

Straight Time 1,800

Overtime 


Radiation Specialist

Straight Time

Overtime 


Site Safety

Straight Time

Overtime 


Diver Supervisor

Straight Time

Overtime 


Diver Tender

Straight Time

Overtime 


Diver 


________ ________ 
60  ________ ________ 

360  ________ ________ 
160  ________ ________ 

1,040
240

________ 
________ 

________ 
________ 

52 ________ ________ 
36  ________ ________ 

52  ________ ________ 
36 ________ ________ 

Sub CLINS are Straight Time per State in Region 5


Straight Time/MN 16 ________ _______ 

Straight Time/IN  16 ________ _______

Straight Time/OH 16 ________ ________
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1019AD

1019AE 

1019AF 


1020 


1020AA 

1020AB

1020AC

1020AD

1020AE 

1020AF 


1021 5-20-01

1021AA 


Straight Time/IL 16 ________ ________

Straight Time/MI 16 ________ ________

Straight Time/WI 16 ________ ________


Diver Overtime

Sub CLINS are Overtime per State in Region 5


Overtime/MN

Overtime/IN

Overtime/OH

Overtime/IL

Overtime/MI

Overtime/WI 


T&D Coordinator 

Straight Time 


10 

10 

10 

10 

10 

10 


3,600


Days 


48

24

24


120


60


20


1,200


240


60


________ ________ 

________ ________

________ ________

________ ________

________ ________

________ ________


________ ________


$

Option Year I Normal Response Labor Subtotal

(Total of CLINs 1001 through 1021AA)


(b) Equipment


RCMS 

CLIN Number


1022 1-01-10

1023 1-03-10

1024 1-03-20

1025 1-09-10

1026 1-15-10


1027 1-15-42


1028 1-36-10


1029 1-36-20


1030 1-39-20


1031 1-42-10


Description


Truck-Boom-2 Ton

Truck-Box-1 ton 

Truck-Box-2 ton 

Truck-Car-Passenger

Truck-Dump

Articulated, CAT D30D 


Truck-Dump

Fixed box 10/20 yds


Truck-Pickup

2 wheel drive 


Truck-Pickup

4 wheel drive 


Truck, Emergency Resp

(Small Box Truck equipped


Fixed 

Daily Rate


________ 

________ 

________ 

________ 


________ 


________ 


________ 


________ 


________ 


________ 


Total


________

_______ 


________

________


________


________


________


________


________


________


with personnel safety

(Level B and C) and

Communications equipment,

air monitoring equipment,

barrel cart, empty drums and

overpacks, sorbants, pumps

and hoses, and other

Spill response equipment)


Truck

Road Tractor 48
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1032 1-45-10

1033 1-45-20

1034 1-51-38


1035 1-54-30

1036 2-20-20


1037 2-20-40


1038 2-20-41


1039 2-45-10

1040 2-45-20

1041 2-45-30

1042 2-45-50


1043 2-67-10


1044 2-70-10


1045 2-70-20


1046 3-00-22


1047 3-00-26


1048 3-00-35


1049 3-01-10


1050 3-01-20


1051 3-01-30


1052 3-10-10


1053 3-10-40


1054 3-10-60


Truck-Stake bed-1 ton 

Truck-Stake bed-2 ton 

Truck-Vacuum

3800 gallons/Dump 


Truck-Passenger Van

Trailer-Decon 8x20 


Trailer-Decon 

With Showers 8x30 


Trailer-Decon

Without Showers 8x30 


Trailer-Lowboy-9 ton

Trailer-Lowboy-20 ton

Trailer-Lowboy-30 ton

Trailer-Lowboy-50 ton 


Trailer-Skid Unit

Vacuum/1500 gal 


Trailer-Storage

Approx. 20 ft. 


Trailer-Storage

Approx. 40 ft. 


60  ________ ________ 
120  ________ ________ 

48  ________ ________ 

120  ________ ________ 
152  ________ ________ 

60  ________ ________ 

180  ________ ________ 

20  ________ ________ 
36  ________ ________ 
20  ________ ________ 
32  ________ ________ 

32  ________ ________ 

48  ________ ________ 

92  ________ ________ 

Heavy Equipment-Attachment

Grappler Demolition,

Hydraulic claw mounts on

Excavator  24  ________ ________


Heavy Equipment-Attachment

Grappler Drum/Hydraulic 48  ________ ________


Heavy Equipment-Attachment

HoRam-Hydraulic 20


Heavy Equipment

Backhoe-CASE 580 


Heavy Equipment

Backhoe-CAT 436/438/426 


Heavy Equipment

Backhoe-Extendahoe 


Heavy Equipment

Bulldozer-CAT D3C 


Heavy Equipment

Bulldozer-CAT D6H 


Heavy Equipment

Bulldozer-CAT D8 


________ ________


152  ________ ________


24  ________ ________


24  ________ ________


48  ________ ________


24  ________ ________


24  ________ ________
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1055 3-15-10


1056 3-15-15


1057 3-15-20


1058 3-15-30


1059 3-27-10


1060 3-30-33


1061 3-30-40


1062 3-30-55


1063 3-30-56


1064 3-30-65


1065 3-35-14


1066 3-55-30


1067 3-55-40


1068 3-55-60


1069 3-60-40


Heavy Equipment-Compactor

CAT 815 (Sheepsfoot) 


Heavy Equipment-Compactor

CAT-CS 323C Roller

(Vibratory) 


Heavy Equipment-Compactor

CAT-CS 433C Roller

(Vibratory) 


Heavy Equipment-Compactor

Sheepsfoot Attachment,

Dozer tag-along


Heavy Equipment

Drum-Crusher, Hydraulic

Single drum capacity 


Heavy Equipment-Excavator

Gradall/Wheeled, Mid-sized


20


20


20


20


20


Wheeled excavators 12


Heavy Equipment-Excavator

CAT 205LC/312 60


Heavy Equipment-Excavator

CAT 215C/315 180


Heavy Equipment-Excavator

CAT EL180/320L/

Long Reach 120 


Heavy Equipment-Excavator

CAT 225B LC/320 120


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


Heavy Equipment

Forklift-Telescopic

Rough terrain, minimum

Lifting capacity of

5,000 pounds


Heavy Equipment-Loader

Track-CAT 943/

939-1.5 cyd 


Heavy Equipment-Loader

Track-CAT 951/953/

955-2cyd

Heavy Equipment-Loader

Track-CAT 973-3 cyd 


Heavy Equipment-Loader

Wheel-CAT 936E/

938-2.5 cyd 


20


44


180


60


60
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1070 3-60-50


1071 3-65-10


1072 3-65-20


1073 3-70-10


1074 3-70-12


1075 3-95-10


1076 3-95-25


1077 3-95-35


1078 4-06-35


1079 4-49-20


1080 5-05-51


1081 5-15-20


1082 6-39-30


1083 6-39-45


1084 6-39-50


1085 7-01-10


Heavy Equipment-Loader

Wheel-CAT 950E-3.5 cyd 92


Heavy Equipment

Scraper Self Loader,

CAT 615 or equivalent 32


Heavy Equipment-Scraper

Non-self loading, requires

Dozer assistance  48 


Heavy Equipment-Shears

Boom attachment/small,

LaBounty 110 or

Equivalent


Heavy Equipment-Shears

Boom attachment/large,

LaBounty 116 or

Equivalent


24


24


attachment 


Laboratory Analyzer

Hazcat System w/o fume

Hood


Laboratory-Fume

Hood-Vented 


Safety-PPE-Level B

SCBA/Low Pres 


Safety-Radio-

Portable Base 


Treatment Pool

10,000 gallons 


Treatment Pool

20,000 gallons 


Treatment Pool

50,000 gallons 


Field Equipment-

Air Blower


Heavy Equipment-Uni Loader

with bucket, Bobcat 633

Or equivalent 60


Heavy Equipment-Uni Loader

Forks attachment 32


Heavy Equipment-Uni Loader

Barrel grappler


24


20


20


180


24


44


44


24


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________
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1086 7-01-12


1087 7-15-20


1088 7-15-30


1089 7-15-35


1090 7-15-42


1091 7-15-43


1092 7-15-45


1093 7-21-10


1094 7-21-20


1095 7-23-20


1096 7-23-25


1097 7-36-05


1098 7-36-10


1099 7-51-05


1100 7-51-40


1101 7-51-55


1102 7-51-60


1103 7-67-10


Portable/300 CFM


Field Equipment-Air

Blower Portable/

3000 CFM 


Field Equipment

Boat-14/16 ft 


Field Equipment

Boat-21 ft 


Field Equipment

Boat-26-30 ft 


Field Equipment

Boat Motor 10 to 50 HP 


Field Equipment

Boat Motor > 50 HP 


Field Equipment

Boat Motor > 100 HP 


Field Equipment

Compressor/Air-185 CFM 


Field Equipment

Compressor/Air>200 CFM 


Field Equipment

Computer-Portable PC 


Field Equipment

Computer CAD 


Field Equipment

Diving Scuba 


Field Equipment

Diving Hard Hat Shallow 


Field Equipment

Generator-5 KW 


Field Equipment

Generator-50 KW 


Field Equipment

Generator-150 KW 


Field Equipment

Generator-350 KW 


Field Equipment

Lighting Conventional 


20  ________ ________


20  ________ ________


32  ________ ________


48  ________ ________


32  ________ ________


32  ________ ________


48  ________ ________


32  ________ ________


24  ________ ________


12  ________ ________


600 ________ ________


24 ________ ________


44  ________ ________


44 ________ ________


92  ________ ________


92  ________ ________


20  ________ ________


12  ________ ________
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Portable Light Stand

Requiring a separate

Electrical power

Source  120 


Field Equipment

Lighting-Explosion

Proof, Portable

Light Stand requiring

A separate electrical

Power source w/intrinsically

Safe lighting for use in

A potentially


1104 7-67-20


1105 7-67-30


1106 7-73-32


1107 7-73-40


1108 7-85-10


1109 7-90-20


1110 7-96-04


1111 7-96-08


1112 7-96-12


1113 7-97-10


1114 8-01-20

1115 8-12-20

1116 8-12-30

1117 8-12-40


1118 8-18-26


1119 8-18-36


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________

________ ________

________ ________

________ ________


________ ________


Combustible atmosphere 


Field Equipment

Lighting-Light Plant

Four (4) lights w/a

Diesel generator


Field Equipment

Oil Skimmer w/o Power 


Field Equipment

Oil Skimmer Heads 


Field Equipment

Scales-Portable 


Field Equipment

Steam Jenny, 3,000 psi 


20


20


20


20


60


60


Field Equipment-Water Laser

LO-Pressure Single Wand,

2,500 psi  44


Field Equipment-Water Laser

MED-Pressure Single Wand

6,000 psi  20


Field Equipment-Water Laser

HI-Pressure Single Wand,

10,000 psi


Field Equipment

Welder-Unit 


Pump-Acid-2 inch

Pump-Centrifugal-2 inch

Pump-Centrifugal-3 inch

Pump-Centrifugal-4 inch 


Pump-Double Diaphragm

Teflon 2 inch 


Pump-Double Diaphragm


20


20


24

60

24 

24


44 
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1120 8-18-46


1121 8-54-10

1122 8-54-15

1123 8-54-20


1124 9-05-05


1125 9-05-10


1126 9-15-05

1127 9-15-10


1128 9-15-20


1129 9-15-35


1130 9-15-45


Teflon 3 inch 


Pump-Double Diaphragm

Teflon 4 inch 


Pump-Trash-2 inch

Pump-Trash-3 inch

Pump-Trash-4 inch 


Oil Boom-Harbor

Overall height of 12"

(Float and skirt) with a

6" Skirt (minimum)


Oil Boom-Harbor

Overall height of 24"

(Float and skirt)with an

18" Skirt (minimum) 


Oil Skimmer-Drum 

Oil-Skimmer Rope 


Oil-Skimmer

Oleophillic

20-30 gallons/minute 


Oil-Skimmer

Weir/Suction

10-50 gallons/minute 


Oil-Skimmer

Weir/Suction Skimpac

10-300 gallons/minute


20  ________ ________ 

20  ________ ________ 

20  ________ ________ 
20  ________ ________ 
20  ________ ________ 

360  ________ ________


240  ________ ________


72 ________ ________

24 ________ ________


24  ________ ________


24  ________ ________


24  ________ _______ 


OPTION Year I Normal Response Equipment Subtotal

(Total of CLINs 1022 through 1130)..................................$ ________


OPTION Year I Normal Response Labor and Equipment Subtotal.........$_________


1131 0-00-01 	 Materials/Other Direct Costs/

Subcontracts $16,240,000


1132 0-00-02 G&A/Material Handling  _______% $_________


OPTION YEAR I Normal Response Materials/ODCs/Subcontracts + G&A/Material

Handling Subtotal (Total of CLINs 1131 and 1132)....................$_________


OPTION YEAR I Normal Response Total*................................$_________

(*Labor Subtotal + Equipment Subtotal + Materials/ODCs/Subcontracts +

G&A/Material Handling Subtotals) 


See the Section L provision entitled “INSTRUCTIONS FOR THE PREPARATION OF

PRICING PROPOSALS” for instructions.
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B.4 FIXED RATES - OPTION YEAR II (NORMAL RESPONSE)


(a) Personnel


RCMS 

CLIN Number


2001 1-05-01 

2001AA 

2001AB 


2002 1-05-02

2002AA

2002AB 


2003 1-10-01

2003AA 

2003AB 


2004 2-03-01

2004AA 

2004AB 


2005 2-05-01

2005AA 

2005AB 


2006 2-13-01

2006AA 

2006AB 


2007 2-20-01

2007AA 

2007AB 


2008 2-30-01

2008AA 

2008AB 


2009 3-08-01

2009AA 


2010 3-10-01

2010AA 

2010AB 


2011 4-01-01

2011AA 

2011AB 


2012 4-08-01

2012AA 

2012AB 


2013 4-25-01

2013AA 


Estimated Direct 

Description Labor Hours


Junior Response Manager

Straight Time 8,320

Overtime 1,488 


Senior Response Manager

Straight Time 8,400


Fixed 

Hourly Rate Total


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


________ ________


________ ________

________ 


________ ________

________ ________


________ ________

________ ________


________ ________


Overtime 


Foreman

Straight Time

Overtime 


Clean-Up Technician

Straight Time

Overtime 


Equipment Operator

Straight Time

Overtime 


1,500 


5,400

1,800 


24,000

9,000 


10,800

3,000


Field Cost Administrator

Straight Time

Overtime 


Truck Driver

Straight Time

Overtime 


Laborer/Non 40 Hr

Straight Time

Overtime 


7,200

1,960


600

212


1,500

300


Construction Inspector

Straight Time
  600


200

80


Electrician

Straight Time

Overtime 


Chemist, Organic

Straight Time

Overtime 


Computer Operator

Straight Time

Overtime 


Hydrogeologist

Straight Time 


1,200

152


120

40


360
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2013AB 


2014 4-30-01

2014AA 

2014AB 


2015 4-45-01

2015AA 

2015AB 


2016 4-50-01

2016AA 

2016AB 


2017 4-55-01

2017AA 

2017AB 


2018 4-56-01

2018AA 

2018AB 


2019 4-57-01


2019AA 

2019AB

2019AC

2019AD

2019AE 

2019AF 


2020 


2020AA 

2020AB

2020AC

2020AD

2020AE 

2020AF 


2021 5-20-01

2021AA 


Overtime 40  ________ ________


Ind Hygienist/Site Safety Inspector

Straight Time 1,800

Overtime 


Radiation Specialist

Straight Time

Overtime 


Site Safety

Straight Time

Overtime 


Diver Supervisor

Straight Time

Overtime 


Diver Tender

Straight Time

Overtime 


Diver 


________ ________ 
60  ________ ________ 

360  ________ ________ 
160  ________ ________ 

1,040
240

________ 
________ 

________ 
________ 

52 ________ ________ 
36  ________ ________ 

52  ________ ________ 
36 ________ ________ 

Sub CLINS are Straight Time per State in Region 5


Straight Time/MN

Straight Time/IN

Straight Time/OH

Straight Time/IL

Straight Time/MI

Straight Time/WI 


Diver Overtime


16 ________ ________ 
16 ________ ________ 
16 ________ ________ 
16 ________ ________ 
16 ________ ________ 
16 ________ ________ 

Sub CLINS are Overtime per State in Region 5


Overtime/MN 10 ________ ________ 

Overtime/IN  10 ________ ________

Overtime/OH 10 ________ ________

Overtime/IL 10 ________ ________

Overtime/MI 10 ________ ________

Overtime/WI 10 ________ ________


T&D Coordinator 

Straight Time 3,600  ________ ________


Option Year II Normal Response Labor Subtotal
 $____________
(Total of CLINS 2001 through 2021AA)


(b) Equipment 

RCMS Fixed 
CLIN Number Description  Days Daily Rate Total 

2022 1-01-10 Truck-Boom-2 Ton  48  ________ ________ 
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2023 1-03-10

2024 1-03-20

2025 1-09-10

2026 1-15-10


2027 1-15-42


2028 1-36-10


2029 1-36-20


2030 1-39-20


2031 1-42-10


2032 1-45-10

2033 1-45-20

2034 1-51-38


2035 1-54-30

2036 2-20-20


2037 2-20-40


2038 2-20-41


2039 2-45-10

2040 2-45-20

2041 2-45-30

2042 2-45-50


2043 2-67-10


2044 2-70-10


2045 2-70-20


Truck-Box-1 ton 

Truck-Box-2 ton 

Truck-Car-Passenger

Truck-Dump

Articulated, CAT D30D 


Truck-Dump

Fixed box 10/20 yds


Truck-Pickup

2 wheel drive 


Truck-Pickup

4 wheel drive 


Truck, Emergency Resp

(Small Box Truck equipped


24  ________ _______ 
24  ________ ________ 

120  ________ ________ 

60  ________ ________ 

20  ________ ________ 

1,200  ________ ________ 

240  ________ ________ 

60  ________ ________ 

with personnel safety

(Level B and C) and

Communications equipment,

air monitoring equipment,

barrel cart, empty drums and

overpacks, sorbants, pumps

and hoses, and other

Spill response equipment)


Truck

Road Tractor 


Truck-Stake bed-1 ton 

Truck-Stake bed-2 ton 

Truck-Vacuum

3800 gallons/Dump 


Truck-Passenger Van

Trailer-Decon 8x20 


Trailer-Decon 

With Showers 8x30 


Trailer-Decon

Without Showers 8x30 


Trailer-Lowboy-9 ton

Trailer-Lowboy-20 ton

Trailer-Lowboy-30 ton

Trailer-Lowboy-50 ton 


Trailer-Skid Unit

Vacuum/1500 gal 


Trailer-Storage

Approx. 20 ft. 


Trailer-Storage

Approx. 40 ft. 


48  ________ ________ 

60  ________ ________ 
120  ________ ________ 

48  ________ ________ 

120  ________ ________ 
152  ________ ________ 

60  ________ ________ 

180  ________ ________ 

20  ________ ________ 
36  ________ ________ 
20  ________ ________ 
32  ________ ________ 

32  ________ ________ 

48  ________ ________ 

92  ________ ________ 
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2046 3-00-22


2047 3-00-26


2048 3-00-35


2049 3-01-10


2050 3-01-20


2051 3-01-30


2052 3-10-10


2053 3-10-40


2054 3-10-60


2055 3-15-10


2056 3-15-15


2057 3-15-20


2058 3-15-30


2059 3-27-10


2060 3-30-33


2061 3-30-40


2062 3-30-55


Heavy Equipment-Attachment

Grappler Demolition,

Hydraulic claw mounts on

Excavator  24


Heavy Equipment-Attachment

Grappler Drum/Hydraulic 48


Heavy Equipment-Attachment

HoRam-Hydraulic 20


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


Heavy Equipment

Backhoe-CASE 580 


Heavy Equipment

Backhoe-CAT 436/438/426 


Heavy Equipment

Backhoe-Extendahoe 


Heavy Equipment

Bulldozer-CAT D3C 


Heavy Equipment

Bulldozer-CAT D6H 


Heavy Equipment

Bulldozer-CAT D8 


152


24


24


48


24


24


20


20


20


20


20


Heavy Equipment-Compactor

CAT 815 (Sheepsfoot) 


Heavy Equipment-Compactor

CAT-CS 323C Roller

(Vibratory) 


Heavy Equipment-Compactor

CAT-CS 433C Roller

(Vibratory) 


Heavy Equipment-Compactor

Sheepsfoot Attachment,

Dozer tag-along


Heavy Equipment

Drum-Crusher, Hydraulic

Single drum capacity 


Heavy Equipment-Excavator

Gradall/Wheeled, Mid-sized

Wheeled excavators 12


Heavy Equipment-Excavator

CAT 205LC/312 60


Heavy Equipment-Excavator


Page B 22 of 91




PR-R5-02-10006


2063 3-30-56


2064 3-30-65


2065 3-35-14


2066 3-55-30


2067 3-55-40


2068 3-55-60


2069 3-60-40


2070 3-60-50


2071 3-65-10


2072 3-65-20


2073 3-70-10


2074 3-70-12


2075 3-95-10


2076 3-95-25


CAT 215C/315 180


Heavy Equipment-Excavator

CAT EL180/320L/

Long Reach 120 


Heavy Equipment-Excavator

CAT 225B LC/320 120


Heavy Equipment

Forklift-Telescopic

Rough terrain, minimum

Lifting capacity of

5,000 pounds


Heavy Equipment-Loader

Track-CAT 943/

939-1.5 cyd 


Heavy Equipment-Loader

Track-CAT 951/953/

955-2cyd

Heavy Equipment-Loader

Track-CAT 973-3 cyd 


Heavy Equipment-Loader

Wheel-CAT 936E/

938-2.5 cyd 


Heavy Equipment-Loader

Wheel-CAT 950E-3.5 cyd 


Heavy Equipment

Scraper Self Loader,

CAT 615 or equivalent 


20


44


180


60


60


92


32


Heavy Equipment-Scraper

Non-self loading, requires

Dozer assistance  48 


Heavy Equipment-Shears

Boom attachment/small,

LaBounty 110 or

Equivalent  24


Heavy Equipment-Shears

Boom attachment/large,

LaBounty 116 or

Equivalent  24


Heavy Equipment-Uni Loader

with bucket, Bobcat 633

Or equivalent 60


Heavy Equipment-Uni Loader


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________
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2077 3-95-35


2078 4-06-35


2079 4-49-20


2080 5-05-51


2081 5-15-20


2082 6-39-30


2083 6-39-45


2084 6-39-50


2085 7-01-10


2086 7-01-12


2087 7-15-20


2088 7-15-30


2089 7-15-35


2090 7-15-42


2091 7-15-43


2092 7-15-45


2093 7-21-10


Forks attachment 32  ________ ________


Heavy Equipment-Uni Loader

Barrel grappler

attachment 


Laboratory Analyzer

Hazcat System w/o fume

Hood


Laboratory-Fume

Hood-Vented 


Safety-PPE-Level B

SCBA/Low Pres 


Safety-Radio-

Portable Base 


Treatment Pool

10,000 gallons 


Treatment Pool

20,000 gallons 


Treatment Pool

50,000 gallons 


Field Equipment-

Air Blower

Portable/300 CFM


Field Equipment-Air

Blower Portable/

3000 CFM 


Field Equipment

Boat-14/16 ft 


Field Equipment

Boat-21 ft 


Field Equipment

Boat-26-30 ft 


Field Equipment

Boat Motor 10 to 50 HP 


Field Equipment

Boat Motor > 50 HP 


Field Equipment

Boat Motor > 100 HP 


Field Equipment

Compressor/Air-185 CFM 


24  ________ ________


20  ________ ________


20  ________ ________


180  ________ ________


24  ________ ________


44  ________ ________


44  ________ ________


24  ________ ________


20  ________ ________


20  ________ ________


32  ________ ________


48  ________ ________


32  ________ ________


32  ________ ________


48  ________ ________


32  ________ ________


24  ________ ________
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2094 7-21-20


2095 7-23-20


2096 7-23-25


2097 7-36-05


2098 7-36-10


2099 7-51-05


2100 7-51-40


2101 7-51-55


2102 7-51-60


2103 7-67-10


2104 7-67-20


2105 7-67-30


2106 7-73-32


2107 7-73-40


2108 7-85-10


Field Equipment

Compressor/Air>200 CFM 


Field Equipment

Computer-Portable PC 


Field Equipment

Computer CAD 


Field Equipment

Diving Scuba 


Field Equipment

Diving Hard Hat Shallow 


Field Equipment

Generator-5 KW 


Field Equipment

Generator-50 KW 


Field Equipment

Generator-150 KW 


Field Equipment

Generator-350 KW 


Field Equipment

Lighting Conventional

Portable Light Stand

Requiring a separate

Electrical power

Source


Field Equipment

Lighting-Explosion

Proof, Portable

Light Stand requiring

A separate electrical

Power source w/intrinsically


12  ________ ________ 

600 ________ ________ 

24 ________ ________ 

44  ________ ________ 

44 ________ ________ 

92  ________ ________ 

92  ________ ________ 

20  ________ ________ 

12  ________ ________ 

120 ________ ________


Safe lighting for use in

A potentially

Combustible atmosphere 


Field Equipment

Lighting-Light Plant

Four (4) lights w/a

Diesel generator


Field Equipment

Oil Skimmer w/o Power 


Field Equipment

Oil Skimmer Heads 


Field Equipment


20  ________ ________


20  ________ ________


20  ________ ________


20  ________ ________
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2109 7-90-20


2110 7-96-04


2111 7-96-08


2112 7-96-12


2113 7-97-10


2114 8-01-20

2115 8-12-20

2116 8-12-30

2117 8-12-40


2118 8-18-26


2119 8-18-36


2120 8-18-46


2121 8-54-10

2122 8-54-15

2123 8-54-20


2124 9-05-05


2125 9-05-10


2126 9-15-05

2127 9-15-10


2128 9-15-20


2129 9-15-35


Scales-Portable 60  ________ ________ 

Field Equipment
Steam Jenny, 3,000 psi 60  ________ ________ 

Field Equipment-Water Laser
LO-Pressure Single Wand,
2,500 psi  44  ________ ________ 

Field Equipment-Water Laser
MED-Pressure Single Wand
6,000 psi  20  ________ ________ 

Field Equipment-Water Laser

HI-Pressure Single Wand,

10,000 psi


Field Equipment

Welder-Unit 


Pump-Acid-2 inch

Pump-Centrifugal-2 inch

Pump-Centrifugal-3 inch

Pump-Centrifugal-4 inch 


Pump-Double Diaphragm

Teflon 2 inch 


Pump-Double Diaphragm

Teflon 3 inch 


Pump-Double Diaphragm

Teflon 4 inch 


Pump-Trash-2 inch

Pump-Trash-3 inch

Pump-Trash-4 inch 


Oil Boom-Harbor

Overall height of 12"

(Float and skirt) with a

6" Skirt (minimum)


Oil Boom-Harbor

Overall height of 24"

(Float and skirt)with an

18" Skirt (minimum) 


Oil Skimmer-Drum 

Oil-Skimmer Rope 


Oil-Skimmer

Oleophillic

20-30 gallons/minute 


Oil-Skimmer


20  ________ ________ 

20  ________ ________ 

24  ________ ________ 
60  ________ ________ 
24 ________ ________ 
24  ________ ________ 

44 ________ ________ 

20  ________ ________ 

20  ________ ________ 

20  ________ ________ 
20  ________ ________ 
20  ________ ________ 

360  ________ ________


240  ________ ________


72 ________ ________

24 ________ ________


24  ________ ________
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Weir/Suction

10-50 gallons/minute 24  ________ ________


2130 9-15-45	 Oil-Skimmer

Weir/Suction Skimpac

10-300 gallons/minute  24  ________ _______ 


OPTION Year II Normal Response Equipment Subtotal

(Total of CLINs 2022 through 2130................................. $_________


OPTION Year II Normal Response Labor and Equipment Subtotal........$_________


2131 0-00-01 	 Materials/Other Direct Costs/

Subcontracts $16,800,000


2132 0-00-02 G&A/Material Handling _______% $_________


OPTION YEAR II Normal Response Materials/ODCs/Subcontracts + G&A/Material

Handling Subtotal (Total of CLINs 2131 and 2132)...................$_________


OPTION YEAR II Normal Response Total*....... ......................$__________

(*Labor Subtotal + Equipment Subtotal + Materials/ODCs/Subcontracts +

G&A/Material Handling Subtotals)

See the Section L provision entitled “INSTRUCTIONS FOR THE PREPARATION OF

PRICING PROPOSALS” for instructions.


B.5 FIXED RATES - OPTION YEAR III (Normal Response)


(a) Personnel


RCMS 

CLIN Number


3001 1-05-01 

3001AA 

3001AB 


3002 1-05-02

3002AA

3002AB 


3003 1-10-01

3003AA 

3003AB 


3004 2-03-01

3004AA 

3004AB 


3005 2-05-01

3005AA 

3005AB 


Estimated Direct 

Description Labor Hours


Junior Response Manager

Straight Time 8,320

Overtime 1,488 


Senior Response Manager

Straight Time 8,400


Fixed 

Hourly Rate Total


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


Overtime 


Foreman

Straight Time

Overtime 


Clean-Up Technician

Straight Time

Overtime 


Equipment Operator

Straight Time

Overtime 


1,500 


5,400

1,800 


24,000

9,000 


10,800

3,000
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3006 2-13-01

3006AA 

3006AB 


3007 2-20-01

3007AA 

3007AB 


3008 2-30-01

3008AA 

3008AB 


3009 3-08-01

3009AA 


3010 3-10-01

3010AA 

3010AB 


3011 4-01-01

3011AA 

3011AB 


3012 4-08-01

3012AA 

3012AB 


3013 4-25-01

3013AA 

3013AB 


3014 4-30-01

3014AA 

3014AB 


3015 4-45-01

3015AA 

3015AB 


3016 4-50-01

3016AA 

3016AB 


3017 4-55-01

3017AA 

3017AB 


3018 4-56-01

3018AA 

3018AB 


3019 4-57-01


3019AA 

3019AB


Field Cost Administrator

Straight Time

Overtime 


Truck Driver

Straight Time

Overtime 


Laborer/Non 40 Hr

Straight Time

Overtime 


Construction Inspector

Straight Time


Electrician

Straight Time

Overtime 


Chemist, Organic

Straight Time

Overtime 


Computer Operator

Straight Time

Overtime 


Hydrogeologist

Straight Time

Overtime 


7,200
1,960

 ________ 
________ 

________ 
________ 

600  ________ ________ 
212  ________ ________ 

1,500
300

 ________ 
________ 

________ 
________ 

600  ________ ________ 

200  ________ ________ 
80  ________ 

1,200
152

 ________ 
________ 

________ 
________ 

120  ________ ________ 
40  ________ ________ 

360  ________ ________ 
40  ________ ________ 

Ind Hygienist/Site Safety Inspector

Straight Time 1,800

Overtime 


Radiation Specialist

Straight Time

Overtime 


Site Safety

Straight Time

Overtime 


Diver Supervisor

Straight Time

Overtime 


Diver Tender

Straight Time

Overtime 


Diver 


________ ________ 
60  ________ ________ 

360  ________ ________ 
160  ________ ________ 

1,040
240

________ 
________ 

________ 
________ 

52 ________ ________ 
36  ________ ________ 

52  ________ ________ 
36 ________ ________ 

Sub CLINS are Straight Time per State in Region 5


Straight Time/MN 16 ________ ________ 

Straight Time/IN  16 ________ ________


Page B 28 of 91




PR-R5-02-10006


3019AC

3019AD

3019AE 

3019AF 


3020 


3020AA 

3020AB


3020AC

3020AD

3020AE 

3020AF 


Straight Time/OH 16 ________ 

Straight Time/IL 16 ________ 

Straight Time/MI 16 ________ 

Straight Time/WI 16 ________ 


Diver Overtime

Sub CLINS are Overtime per State in Region 5


________

________

________

________


________ 

________


________

________

________

________


________


Overtime/MN 10 

Overtime/IN  10 


Overtime/OH 10 

Overtime/IL 10 

Overtime/MI 10 

Overtime/WI 10 


________ 

________ 


________ 

________ 

________ 

________ 


________ 


$ 


3021 5-20-01 T&D Coordinator 

3021AA Straight Time 3,600


Option Year III Normal Response Labor Subtotal

(Total of CLINs 3001 through 3021AA)


(b) Equipment


RCMS 

CLIN Number


3022 1-01-10

3023 1-03-10

3024 1-03-20

3025 1-09-10

3026 1-15-10


3027 1-15-42


3028 1-36-10


3029 1-36-20


3030 1-39-20


3031 1-42-10


Description


Truck-Boom-2 Ton

Truck-Box-1 ton 

Truck-Box-2 ton 

Truck-Car-Passenger

Truck-Dump

Articulated, CAT D30D 


Truck-Dump

Fixed box 10/20 yds


Truck-Pickup

2 wheel drive 


Truck-Pickup

4 wheel drive 


Truck, Emergency Resp

(Small Box Truck equipped


Days 


48

24

24


120


60


20


1,200


240


60


Fixed 

Daily Rate Total


________ ________

________ _______ 

________ ________

________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


with personnel safety

(Level B and C) and

Communications equipment,

air monitoring equipment,

barrel cart, empty drums and

overpacks, sorbants, pumps

and hoses, and other

Spill response equipment)


Truck
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3032 1-45-10

3033 1-45-20


3034 1-51-38


3035 1-54-30

3036 2-20-20


3037 2-20-40


3038 2-20-41


3039 2-45-10

3040 2-45-20

3041 2-45-30

3042 2-45-50


3043 2-67-10


3044 2-70-10


3045 2-70-20


3046 3-00-22


3047 3-00-26


3048 3-00-35


3049 3-01-10


3050 3-01-20


3051 3-01-30


3052 3-10-10


3053 3-10-40


Road Tractor 


Truck-Stake bed-1 ton 

Truck-Stake bed-2 ton 


Truck-Vacuum

3800 gallons/Dump 


Truck-Passenger Van

Trailer-Decon 8x20 


Trailer-Decon 

With Showers 8x30 


Trailer-Decon

Without Showers 8x30 


Trailer-Lowboy-9 ton

Trailer-Lowboy-20 ton

Trailer-Lowboy-30 ton

Trailer-Lowboy-50 ton 


Trailer-Skid Unit

Vacuum/1500 gal 


Trailer-Storage

Approx. 20 ft. 


Trailer-Storage

Approx. 40 ft. 


48  ________ ________ 

60  ________ ________ 
120  ________ ________ 

48  ________ ________ 

120  ________ ________ 
152  ________ ________ 

60  ________ ________ 

180  ________ ________ 

20  ________ ________ 
36  ________ ________ 
20  ________ ________ 
32  ________ ________ 

32  ________ ________ 

48  ________ ________ 

92  ________ ________ 

Heavy Equipment-Attachment

Grappler Demolition,

Hydraulic claw mounts on

Excavator  24  ________ ________


Heavy Equipment-Attachment

Grappler Drum/Hydraulic 48  ________ ________


Heavy Equipment-Attachment

HoRam-Hydraulic 20


Heavy Equipment

Backhoe-CASE 580 


Heavy Equipment

Backhoe-CAT 436/438/426 


Heavy Equipment

Backhoe-Extendahoe 


Heavy Equipment

Bulldozer-CAT D3C 


Heavy Equipment

Bulldozer-CAT D6H 


________ ________


152  ________ ________


24  ________ ________


24  ________ ________


48  ________ ________


24  ________ ________
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3054 3-10-60


3055 3-15-10


3056 3-15-15


3057 3-15-20


3058 3-15-30


3059 3-27-10


3060 3-30-33


3061 3-30-40


3062 3-30-55


3063 3-30-56


3064 3-30-65


3065 3-35-14


3066 3-55-30


3067 3-55-40


3068 3-55-60


Heavy Equipment

Bulldozer-CAT D8 


Heavy Equipment-Compactor

CAT 815 (Sheepsfoot) 


Heavy Equipment-Compactor

CAT-CS 323C Roller

(Vibratory) 


Heavy Equipment-Compactor

CAT-CS 433C Roller

(Vibratory) 


Heavy Equipment-Compactor

Sheepsfoot Attachment,

Dozer tag-along


Heavy Equipment

Drum-Crusher, Hydraulic

Single drum capacity 


Heavy Equipment-Excavator

Gradall/Wheeled, Mid-sized


24


20


20


20


20


20


Wheeled excavators 12


Heavy Equipment-Excavator

CAT 205LC/312 60


Heavy Equipment-Excavator

CAT 215C/315 180


Heavy Equipment-Excavator

CAT EL180/320L/

Long Reach 120 


Heavy Equipment-Excavator

CAT 225B LC/320 120


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


Heavy Equipment

Forklift-Telescopic

Rough terrain, minimum

Lifting capacity of

5,000 pounds


Heavy Equipment-Loader

Track-CAT 943/

939-1.5 cyd 


Heavy Equipment-Loader

Track-CAT 951/953/

955-2cyd

Heavy Equipment-Loader

Track-CAT 973-3 cyd 


20


44


180


60
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3069 3-60-40


3070 3-60-50


3071 3-65-10


3072 3-65-20


3073 3-70-10


3074 3-70-12


3075 3-95-10


3076 3-95-25


3077 3-95-35


3078 4-06-35


3079 4-49-20


3080 5-05-51


3081 5-15-20


3082 6-39-30


3083 6-39-45


3084 6-39-50


Heavy Equipment-Loader

Wheel-CAT 936E/

938-2.5 cyd 


Heavy Equipment-Loader

Wheel-CAT 950E-3.5 cyd 


Heavy Equipment

Scraper Self Loader,

CAT 615 or equivalent 


60


92


32


attachment 


Laboratory Analyzer

Hazcat System w/o fume

Hood


Laboratory-Fume

Hood-Vented 


Safety-PPE-Level B

SCBA/Low Pres 


Safety-Radio-

Portable Base 


Treatment Pool

10,000 gallons 


Treatment Pool

20,000 gallons 


Treatment Pool


Heavy Equipment-Scraper

Non-self loading, requires

Dozer assistance  48 


Heavy Equipment-Shears

Boom attachment/small,

LaBounty 110 or

Equivalent  24


Heavy Equipment-Shears

Boom attachment/large,

LaBounty 116 or

Equivalent  24


Heavy Equipment-Uni Loader

with bucket, Bobcat 633

Or equivalent 60


Heavy Equipment-Uni Loader

Forks attachment 32


Heavy Equipment-Uni Loader

Barrel grappler


24


20


20


180


24


44


44


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________
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3085 7-01-10


3086 7-01-12


3087 7-15-20


3088 7-15-30


3089 7-15-35


3090 7-15-42


3091 7-15-43


3092 7-15-45


3093 7-21-10


3094 7-21-20


3095 7-23-20


3096 7-23-25


3097 7-36-05


3098 7-36-10


3099 7-51-05


3100 7-51-40


3101 7-51-55


3102 7-51-60


50,000 gallons 


Field Equipment-

Air Blower

Portable/300 CFM


Field Equipment-Air

Blower Portable/

3000 CFM 


Field Equipment

Boat-14/16 ft 


Field Equipment

Boat-21 ft 


Field Equipment

Boat-26-30 ft 


Field Equipment

Boat Motor 10 to 50 HP 


Field Equipment

Boat Motor > 50 HP 


Field Equipment

Boat Motor > 100 HP 


Field Equipment

Compressor/Air-185 CFM 


Field Equipment

Compressor/Air>200 CFM 


Field Equipment

Computer-Portable PC 


Field Equipment

Computer CAD 


Field Equipment

Diving Scuba 


Field Equipment

Diving Hard Hat Shallow 


Field Equipment

Generator-5 KW 


Field Equipment

Generator-50 KW 


Field Equipment

Generator-150 KW 


Field Equipment


24  ________ ________


20  ________ ________


20  ________ ________


32  ________ ________


48  ________ ________


32  ________ ________


32  ________ ________


48  ________ ________


32  ________ ________


24  ________ ________


12  ________ ________


600 ________ ________


24 ________ ________


44  ________ ________


44 ________ ________


92  ________ ________


92  ________ ________


20  ________ ________
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Generator-350 KW 


Field Equipment

Lighting Conventional

Portable Light Stand

Requiring a separate

Electrical power

Source


Field Equipment

Lighting-Explosion

Proof, Portable

Light Stand requiring

A separate electrical

Power source w/intrinsically


12


120 


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________

________ ________

________ ________

________ ________


3103 7-67-10


3104 7-67-20


3105 7-67-30


3106 7-73-32


3107 7-73-40


3108 7-85-10


3109 7-90-20


3110 7-96-04


3111 7-96-08


3112 7-96-12


3113 7-97-10


3114 8-01-20

3115 8-12-20

3116 8-12-30

3117 8-12-40


Safe lighting for use in

A potentially

Combustible atmosphere 


Field Equipment

Lighting-Light Plant

Four (4) lights w/a

Diesel generator


Field Equipment

Oil Skimmer w/o Power 


Field Equipment

Oil Skimmer Heads 


Field Equipment

Scales-Portable 


Field Equipment

Steam Jenny, 3,000 psi 


20


20


20


20


60


60


Field Equipment-Water Laser

LO-Pressure Single Wand,

2,500 psi  44


Field Equipment-Water Laser

MED-Pressure Single Wand

6,000 psi  20


Field Equipment-Water Laser

HI-Pressure Single Wand,

10,000 psi  20


Field Equipment

Welder-Unit 20


Pump-Acid-2 inch 24

Pump-Centrifugal-2 inch 60

Pump-Centrifugal-3 inch  24 

Pump-Centrifugal-4 inch 24
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3118 8-18-26


3119 8-18-36


3120 8-18-46


3121 8-54-10

3122 8-54-15

3123 8-54-20


3124 9-05-05


3125 9-05-10


3126 9-15-05

3127 9-15-10


3128 9-15-20


3129 9-15-35


3130 9-15-45


Pump-Double Diaphragm

Teflon 2 inch 


Pump-Double Diaphragm

Teflon 3 inch 


Pump-Double Diaphragm

Teflon 4 inch 


Pump-Trash-2 inch

Pump-Trash-3 inch

Pump-Trash-4 inch 


Oil Boom-Harbor

Overall height of 12"

(Float and skirt) with a

6" Skirt (minimum)


Oil Boom-Harbor

Overall height of 24"

(Float and skirt)with an

18" Skirt (minimum) 


Oil Skimmer-Drum 

Oil-Skimmer Rope 


Oil-Skimmer

Oleophillic

20-30 gallons/minute 


Oil-Skimmer

Weir/Suction

10-50 gallons/minute 


Oil-Skimmer

Weir/Suction Skimpac

10-300 gallons/minute


44 ________ ________ 

20  ________ ________ 

20  ________ ________ 

20  ________ ________ 
20  ________ ________ 
20  ________ ________ 

360  ________ ________


240  ________ ________


72 ________ ________

24 ________ ________


24  ________ ________


24  ________ ________


24  ________ _______ 


OPTION Year III Normal Response Equipment Subtotal

(Total of CLINs 3022 through 3130).................................$__________


OPTION Year III Normal Response Labor and Equipment Subtotal... ..$__________


3131 0-00-01 	 Materials/Other Direct Costs/

Subcontracts $17,440,000


3132 0-00-02 G&A/Material Handling _______% $__________


OPTION YEAR III Normal Response Materials/ODCs/Subcontracts +G&A/Material

Handling Subtotal (Total of CLINs 3131 and 3132)..................$___________


OPTION YEAR III Normal Response Total*............................$___________

(*Labor Subtotal + Equipment Subtotal + Materials/ODCs/Subcontracts +

G&A/Material Handling Subtotals)
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See the Section L provision entitled “INSTRUCTIONS FOR THE PREPARATION OF

PRICING PROPOSALS” for instructions.


Note: The rates contained in Clause B.6 through Clause B.9, apply to Rapid

Response actions as defined in Attachment 1, “Statement of Work”, (2 -12 Hr.

Response, Approximately 20% of Contract Capacity):


B.6 FIXED RATES - Base Period (2-12 Hr. Rapid Response)


(a) Personnel


RCMS 

CLIN Number


4001 1-05-01 

4001AA 

4001AB 


4002 1-05-02

4002AA

4002AB 


4003 1-10-01

4003AA 

4003AB 


4004 2-03-01

4004AA 

4004AB 


4005 2-05-01

4005AA 

4005AB 


4006 2-13-01

4006AA 

4006AB 


4007 2-20-01

4007AA 

4007AB 


4008 2-30-01

4008AA 

4008AB 


4009 3-08-01

4009AA 


4010 3-10-01

4010AA 

4010AB 


4011 4-01-01

4011AA 


Estimated Direct Fixed 

Description Labor Hours Hourly Rate Total


Overtime 


Foreman

Straight Time

Overtime 


Clean-Up Technician

Straight Time

Overtime 


Equipment Operator

Straight Time

Overtime 


Junior Response Manager

Straight Time

Overtime 


Senior Response Manager

Straight Time 


4,160

744 


4,200

750 


2,700

900 


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


________ ________


________ ________

________ ________


________ ________


12,000

4,500 


5,400

1,500


Field Cost Administrator

Straight Time 3,600

Overtime 980 


Truck Driver

Straight Time

Overtime 


Laborer/Non 40 Hr

Straight Time

Overtime 


Construction Inspector

Straight Time


Electrician

Straight Time

Overtime 


Chemist, Organic

Straight Time 


300

106


750

150


300


100

40


600
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4011AB 


4012 4-08-01

4012AA 

4012AB 


4013 4-25-01

4013AA 

4013AB 


4014 4-30-01

4014AA 

4014AB 


4015 4-45-01

4015AA 

4015AB 


4016 4-50-01

4016AA 

4016AB 


4017 4-55-01

4017AA 

4017AB 


4018 4-56-01

4018AA 

4018AB 


4019 4-57-01


4019AA 

4019AB

4019AC

4019AD

4019AE 

4019AF 


4020 


4020AA 

4020AB

4020AC

4020AD

4020AE 

4020AF 


4021 5-20-01

4021AA 


Overtime 76


Computer Operator

Straight Time  60

Overtime 20 


Hydrogeologist

Straight Time 180

Overtime 20


Ind Hygienist/Site Safety Inspector

Straight Time 900


________ ________


________ ________

________ ________


________ ________

________ _______


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


Overtime 


Radiation Specialist

Straight Time

Overtime 


Site Safety

Straight Time

Overtime 


Diver Supervisor

Straight Time

Overtime 


Diver Tender

Straight Time

Overtime 


Diver 


30


180

80


520 

120


26 

18


26

18 


Sub CLINS are Straight Time per State in Region 5


Straight Time/MN

Straight Time/IN

Straight Time/OH

Straight Time/IL

Straight Time/MI

Straight Time/WI 


Diver Overtime


8 ________ _______ 
8 ________ _______ 
8 ________ ________ 
8 ________ ________ 
8 ________ ________ 
8 ________ ________ 

Sub CLINS are Overtime per State in Region 5


Overtime/MN 4 ________ _______ 

Overtime/IN  4 ________ _______

Overtime/OH 4 ________ ________

Overtime/IL 4 ________ ________

Overtime/MI 4 ________ ________

Overtime/WI 4 ________ ________


T&D Coordinator 

Straight Time 1,800  ________ ________


Base Period Rapid Response Labor Subtotal

 $
(Total of CLINs 4001 through 4021AA)
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(b) Equipment


RCMS 

CLIN Number


4022 1-01-10

4023 1-03-10

4024 1-03-20

4025 1-09-10

4026 1-15-10


4027 1-15-42


4028 1-36-10


4029 1-36-20


4030 1-39-20


4031 1-42-10


4032 1-45-10

4033 1-45-20


4034 1-51-38


4035 1-54-30

4036 2-20-20

4037 2-20-40


4038 2-20-41


4039 2-45-10

4040 2-45-20

4041 2-45-30

4042 2-45-50


4043 2-67-10


Description


Truck-Boom-2 Ton

Truck-Box-1 ton 

Truck-Box-2 ton 

Truck-Car-Passenger

Truck-Dump

Articulated, CAT D30D 


Truck-Dump

Fixed box 10/20 yds


Truck-Pickup

2 wheel drive 


Truck-Pickup

4 wheel drive 


Truck, Emergency Resp

(Small Box Truck equipped


Days 


24

12

12

60


30


10


600


120


30


Fixed 

Daily Rate


________ 

________ 

________ 

________ 


________ 


________ 


________ 


________ 


________ 


________ 


________ 

________ 


________ 


________ 

________ 


________ 


________ 


________ 

________ 

________ 

________ 


Total


________

_______ 


________

________


________


________


________


________


________


________


________

________


________


________

________


________


________


________

________

________

________


with personnel safety

(Level B and C) and

Communications equipment,

air monitoring equipment,

barrel cart, empty drums and

overpacks, sorbants, pumps

and hoses, and other

Spill response equipment)


Truck

Road Tractor 


Truck-Stake bed-1 ton 

Truck-Stake bed-2 ton 


Truck-Vacuum

3800 gallons/Dump 


Truck-Passenger Van

Trailer-Decon 8x20 

Trailer-Decon 

With Showers 8x30 


Trailer-Decon

Without Showers 8x30 


Trailer-Lowboy-9 ton

Trailer-Lowboy-20 ton

Trailer-Lowboy-30 ton

Trailer-Lowboy-50 ton 


Trailer-Skid Unit


24


30

60


24


60

76


30


90


10

18

10

16
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4044 2-70-10


4045 2-70-20


4046 3-00-22


4047 3-00-26


4048 3-00-35


4049 3-01-10


4050 3-01-20


4051 3-01-30


4052 3-10-10


4053 3-10-40


4054 3-10-60


4055 3-15-10


4056 3-15-15


4057 3-15-20


4058 3-15-30


4059 3-27-10


Vacuum/1500 gal 16


Trailer-Storage

24
Approx. 20 ft. 


Trailer-Storage

Approx. 40 ft. 46


Heavy Equipment-Attachment

Grappler Demolition,

Hydraulic claw mounts on

Excavator  12


Heavy Equipment-Attachment

Grappler Drum/Hydraulic 24


Heavy Equipment-Attachment

HoRam-Hydraulic 10


Heavy Equipment

Backhoe-CASE 580 76


Heavy Equipment

Backhoe-CAT 436/438/426 12


Heavy Equipment

Backhoe-Extendahoe 


Heavy Equipment

Bulldozer-CAT D3C 


Heavy Equipment

Bulldozer-CAT D6H 


Heavy Equipment

Bulldozer-CAT D8 


Heavy Equipment-Compactor

CAT 815 (Sheepsfoot) 


Heavy Equipment-Compactor

CAT-CS 323C Roller

(Vibratory) 


Heavy Equipment-Compactor

CAT-CS 433C Roller

(Vibratory) 


Heavy Equipment-Compactor

Sheepsfoot Attachment,

Dozer tag-along


Heavy Equipment

Drum-Crusher, Hydraulic

Single drum capacity 


12


24


24


24


10


10


10


10


10


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________
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4060 3-30-33


4061 3-30-40


4062 3-30-55


4063 3-30-56


4064 3-30-65


4065 3-35-14


4066 3-55-30


4067 3-55-40


4068 3-55-60


4069 3-60-40


4070 3-60-50


4071 3-65-10


4072 3-65-20


4073 3-70-10


4074 3-70-12


Heavy Equipment-Excavator

Gradall/Wheeled, Mid-sized

Wheeled excavators 


Heavy Equipment-Excavator

CAT 205LC/312 


Heavy Equipment-Excavator

CAT 215C/315 


Heavy Equipment-Excavator

CAT EL180/320L/

Long Reach 


Heavy Equipment-Excavator

CAT 225B LC/320 


Heavy Equipment

Forklift-Telescopic

Rough terrain, minimum

Lifting capacity of

5,000 pounds


Heavy Equipment-Loader

Track-CAT 943/

939-1.5 cyd 


Heavy Equipment-Loader

Track-CAT 951/953/

955-2cyd 


Heavy Equipment-Loader

Track-CAT 973-3 cyd 


Heavy Equipment-Loader

Wheel-CAT 936E/

938-2.5 cyd 


Heavy Equipment-Loader

Wheel-CAT 950E-3.5 cyd 46


Heavy Equipment

Scraper Self Loader,

CAT 615 or equivalent 


Heavy Equipment-Scraper

Non-self loading, requires


6  ________ ________


30  ________ ________


90  ________ ________


60 ________ ________


60  ________ ________


10  ________ ________


22  ________ ________


90  ________ ________


30  ________ ________


30  ________ ________


________ ________


16  ________ ________


Dozer assistance  24 ________ ________


Heavy Equipment-Shears

Boom attachment/small,

LaBounty 110 or

Equivalent  12  ________ ________


Heavy Equipment-Shears

Boom attachment/large,
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4075 3-95-10


4076 3-95-25


4077 3-95-35


4078 4-06-35


4079 4-49-20


4080 5-05-51


4081 5-15-20


4082 6-39-30


4083 6-39-45


4084 6-39-50


4085 7-01-10


4086 7-01-12


4087 7-15-20


4088 7-15-30


4089 7-15-35


4090 7-15-42


LaBounty 116 or

Equivalent  12  ________ ________


Heavy Equipment-Uni Loader

with bucket, Bobcat 633

Or equivalent 30  ________ ________


Heavy Equipment-Uni Loader

Forks attachment 16  ________ ________


Heavy Equipment-Uni Loader

Barrel grappler

attachment 


Laboratory Analyzer

Hazcat System w/o fume

Hood


Laboratory-Fume

Hood-Vented 


Safety-PPE-Level B

SCBA/Low Pres 


Safety-Radio-

Portable Base 


Treatment Pool

10,000 gallons 


Treatment Pool

20,000 gallons 


Treatment Pool

50,000 gallons 


Field Equipment-

Air Blower

Portable/300 CFM


Field Equipment-Air

Blower Portable/

3000 CFM 


Field Equipment

Boat-14/16 ft 


Field Equipment

Boat-21 ft 


Field Equipment

Boat-26-30 ft 


Field Equipment

Boat Motor 10 to 50 HP 


12  ________ ________


10  ________ ________


10  ________ ________


90  ________ ________


12  ________ ________


22  ________ ________


22  ________ ________


12  ________ ________


10  ________ ________


10  ________ ________


16  ________ ________


24  ________ ________


16  ________ ________


16  ________ ________
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4091 7-15-43


4092 7-15-45


4093 7-21-10


4094 7-21-20


4095 7-23-20


4096 7-23-25


4097 7-36-05


4098 7-36-10


4099 7-51-05


4100 7-51-40


4101 7-51-55


4102 7-51-60


4103 7-67-10


4104 7-67-20


4105 7-67-30


Field Equipment

Boat Motor > 50 HP 


Field Equipment

Boat Motor > 100 HP 


Field Equipment

Compressor/Air-185 CFM 


Field Equipment

Compressor/Air>200 CFM 


Field Equipment

Computer-Portable PC 


Field Equipment

Computer CAD 


Field Equipment

Diving Scuba 


Field Equipment

Diving Hard Hat Shallow 


24  ________ ________ 

16  ________ ________ 

12  ________ ________ 

6  ________ ________ 

300  ________ ________ 

12 ________ ________ 

22  ________ ________ 

22 


Field Equipment

Generator-5 KW 


Field Equipment

Generator-50 KW 


Field Equipment

Generator-150 KW 


Field Equipment

Generator-350 KW 


Field Equipment

Lighting Conventional

Portable Light Stand

Requiring a separate

Electrical power

Source


Field Equipment

Lighting-Explosion

Proof, Portable

Light Stand requiring

A separate electrical

Power source w/intrinsically


46  ________ ________


46  ________ ________


10  ________ ________


6  ________ ________


60 ________ ________


Safe lighting for use in

A potentially

Combustible atmosphere 10  ________ ________


Field Equipment

Lighting-Light Plant
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Four (4) lights w/a

Diesel generator  10  ________ ________


Field Equipment

Oil Skimmer w/o Power 10  ________ ________


4106 7-73-32


4107 7-73-40


4108 7-85-10


4109 7-90-20


4110 7-96-04


4111 7-96-08


4112 7-96-12


4113 7-97-10


4114 8-01-20

4115 8-12-20

4116 8-12-30

4117 8-12-40


4118 8-18-26


4119 8-18-36


4120 8-18-46


4121 8-54-10

4122 8-54-15

4123 8-54-20


4124 9-05-05


4125 9-05-10


Field Equipment

Oil Skimmer Heads 10


Field Equipment

Scales-Portable 10


Field Equipment

Steam Jenny, 3,000 psi 30


Field Equipment-Water Laser

LO-Pressure Single Wand,

2,500 psi  22


Field Equipment-Water Laser

MED-Pressure Single Wand

6,000 psi  10


Field Equipment-Water Laser

HI-Pressure Single Wand,

10,000 psi  10


Field Equipment

Welder-Unit 10


Pump-Acid-2 inch 12

Pump-Centrifugal-2 inch 30

Pump-Centrifugal-3 inch  12


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________

________ ________

________ ________

________ ________


________ ________


________ ________


________ ________


________ ________

________ ________

________ ________


________ ________


________ ________


Pump-Centrifugal-4 inch 


Pump-Double Diaphragm

Teflon 2 inch 

Pump-Double Diaphragm

Teflon 3 inch 


Pump-Double Diaphragm

Teflon 4 inch 


Pump-Trash-2 inch

Pump-Trash-3 inch

Pump-Trash-4 inch 


Oil Boom-Harbor

Overall height of 12"

(Float and skirt) with a

6" Skirt (minimum)


Oil Boom-Harbor

Overall height of 24"

(Float and skirt)with an

18" Skirt (minimum) 


12


22 


10


10


10

10

10


180


120
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4126 9-15-05

4127 9-15-10


4128 9-15-20


4129 9-15-35


4130 9-15-45


Oil Skimmer-Drum 

Oil-Skimmer Rope 


Oil-Skimmer

Oleophillic

20-30 gallons/minute 


Oil-Skimmer

Weir/Suction

10-50 gallons/minute 


Oil-Skimmer

Weir/Suction Skimpac

10-300 gallons/minute


36 ________ ________

12 ________ ________


12  ________ ________


12  ________ ________


12  ________ _______ 


Base Period Rapid Response Equipment Subtotal

(Total of CLINs 4022 through 4130...................................$_________


Base Period Rapid Response Labor and Equipment

Subtotal...............$_________


4131 0-00-01 	 Materials/Other Direct Costs/

Subcontracts $7,700,000


4132 0-00-02 G&A/Material Handling _______% $_________


Materials/ODCs/Subcontracts + G&A/Material Handling Subtotal

(Total of CLINs 4131 and 4132).....................................$_________


Base Period RAPID RESPONSE Total*............................... 

...$_________

(*Labor Subtotal + Equipment Subtotal + Materials/ODCs/Subcontracts +

G&A/Material Handling Subtotals) 


See the Section L provision entitled “INSTRUCTIONS FOR THE PREPARATION OF

PRICING PROPOSALS” for instructions.


B.7 FIXED RATES - OPTION YEAR I (2-12 Hr. Rapid Response)


(a) Personnel


RCMS 

CLIN Number


5001 1-05-01 

5001AA 

5001AB 


5002 1-05-02

5002AA

5002AB 


5003 1-10-01

5003AA 

5003AB 


Estimated Direct Fixed 

Description Labor Hours Hourly Rate Total


Junior Response Manager

Straight Time

Overtime 


Senior Response Manager

Straight Time

Overtime 


Foreman

Straight Time

Overtime 


2,080  ________ ________

372 ________ ________


2,100  ________ ________

375 ________ ________


1,350 ________ ________

450 ________ ________
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5004 2-03-01

5004AA 

5004AB 


5005 2-05-01

5005AA 

5005AB 


5006 2-13-01

5006AA 

5006AB 


5007 2-20-01

5007AA 

5007AB 


5008 2-30-01

5008AA 

5008AB 


5009 3-08-01

5009AA 


5010 3-10-01

5010AA 

5010AB 


5011 4-01-01

5011AA 

5011AB 


5012 4-08-01

5012AA 

5012AB 


5013 4-25-01

5013AA 

5013AB 


5014 4-30-01

5014AA 

5014AB 


5015 4-45-01

5015AA 

5015AB 


5016 4-50-01

5016AA 

5016AB 


5017 4-55-01

5017AA 

5017AB 


5018 4-56-01


Clean-Up Technician
Straight Time 6,000
Overtime 2,250 

________ 
________ 

________ 
________ 

Equipment Operator
Straight Time 2,700
Overtime 750

 ________ 
________ 

________ 
________ 

Field Cost Administrator 
Straight Time 1,800
Overtime 490 

________ ________ 

Truck Driver

Straight Time

Overtime 


Laborer/Non 40 Hr

Straight Time

Overtime 


Construction Inspector

Straight Time


Electrician

Straight Time

Overtime 


Chemist, Organic

Straight Time

Overtime 


Computer Operator

Straight Time

Overtime 


Hydrogeologist

Straight Time

Overtime 


________ ________


150  ________ ________ 
53  ________ ________ 

375  ________ ________ 
75  ________ ________ 

150  ________ ________ 

50  ________ ________ 
20  ________ ________ 

300  ________ ________ 
38  ________ ________ 

30  ________ ________ 
10  ________ ________ 

90  ________ ________ 
10  ________ _______ 

Ind Hygienist/Site Safety Inspector

Straight Time 450

Overtime 


Radiation Specialist

Straight Time

Overtime 


Site Safety

Straight Time

Overtime 


Diver Supervisor

Straight Time

Overtime 


Diver Tender


________ ________ 
15  ________ ________ 

90  ________ ________ 
40  ________ ________ 

260 ________ ________ 
60  ________ ________ 

13 ________ ________ 
9  ________ ________ 
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5018AA 

5018AB 


5019 4-57-01


5019AA 

5019AB

5019AC

5019AD

5019AE 

5019AF 


5020 


5020AA 

5020AB

5020AC

5020AD

5020AE 

5020AF 


5021 5-20-01

5021AA 


Straight Time 13  ________ ________

Overtime 9 ________ ________


Diver 

Sub CLINS are Straight Time per State in Region 5


Straight Time/MN 4 ________ 

Straight Time/IN  4 ________ 

Straight Time/OH 4 ________ 

Straight Time/IL 4 ________ 

Straight Time/MI 4 ________ 

Straight Time/WI 4 ________ 


Diver Overtime

Sub CLINS are Overtime per State in Region 5


_______ 

_______

________

________

________

________


_______ 

_______


________

________

________

________


________


Overtime/MN

Overtime/IN

Overtime/OH

Overtime/IL

Overtime/MI

Overtime/WI 


T&D Coordinator 

Straight Time 


2 ________ 

2 ________ 

2 ________ 

2 ________ 

2 ________ 

2 ________ 


900
  ________ 


$

Option Year I Rapid Response Labor Subtotal

(Total of CLINS 5001 through 5021AA)


(b) Equipment


RCMS 

CLIN Number


5022 1-01-10

5023 1-03-10

5024 1-03-20

5025 1-09-10

5026 1-15-10


5027 1-15-42


5028 1-36-10


5029 1-36-20


5030 1-39-20


Fixed 

Daily Rate


________ 

________ 

________ 

________ 


________ 


________ 


________ 


________ 


________ 


Description


Truck-Boom-2 Ton

Truck-Box-1 ton 

Truck-Box-2 ton 

Truck-Car-Passenger

Truck-Dump

Articulated, CAT D30D 


Truck-Dump

Fixed box 10/20 yds


Truck-Pickup

2 wheel drive 


Truck-Pickup

4 wheel drive 


Truck, Emergency Resp

(Small Box Truck equipped


Days 


12

6

6


30


15


5


300


60


15


Total


________

_______ 


________

________


________


________


________


________


________


with personnel safety

(Level B and C) and

Communications equipment,

air monitoring equipment,
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barrel cart, empty drums and

overpacks, sorbants, pumps

and hoses, and other

Spill response equipment)


5031 1-42-10


5032 1-45-10

5033 1-45-20


5034 1-51-38


5035 1-54-30

5036 2-20-20


5037 2-20-40


5038 2-20-41


5039 2-45-10

5040 2-45-20

5041 2-45-30

5042 2-45-50


5043 2-67-10


5044 2-70-10


5045 2-70-20


5046 3-00-22


5047 3-00-26


5048 3-00-35


5049 3-01-10


5050 3-01-20


5051 3-01-30


Truck

Road Tractor 


Truck-Stake bed-1 ton 

Truck-Stake bed-2 ton 


Truck-Vacuum

3800 gallons/Dump 


Truck-Passenger Van

Trailer-Decon 8x20 


Trailer-Decon 

With Showers 8x30 


Trailer-Decon

Without Showers 8x30 


Trailer-Lowboy-9 ton

Trailer-Lowboy-20 ton

Trailer-Lowboy-30 ton

Trailer-Lowboy-50 ton 


Trailer-Skid Unit

Vacuum/1500 gal 


Trailer-Storage

Approx. 20 ft. 


Trailer-Storage

Approx. 40 ft. 


12  ________ ________ 

15  ________ ________ 
30  ________ ________ 

12  ________ ________ 

30  ________ ________ 
38  ________ ________ 

15  ________ ________ 

45  ________ ________ 

5  ________ ________ 
9  ________ ________ 
5  ________ ________ 
8  ________ ________ 

8  ________ ________ 

12  ________ ________ 

23  ________ ________ 

Heavy Equipment-Attachment

Grappler Demolition,


Hydraulic claw mounts on
Excavator  6  ________ ________ 

Heavy Equipment-Attachment
Grappler Drum/Hydraulic 12  ________ ________ 

Heavy Equipment-Attachment
HoRam-Hydraulic 5  ________ ________ 

Heavy Equipment
Backhoe-CASE 580 38  ________ ________ 

Heavy Equipment
Backhoe-CAT 436/438/426 6  ________ ________ 

Heavy Equipment
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Backhoe-Extendahoe 


Heavy Equipment

Bulldozer-CAT D3C 


Heavy Equipment

Bulldozer-CAT D6H 


Heavy Equipment

Bulldozer-CAT D8 


6  ________ ________


12  ________ ________


6  ________ ________


5052 3-10-10


5053 3-10-40


5054 3-10-60


5055 3-15-10


5056 3-15-15


5057 3-15-20


5058 3-15-30


5059 3-27-10


5060 3-30-33


5061 3-30-40


5062 3-30-55


5063 3-30-56


5064 3-30-65


5065 3-35-14


5066 3-55-30


6  ________ ________


5  ________ ________


5  ________ ________


5  ________ ________


5  ________ ________


5  ________ ________


Heavy Equipment-Compactor

CAT 815 (Sheepsfoot) 


Heavy Equipment-Compactor

CAT-CS 323C Roller

(Vibratory) 


Heavy Equipment-Compactor

CAT-CS 433C Roller

(Vibratory) 


Heavy Equipment-Compactor

Sheepsfoot Attachment,

Dozer tag-along


Heavy Equipment

Drum-Crusher, Hydraulic

Single drum capacity 


Heavy Equipment-Excavator

Gradall/Wheeled, Mid-sized

Wheeled excavators 
 3  ________ ________


15  ________ ________


45  ________ ________


30 ________ ________


30  ________ ________


5  ________ ________


11  ________ ________


Heavy Equipment-Excavator

CAT 205LC/312 


Heavy Equipment-Excavator

CAT 215C/315 


Heavy Equipment-Excavator

CAT EL180/320L/

Long Reach 


Heavy Equipment-Excavator

CAT 225B LC/320 


Heavy Equipment

Forklift-Telescopic

Rough terrain, minimum

Lifting capacity of

5,000 pounds


Heavy Equipment-Loader

Track-CAT 943/

939-1.5 cyd 
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5067 3-55-40


5068 3-55-60


5069 3-60-40


5070 3-60-50


5071 3-65-10


5072 3-65-20


5073 3-70-10


5074 3-70-12


5075 3-95-10


5076 3-95-25


5077 3-95-35


5078 4-06-35


5079 4-49-20


5080 5-05-51


5081 5-15-20


Heavy Equipment-Loader

Track-CAT 951/953/

955-2cyd 


Heavy Equipment-Loader

Track-CAT 973-3 cyd 


Heavy Equipment-Loader

Wheel-CAT 936E/

938-2.5 cyd 


Heavy Equipment-Loader

Wheel-CAT 950E-3.5 cyd 


Heavy Equipment

Scraper Self Loader,

CAT 615 or equivalent 


45


15


15


23


8


Heavy Equipment-Scraper

Non-self loading, requires

Dozer assistance  12 


Heavy Equipment-Shears

Boom attachment/small,

LaBounty 110 or

Equivalent  6


Heavy Equipment-Shears

Boom attachment/large,

LaBounty 116 or

Equivalent  6


Heavy Equipment-Uni Loader

with bucket, Bobcat 633

Or equivalent 15


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


Heavy Equipment-Uni Loader

Forks attachment 


Heavy Equipment-Uni Loader

Barrel grappler

attachment 


Laboratory Analyzer

Hazcat System w/o fume

Hood


Laboratory-Fume

Hood-Vented 


Safety-PPE-Level B

SCBA/Low Pres 


Safety-Radio-

Portable Base 


8


6


5


5


45


6
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5082 6-39-30


5083 6-39-45


5084 6-39-50


5085 7-01-10


5086 7-01-12


5087 7-15-20


5088 7-15-30


5089 7-15-35


5090 7-15-42


5091 7-15-43


5092 7-15-45


5093 7-21-10


5094 7-21-20


5095 7-23-20


5096 7-23-25


5097 7-36-05


5098 7-36-10


5099 7-51-05


Treatment Pool

10,000 gallons 


Treatment Pool

20,000 gallons 


Treatment Pool

50,000 gallons 


Field Equipment-

Air Blower

Portable/300 CFM


Field Equipment-Air

Blower Portable/

3000 CFM 


Field Equipment

Boat-14/16 ft 


Field Equipment

Boat-21 ft 


Field Equipment

Boat-26-30 ft 


Field Equipment

Boat Motor 10 to 50 HP 


Field Equipment

Boat Motor > 50 HP 


Field Equipment

Boat Motor > 100 HP 


Field Equipment

Compressor/Air-185 CFM 


Field Equipment

Compressor/Air>200 CFM 


Field Equipment

Computer-Portable PC 


Field Equipment

Computer CAD 


Field Equipment

Diving Scuba 


Field Equipment

Diving Hard Hat Shallow 


Field Equipment

Generator-5 KW 


11  ________ ________


11  ________ ________


6  ________ ________


5  ________ ________


5  ________ ________


8  ________ ________ 

12  ________ ________ 

8  ________ ________ 

8  ________ ________ 

12  ________ ________ 

8  ________ ________ 

6  ________ ________ 

3  ________ ________ 

15 ________ ________ 

6 ________ ________ 

11  ________ ________ 

11 ________ ________ 

23  ________ ________ 
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5100 7-51-40


5101 7-51-55


5102 7-51-60


5103 7-67-10


5104 7-67-20


5105 7-67-30


5106 7-73-32


5107 7-73-40


5108 7-85-10


5109 7-90-20


5110 7-96-04


5111 7-96-08


5112 7-96-12


Field Equipment

Generator-50 KW 


Field Equipment

Generator-150 KW 


Field Equipment

Generator-350 KW 


Field Equipment

Lighting Conventional

Portable Light Stand

Requiring a separate

Electrical power

Source


Field Equipment

Lighting-Explosion

Proof, Portable

Light Stand requiring

A separate electrical

Power source w/intrinsically


23


5


3


30 


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


Combustible atmosphere 


Field Equipment

Lighting-Light Plant

Four (4) lights w/a

Diesel generator


Field Equipment

Oil Skimmer w/o Power 


Field Equipment

Oil Skimmer Heads 


Field Equipment

Scales-Portable 


Field Equipment

Steam Jenny, 3,000 psi 


Safe lighting for use in

A potentially


5


5


5


5


5


15


Field Equipment-Water Laser

LO-Pressure Single Wand,

2,500 psi  11


Field Equipment-Water Laser

MED-Pressure Single Wand

6,000 psi  5


Field Equipment-Water Laser

HI-Pressure Single Wand,

10,000 psi  5
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5113 7-97-10


5114 8-01-20

5115 8-12-20

5116 8-12-30

5117 8-12-40


5118 8-18-26


5119 8-18-36


5120 8-18-46


5121 8-54-10

5122 8-54-15

5123 8-54-20


5124 9-05-05


5125 9-05-10


5126 9-15-05

5127 9-15-10


5128 9-15-20


5129 9-15-35


5130 9-15-45


Field Equipment

Welder-Unit 


Pump-Acid-2 inch

Pump-Centrifugal-2 inch

Pump-Centrifugal-3 inch

Pump-Centrifugal-4 inch 


Pump-Double Diaphragm

Teflon 2 inch 


Pump-Double Diaphragm

Teflon 3 inch 


Pump-Double Diaphragm

Teflon 4 inch 


Pump-Trash-2 inch

Pump-Trash-3 inch

Pump-Trash-4 inch 


Oil Boom-Harbor

Overall height of 12"

(Float and skirt) with a

6" Skirt (minimum)


Oil Boom-Harbor

Overall height of 24"

(Float and skirt)with an

18" Skirt (minimum) 


Oil Skimmer-Drum 

Oil-Skimmer Rope 


Oil-Skimmer

Oleophillic

20-30 gallons/minute 


Oil-Skimmer

Weir/Suction

10-50 gallons/minute 


Oil-Skimmer

Weir/Suction Skimpac

10-300 gallons/minute


5  ________ ________ 

6  ________ ________ 
15  ________ ________ 
6 ________ ________ 
6  ________ ________ 

11 ________ ________ 

5  ________ ________ 

5  ________ ________ 

5  ________ ________ 
5  ________ ________ 
5  ________ ________ 

90  ________ ________


60  ________ ________


18 ________ ________

6 ________ ________


6  ________ ________


6  ________ ________


6  _________ _______ 


OPTION Year I Rapid Response Equipment Subtotal

(Total of CLINs 5022 through 5130)............................... $__________


OPTION Year I Rapid Response Labor and Equipment Subtotal........$___________


5131 0-00-01 	 Materials/Other Direct Costs/

Subcontracts $4,060,000


5132 0-00-02 G&A/Material Handling _______% $___________
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OPTION YEAR I Rapid Response Materials/ODCs/Subcontracts + G&A/Material

Handling Subtotal (Total of CLINs 5131 and 5132)................. $___________


OPTION YEAR I Rapid Response Total*...............................$___________

(*Labor Subtotal + Equipment Subtotal + Materials/ODCs/Subcontracts +

G&A/Material Handling Subtotals) 


See the Section L provision entitled “INSTRUCTIONS FOR THE PREPARATION OF

PRICING PROPOSALS” for instructions.


B.8 FIXED RATES - OPTION YEAR II (2-12 Rapid Response)


(a) Personnel


RCMS 

CLIN Number


6001 1-05-01 

6001AA 

6001AB 


6002 1-05-02

6002AA

6002AB 


6003 1-10-01

6003AA 

6003AB 


6004 2-03-01

6004AA 

6004AB 


6005 2-05-01

6005AA 

6005AB 


6006 2-13-01

6006AA 

6006AB 


6007 2-20-01

6007AA 

6007AB 


6008 2-30-01

6008AA 

6008AB 


6009 3-08-01

6009AA 


6010 3-10-01

6010AA 

6010AB 


Estimated Direct 

Description Labor Hours


Junior Response Manager

Straight Time

Overtime 


Senior Response Manager

Straight Time

Overtime 


Foreman

Straight Time

Overtime 


Clean-Up Technician

Straight Time

Overtime 


Equipment Operator

Straight Time

Overtime 


2,080

372 


2,100

375 


1,350

450 


6,000

2,250 


2,700

750


Field Cost Administrator

Straight Time 1,800

Overtime 490


Truck Driver

Straight Time

Overtime 


Laborer/Non 40 Hr

Straight Time

Overtime 


Construction Inspector

Straight Time


Electrician

Straight Time

Overtime 


150

53


375

75


150


50

20


Fixed 

Hourly Rate Total


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


________ ________

________ ________


________ ________


________ ________

________ ________
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6011 4-01-01

6011AA 

6011AB 


6012 4-08-01

6012AA 

6012AB 


6013 4-25-01

6013AA 

6013AB 


6014 4-30-01

6014AA 

6014AB 


6015 4-45-01

6015AA 

6015AB 


6016 4-50-01

6016AA 

6016AB 


6017 4-55-01

6017AA 

6017AB 


6018 4-56-01

6018AA 

6018AB 


6019 4-57-01


6019AA 

6019AB

6019AC

6019AD

6019AE 

6019AF 


6020 


6020AA 

6020AB

6020AC

6020AD

6020AE 

6020AF 


6021 5-20-01

6021AA 


Chemist, Organic

Straight Time

Overtime 


Computer Operator

Straight Time

Overtime 


Hydrogeologist

Straight Time

Overtime 


300  ________ ________ 
38  ________ ________ 

30  ________ ________ 
10  ________ ________ 

90  ________ ________ 
10  ________ _______ 

Overtime 


Radiation Specialist

Straight Time

Overtime 


Site Safety

Straight Time

Overtime 


Diver Supervisor

Straight Time

Overtime 


Diver Tender

Straight Time

Overtime 


Diver 


Ind Hygienist/Site Safety Inspector

Straight Time 450
  ________ ________ 

15  ________ ________ 

90  ________ ________ 
40  ________ ________ 

260 ________ ________ 
60  ________ ________ 

13 ________ ________ 
9  ________ ________ 

13  ________ ________ 
9 ________ ________ 

Sub CLINS are Straight Time per State in Region 5


Straight Time/MN

Straight Time/IN

Straight Time/OH

Straight Time/IL

Straight Time/MI

Straight Time/WI 


Diver Overtime


4 ________ _______ 
4 ________ _______ 
4 ________ ________ 
4 ________ ________ 
4 ________ ________ 
4 ________ ________ 

Sub CLINS are Overtime per State in Region 5


Overtime/MN 2 ________ _______ 

Overtime/IN  2 ________ _______

Overtime/OH 2 ________ ________

Overtime/IL 2 ________ ________

Overtime/MI 2 ________ ________

Overtime/WI 2 ________ ________


T&D Coordinator 

Straight Time 900  ________ ________


Option Year II Rapid Response Labor Subtotal
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(Total of CLINS 6001 through 6021AA)
  $


(b) Equipment


RCMS 

CLIN Number


6022 1-01-10

6023 1-03-10

6024 1-03-20

6025 1-09-10

6026 1-15-10


6027 1-15-42


6028 1-36-10


6029 1-36-20


6030 1-39-20


6031 1-42-10


6032 1-45-10

6033 1-45-20


6034 1-51-38


6035 1-54-30

6036 2-20-20


6037 2-20-40


6038 2-20-41


6039 2-45-10

6040 2-45-20

6041 2-45-30

6042 2-45-50


Description


Truck-Boom-2 Ton

Truck-Box-1 ton 

Truck-Box-2 ton 

Truck-Car-Passenger

Truck-Dump

Articulated, CAT D30D 


Truck-Dump

Fixed box 10/20 yds


Truck-Pickup

2 wheel drive 


Truck-Pickup

4 wheel drive 


Truck, Emergency Resp

(Small Box Truck equipped


Days 


12

6

6


30


15


5


300


60


15


Fixed 

Daily Rate


________ 

________ 

________ 

________ 


________ 


________ 


________ 


________ 


________ 


________ 


________ 

________ 


________ 


________ 

________ 


________ 


________ 


________ 

________ 

________ 

________ 


Total


________

_______ 


________

________


________


________


________


________


________


________


________

________


________


________

________


________


________


________

________

________

________


Spill response equipment)


Truck

Road Tractor 


Truck-Stake bed-1 ton 

Truck-Stake bed-2 ton 


Truck-Vacuum

3800 gallons/Dump 


Truck-Passenger Van

Trailer-Decon 8x20 


Trailer-Decon 

With Showers 8x30 


Trailer-Decon

Without Showers 8x30 


Trailer-Lowboy-9 ton

Trailer-Lowboy-20 ton

Trailer-Lowboy-30 ton

Trailer-Lowboy-50 ton 


with personnel safety

(Level B and C) and

Communications equipment,

air monitoring equipment,

barrel cart, empty drums and

overpacks, sorbants, pumps

and hoses, and other


12


15

30


12


30

38


15


45


5

9

5

8


Page B 55 of 91




PR-R5-02-10006


6043 2-67-10


6044 2-70-10


6045 2-70-20


6046 3-00-22


6047 3-00-26


6048 3-00-35


6049 3-01-10


6050 3-01-20


6051 3-01-30


6052 3-10-10


6053 3-10-40


6054 3-10-60


6055 3-15-10


6056 3-15-15


6057 3-15-20


6058 3-15-30


6059 3-27-10


Trailer-Skid Unit

Vacuum/1500 gal 8


Trailer-Storage

Approx. 20 ft. 12


Trailer-Storage

Approx. 40 ft. 23


Heavy Equipment-Attachment

Grappler Demolition,

Hydraulic claw mounts on

Excavator  6


Heavy Equipment-Attachment

Grappler Drum/Hydraulic 12


Heavy Equipment-Attachment

HoRam-Hydraulic 5


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


Heavy Equipment

Backhoe-CASE 580 


Heavy Equipment

Backhoe-CAT 436/438/426 


Heavy Equipment

Backhoe-Extendahoe 


Heavy Equipment

Bulldozer-CAT D3C 


Heavy Equipment

Bulldozer-CAT D6H 6


Heavy Equipment

Bulldozer-CAT D8 6


38


6


6


12


Heavy Equipment-Compactor

CAT 815 (Sheepsfoot) 


Heavy Equipment-Compactor

CAT-CS 323C Roller

(Vibratory) 


Heavy Equipment-Compactor

CAT-CS 433C Roller

(Vibratory) 


Heavy Equipment-Compactor

Sheepsfoot Attachment,

Dozer tag-along


Heavy Equipment

Drum-Crusher, Hydraulic

Single drum capacity 


5


5


5


5


5
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6060 3-30-33


6061 3-30-40


6062 3-30-55


6063 3-30-56


6064 3-30-65


6065 3-35-14


6066 3-55-30


6067 3-55-40


6068 3-55-60


6069 3-60-40


6070 3-60-50


6071 3-65-10


6072 3-65-20


6073 3-70-10


6074 3-70-12


Heavy Equipment-Excavator

Gradall/Wheeled, Mid-sized

Wheeled excavators 


Heavy Equipment-Excavator

CAT 205LC/312 


Heavy Equipment-Excavator

CAT 215C/315 


Heavy Equipment-Excavator

CAT EL180/320L/

Long Reach 


Heavy Equipment-Excavator

CAT 225B LC/320 


Heavy Equipment

Forklift-Telescopic

Rough terrain, minimum

Lifting capacity of

5,000 pounds


Heavy Equipment-Loader

Track-CAT 943/

939-1.5 cyd 


Heavy Equipment-Loader

Track-CAT 951/953/

955-2cyd 


Heavy Equipment-Loader

Track-CAT 973-3 cyd 


Heavy Equipment-Loader

Wheel-CAT 936E/

938-2.5 cyd 


Heavy Equipment-Loader

Wheel-CAT 950E-3.5 cyd 


Heavy Equipment

Scraper Self Loader,

CAT 615 or equivalent 


Heavy Equipment-Scraper

Non-self loading, requires


3  ________ ________


15  ________ ________


45  ________ ________


30 ________ ________


30  ________ ________


5  ________ ________


11  ________ ________


45  ________ ________


15  ________ ________


15  ________ ________


23  ________ ________


8  ________ ________


Dozer assistance  12 ________ ________


Heavy Equipment-Shears

Boom attachment/small,

LaBounty 110 or

Equivalent  6  ________ ________


Heavy Equipment-Shears
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6075 3-95-10


6076 3-95-25


6077 3-95-35


6078 4-06-35


6079 4-49-20


6080 5-05-51


6081 5-15-20


6082 6-39-30


6083 6-39-45


6084 6-39-50


6085 7-01-10


6086 7-01-12


6087 7-15-20


6088 7-15-30


6089 7-15-35


6090 7-15-42


Boom attachment/large,

LaBounty 116 or

Equivalent  6  ________ ________


Heavy Equipment-Uni Loader

with bucket, Bobcat 633

Or equivalent 15  ________ ________


Heavy Equipment-Uni Loader

Forks attachment 8  ________ ________


Heavy Equipment-Uni Loader

Barrel grappler

attachment 


Laboratory Analyzer

Hazcat System w/o fume

Hood


Laboratory-Fume

Hood-Vented 


Safety-PPE-Level B

SCBA/Low Pres 


Safety-Radio-

Portable Base 


Treatment Pool

10,000 gallons 


Treatment Pool

20,000 gallons 


Treatment Pool

50,000 gallons 


Field Equipment-

Air Blower

Portable/300 CFM


Field Equipment-Air

Blower Portable/

3000 CFM 


Field Equipment

Boat-14/16 ft 


Field Equipment

Boat-21 ft 


Field Equipment

Boat-26-30 ft 


Field Equipment

Boat Motor 10 to 50 HP 


6  ________ ________


5  ________ ________


5  ________ ________


45  ________ ________


6  ________ ________


11  ________ ________


11  ________ ________


6  ________ ________


5  ________ ________


5  ________ ________


8  ________ ________


12  ________ ________


8  ________ ________


8  ________ ________
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6091 7-15-43


6092 7-15-45


6093 7-21-10


6094 7-21-20


6095 7-23-20


6096 7-23-25


6097 7-36-05


6098 7-36-10


6099 7-51-05


6100 7-51-40


6101 7-51-55


6102 7-51-60


6103 7-67-10


6104 7-67-20


6105 7-67-30


Field Equipment

Boat Motor > 50 HP 


Field Equipment

Boat Motor > 100 HP 


Field Equipment

Compressor/Air-185 CFM 


Field Equipment

Compressor/Air>200 CFM 


Field Equipment

Computer-Portable PC 


Field Equipment

Computer CAD 


Field Equipment

Diving Scuba 


Field Equipment

Diving Hard Hat Shallow 


Field Equipment

Generator-5 KW 


Field Equipment

Generator-50 KW 


Field Equipment

Generator-150 KW 


Field Equipment

Generator-350 KW 


Field Equipment

Lighting Conventional

Portable Light Stand

Requiring a separate

Electrical power

Source


Field Equipment

Lighting-Explosion

Proof, Portable

Light Stand requiring

A separate electrical

Power source w/intrinsically


12  ________ ________ 

8  ________ ________ 

6  ________ ________ 

3  ________ ________ 

15 ________ ________ 

6 ________ ________ 

11  ________ ________ 

11 ________ ________ 

23  ________ ________ 

23  ________ ________ 

5  ________ ________ 

3  ________ ________ 

30 ________ ________


Safe lighting for use in

A potentially

Combustible atmosphere 5  ________ ________


Field Equipment

Lighting-Light Plant

Four (4) lights w/a
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6106 7-73-32


6107 7-73-40


6108 7-85-10


6109 7-90-20


6110 7-96-04


6111 7-96-08


6112 7-96-12


6113 7-97-10


6114 8-01-20

6115 8-12-20

6116 8-12-30

5617 8-12-40


6118 8-18-26


6119 8-18-36


6120 8-18-46


6121 8-54-10

6122 8-54-15

6123 8-54-20


6124 9-05-05


6125 9-05-10


Diesel generator


Field Equipment

Oil Skimmer w/o Power 


Field Equipment

Oil Skimmer Heads 


Field Equipment

Scales-Portable 


Field Equipment

Steam Jenny, 3,000 psi 


5  ________ ________ 

5  ________ ________ 

5  ________ ________ 

5  ________ ________ 

15  ________ ________


Field Equipment-Water Laser

LO-Pressure Single Wand,

2,500 psi  11  ________ ________


Field Equipment-Water Laser

MED-Pressure Single Wand

6,000 psi  5  ________ ________


Field Equipment-Water Laser

HI-Pressure Single Wand,

10,000 psi


Field Equipment

Welder-Unit 


Pump-Acid-2 inch

Pump-Centrifugal-2 inch

Pump-Centrifugal-3 inch

Pump-Centrifugal-4 inch 


Pump-Double Diaphragm

Teflon 2 inch 


Pump-Double Diaphragm

Teflon 3 inch 


Pump-Double Diaphragm

Teflon 4 inch 


Pump-Trash-2 inch

Pump-Trash-3 inch

Pump-Trash-4 inch 


Oil Boom-Harbor

Overall height of 12"

(Float and skirt) with a

6" Skirt (minimum)


Oil Boom-Harbor

Overall height of 24"

(Float and skirt)with an

18" Skirt (minimum) 


5  ________ ________ 

5  ________ ________ 

6  ________ ________ 
15  ________ ________ 
6 ________ ________ 
6  ________ ________ 

11 ________ ________ 

5  ________ ________ 

5  ________ ________ 

5  ________ ________ 
5  ________ ________ 
5  ________ ________ 

90  ________ ________


60  ________ ________
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6126 9-15-05

6127 9-15-10


6128 9-15-20


6129 9-15-35


6130 9-15-45


Oil Skimmer-Drum 

Oil-Skimmer Rope 


Oil-Skimmer

Oleophillic

20-30 gallons/minute 


Oil-Skimmer

Weir/Suction

10-50 gallons/minute 


Oil-Skimmer

Weir/Suction Skimpac

10-300 gallons/minute


18 ________ ________

6 ________ ________


6  ________ ________


6  ________ ________


6  _________ _______ 


OPTION Year II Rapid Response Equipment Subtotal

(Total of CLINs 6022 through 6130)...............................$____________


OPTION Year II Rapid Response Labor and Equipment Subtotal.......$____________


6131 0-00-01 	 Materials/Other Direct Costs/

Subcontracts $4,200,000


6132 0-00-02 G&A/Material Handling _______% $____________


OPTION YEAR II Rapid Response Materials/ODCs/Subcontracts + G&A/Material

Handling Subtotal (Total of CLINs 6131 and 6132)................. $___________ 


OPTION YEAR II Rapid Response Total*..............................$___________

(*Labor Subtotal + Equipment Subtotal + Materials/ODCs/Subcontracts +

G&A/Material Handling Subtotals) 


B.9 FIXED RATES - OPTION YEAR III (2-12 Hour Rapid Response)


(a) Personnel


RCMS 

CLIN Number


7001 1-05-01 

7001AA 

7001AB 


7002 1-05-02

7002AA

7002AB 


7003 1-10-01

7003AA 

7003AB 


7004 2-03-01

7004AA 


Estimated Direct 

Description Labor Hours


Fixed 
Hourly Rate 

Junior Response Manager
Straight Time
Overtime 

2,080
372 

________ 
________ 

Senior Response Manager
Straight Time
Overtime 

2,100
375 

________ 
________ 

Foreman 
Straight Time
Overtime 

1,350
450 

________ 
________ 

Clean-Up Technician
Straight Time 6,000 ________ 

Total


________

________


________

________


________

________


________
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7004AB 


7005 2-05-01

7005AA 

7005AB 


7006 2-13-01

7006AA 

7006AB 


7007 2-20-01

7007AA 

7007AB 


7008 2-30-01

7008AA 

7008AB 


7009 3-08-01

7009AA 


7010 3-10-01

7010AA 

7010AB 


7011 4-01-01

7011AA 

7011AB 


7012 4-08-01

7012AA 

7012AB 


7013 4-25-01

7013AA 

7013AB 


7014 4-30-01

7014AA 

7014AB 


7015 4-45-01

7015AA 

7015AB 


7016 4-50-01

7016AA 

7016AB 


7017 4-55-01

7017AA 

7017AB 


7018 4-56-01

7018AA 


Overtime 2,250 ________ ________ 

Equipment Operator
Straight Time 2,700
Overtime 750

 ________ 
________ 

________ 
________ 

Field Cost Administrator 
Straight Time 1,800
Overtime 490 

________ ________ 

Truck Driver

Straight Time

Overtime 


Laborer/Non 40 Hr

Straight Time

Overtime 


Construction Inspector

Straight Time


Electrician

Straight Time

Overtime 


Chemist, Organic

Straight Time

Overtime 


Computer Operator

Straight Time

Overtime 


Hydrogeologist

Straight Time

Overtime 


________ ________


150  ________ ________ 
53  ________ ________ 

375  ________ ________ 
75  ________ ________ 

150  ________ ________ 

50  ________ ________ 
20  ________ ________ 

300  ________ ________ 
38  ________ ________ 

30  ________ ________ 
10  ________ ________ 

90  ________ ________ 
10  ________ _______ 

Ind Hygienist/Site Safety Inspector

Straight Time 450

Overtime 


Radiation Specialist

Straight Time

Overtime 


Site Safety

Straight Time

Overtime 


Diver Supervisor

Straight Time

Overtime 


Diver Tender

Straight Time 


________ ________ 
15  ________ ________ 

90  ________ ________ 
40  ________ ________ 

260 ________ ________ 
60  ________ ________ 

13 ________ ________ 
9  ________ ________ 

13  ________ ________ 
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7018AB 


7019 4-57-01


7019AA 

7019AB

7019AC

7019AD

7019AE 

7019AF 


7020 


7020AA 

7020AB

7020AC

7020AD

7020AE 

7020AF 


7021 5-20-01

7021AA 


Overtime 9 ________ ________


Diver 

Sub CLINS are Straight Time per State in Region 5


Straight Time/MN

Straight Time/IN

Straight Time/OH

Straight Time/IL

Straight Time/MI

Straight Time/WI 


Diver Overtime


4 ________ 

4 ________ 

4 ________ 

4 ________ 

4 ________ 

4 ________ 


Sub CLINS are Overtime per State in Region 5


_______ 

_______

________

________

________

________


_______ 

_______


________

________

________

________


________


Overtime/MN

Overtime/IN

Overtime/OH

Overtime/IL

Overtime/MI

Overtime/WI 


T&D Coordinator 

Straight Time 


2 ________ 

2 ________ 

2 ________ 

2 ________ 

2 ________ 

2 ________ 


900
  ________ 


$

Option Year III Rapid Response Labor Subtotal

(Total of CLINS 7001 through 7021AA)


(b) Equipment


RCMS 

CLIN Number


7022 1-01-10

7023 1-03-10

7024 1-03-20

7025 1-09-10

7026 1-15-10


7027 1-15-42


7028 1-36-10


7029 1-36-20


7030 1-39-20


Fixed 

Daily Rate


________ 

________ 

________ 

________ 


________ 


________ 


________ 


________ 


________ 


Description


Truck-Boom-2 Ton

Truck-Box-1 ton 

Truck-Box-2 ton 

Truck-Car-Passenger

Truck-Dump

Articulated, CAT D30D 


Truck-Dump

Fixed box 10/20 yds


Truck-Pickup

2 wheel drive 


Truck-Pickup

4 wheel drive 


Truck, Emergency Resp

(Small Box Truck equipped


Days 


12

6

6


30


15


5


300


60


15


Total


________

_______ 


________

________


________


________


________


________


________


with personnel safety

(Level B and C) and

Communications equipment,
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7031 1-42-10


7032 1-45-10

7033 1-45-20


7034 1-51-38


7035 1-54-30

7036 2-20-20


7037 2-20-40


7038 2-20-41


7039 2-45-10

7040 2-45-20

7041 2-45-30

7042 2-45-50


7043 2-67-10


7044 2-70-10


7045 2-70-20


7046 3-00-22


7047 3-00-26


7048 3-00-35


7049 3-01-10


7050 3-01-20


7051 3-01-30


Spill response equipment)


Truck

Road Tractor 


Truck-Stake bed-1 ton 

Truck-Stake bed-2 ton 


Truck-Vacuum

3800 gallons/Dump 


Truck-Passenger Van

Trailer-Decon 8x20 


Trailer-Decon 

With Showers 8x30 


Trailer-Decon

Without Showers 8x30 


Trailer-Lowboy-9 ton

Trailer-Lowboy-20 ton

Trailer-Lowboy-30 ton

Trailer-Lowboy-50 ton 


Trailer-Skid Unit

Vacuum/1500 gal 


Trailer-Storage

Approx. 20 ft. 


Trailer-Storage

Approx. 40 ft. 


air monitoring equipment,

barrel cart, empty drums and

overpacks, sorbants, pumps

and hoses, and other


12  ________ ________ 

15  ________ ________ 
30  ________ ________ 

12  ________ ________ 

30  ________ ________ 
38  ________ ________ 

15  ________ ________ 

45  ________ ________ 

5  ________ ________ 
9  ________ ________ 
5  ________ ________ 
8  ________ ________ 

8  ________ ________ 

12  ________ ________ 

23  ________ ________ 

Heavy Equipment-Attachment

Grappler Demolition,

Hydraulic claw mounts on

Excavator  6  ________ ________


Heavy Equipment-Attachment
Grappler Drum/Hydraulic 12  ________ ________ 

Heavy Equipment-Attachment
HoRam-Hydraulic 5  ________ ________ 

Heavy Equipment
Backhoe-CASE 580 38  ________ ________ 

Heavy Equipment
Backhoe-CAT 436/438/426 6  ________ ________ 

Heavy Equipment
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7052 3-10-10


7053 3-10-40


7054 3-10-60


7055 3-15-10


7056 3-15-15


7057 3-15-20


7058 3-15-30


7059 3-27-10


7060 3-30-33


7061 3-30-40


7062 3-30-55


7063 3-30-56


7064 3-30-65


7065 3-35-14


7066 3-55-30


Backhoe-Extendahoe 6  ________ ________


Heavy Equipment

Bulldozer-CAT D3C 12


Heavy Equipment

Bulldozer-CAT D6H 


Heavy Equipment

Bulldozer-CAT D8 


Heavy Equipment-Compactor

CAT 815 (Sheepsfoot) 


Heavy Equipment-Compactor

CAT-CS 323C Roller

(Vibratory) 


Heavy Equipment-Compactor

CAT-CS 433C Roller

(Vibratory) 


Heavy Equipment-Compactor

Sheepsfoot Attachment,

Dozer tag-along


Heavy Equipment

Drum-Crusher, Hydraulic

Single drum capacity 


Heavy Equipment-Excavator

Gradall/Wheeled, Mid-sized

Wheeled excavators 


________ ________


6  ________ ________


6  ________ ________


5  ________ ________


5  ________ ________


5  ________ ________


5  ________ ________


5  ________ ________


3  ________ ________


Heavy Equipment-Excavator

CAT 205LC/312 


Heavy Equipment-Excavator

CAT 215C/315 


Heavy Equipment-Excavator

CAT EL180/320L/

Long Reach 


Heavy Equipment-Excavator

CAT 225B LC/320 


Heavy Equipment

Forklift-Telescopic

Rough terrain, minimum

Lifting capacity of

5,000 pounds


Heavy Equipment-Loader

Track-CAT 943/


15  ________ ________


45  ________ ________


30 ________ ________


30  ________ ________


5  ________ ________
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7067 3-55-40


7068 3-55-60


7069 3-60-40


7070 3-60-50


7071 3-65-10


7072 3-65-20


7073 3-70-10


7074 3-70-12


7075 3-95-10


7076 3-95-25


7077 3-95-35


7078 4-06-35


7079 4-49-20


7080 5-05-51


7081 5-15-20


939-1.5 cyd 


Heavy Equipment-Loader

Track-CAT 951/953/

955-2cyd 


Heavy Equipment-Loader

Track-CAT 973-3 cyd 


Heavy Equipment-Loader

Wheel-CAT 936E/

938-2.5 cyd 


Heavy Equipment-Loader

Wheel-CAT 950E-3.5 cyd 


Heavy Equipment

Scraper Self Loader,

CAT 615 or equivalent 


Heavy Equipment-Scraper

Non-self loading, requires


11


45


15


15


23


8


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


Dozer assistance  12 


Heavy Equipment-Shears

Boom attachment/small,

LaBounty 110 or

Equivalent


Heavy Equipment-Shears

Boom attachment/large,

LaBounty 116 or

Equivalent


Heavy Equipment-Uni Loader

with bucket, Bobcat 633

Or equivalent 15


6


6


Heavy Equipment-Uni Loader

Forks attachment 8


Heavy Equipment-Uni Loader

Barrel grappler

attachment 


Laboratory Analyzer

Hazcat System w/o fume

Hood


Laboratory-Fume

Hood-Vented 


Safety-PPE-Level B

SCBA/Low Pres 


Safety-Radio-


6


5


5


45


Page B 66 of 91




PR-R5-02-10006


7082 6-39-30


7083 6-39-45


7084 6-39-50


7085 7-01-10


7086 7-01-12


7087 7-15-20


7088 7-15-30


7089 7-15-35


7090 7-15-42


7091 7-15-43


7092 7-15-45


7093 7-21-10


7094 7-21-20


7095 7-23-20


7096 7-23-25


7097 7-36-05


7098 7-36-10


7099 7-51-05


Portable Base 


Treatment Pool

10,000 gallons 


Treatment Pool

20,000 gallons 


Treatment Pool

50,000 gallons 


Field Equipment-

Air Blower

Portable/300 CFM


Field Equipment-Air

Blower Portable/

3000 CFM 


Field Equipment

Boat-14/16 ft 


Field Equipment

Boat-21 ft 


Field Equipment

Boat-26-30 ft 


Field Equipment

Boat Motor 10 to 50 HP 


Field Equipment

Boat Motor > 50 HP 


Field Equipment

Boat Motor > 100 HP 


Field Equipment

Compressor/Air-185 CFM 


Field Equipment

Compressor/Air>200 CFM 


Field Equipment

Computer-Portable PC 


Field Equipment

Computer CAD 


Field Equipment

Diving Scuba 


Field Equipment

Diving Hard Hat Shallow 


Field Equipment


6  ________ ________ 

11  ________ ________ 

11  ________ ________ 

6  ________ ________ 

5  ________ ________


5  ________ ________


8  ________ ________


12  ________ ________


8  ________ ________


8  ________ ________


12  ________ ________


8  ________ ________


6  ________ ________


3  ________ ________


15 ________ ________


6 ________ ________


11  ________ ________


11 ________ ________
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Generator-5 KW 


Field Equipment

Generator-50 KW 


Field Equipment

Generator-150 KW 


Field Equipment

Generator-350 KW 


Field Equipment

Lighting Conventional 


23


23


5


3


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


________ ________


7100 7-51-40


7101 7-51-55


7102 7-51-60


7103 7-67-10


7104 7-67-20


7105 7-67-30


7106 7-73-32


7107 7-73-40


7108 7-85-10


7109 7-90-20


7110 7-96-04


7111 7-96-08


7112 7-96-12


Portable Light Stand

Requiring a separate

Electrical power

Source  30 


Field Equipment

Lighting-Explosion

Proof, Portable

Light Stand requiring

A separate electrical

Power source w/intrinsically

Safe lighting for use in

A potentially

Combustible atmosphere 


Field Equipment

Lighting-Light Plant

Four (4) lights w/a

Diesel generator


Field Equipment

Oil Skimmer w/o Power 


Field Equipment

Oil Skimmer Heads 


Field Equipment

Scales-Portable 


Field Equipment

Steam Jenny, 3,000 psi 


5


5


5


5


5


15


Field Equipment-Water Laser

LO-Pressure Single Wand,

2,500 psi  11


Field Equipment-Water Laser

MED-Pressure Single Wand

6,000 psi  5


Field Equipment-Water Laser

HI-Pressure Single Wand,

10,000 psi  5
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7113 7-97-10


7114 8-01-20

7115 8-12-20

7116 8-12-30

7617 8-12-40


7118 8-18-26


7119 8-18-36


7120 8-18-46


7121 8-54-10

7122 8-54-15

7123 8-54-20


7124 9-05-05


7125 9-05-10


7126 9-15-05

7127 9-15-10


7128 9-15-20


7129 9-15-35


7130 9-15-45


Field Equipment

Welder-Unit 


Pump-Acid-2 inch

Pump-Centrifugal-2 inch

Pump-Centrifugal-3 inch

Pump-Centrifugal-4 inch 


Pump-Double Diaphragm

Teflon 2 inch 


Pump-Double Diaphragm

Teflon 3 inch 


Pump-Double Diaphragm

Teflon 4 inch 


Pump-Trash-2 inch

Pump-Trash-3 inch

Pump-Trash-4 inch 


Oil Boom-Harbor

Overall height of 12"

(Float and skirt) with a

6" Skirt (minimum)


Oil Boom-Harbor

Overall height of 24"

(Float and skirt)with an

18" Skirt (minimum) 


Oil Skimmer-Drum 

Oil-Skimmer Rope 


Oil-Skimmer

Oleophillic

20-30 gallons/minute 


Oil-Skimmer

Weir/Suction

10-50 gallons/minute 


Oil-Skimmer

Weir/Suction Skimpac

10-300 gallons/minute


5  ________ ________ 

6  ________ ________ 
15  ________ ________ 
6 ________ ________ 
6  ________ ________ 

11 ________ ________ 

5  ________ ________ 

5  ________ ________ 

5  ________ ________ 
5  ________ ________ 
5  ________ ________ 

90  ________ ________


60  ________ ________


18 ________ ________

6 ________ ________


6  ________ ________


6  ________ ________


6  _________ _______ 


OPTION Year III Rapid Response Equipment Subtotal

(Total of CLINS 7022 through 7130)...................................$________


OPTION Year III Rapid Response Labor and Equipment Subtotal..........$________


7131 0-00-01 	 Materials/Other Direct Costs/

Subcontracts $4,360,000


7132 0-00-02 G&A/Material Handling _______% $________
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OPTION YEAR III Rapid Response Materials/ODCs/Subcontracts Subtotal +

G&A/Material Handling (Total of CLINS 7131 and 7132)................ $_______


OPTION YEAR III Rapid Response Total*................................$________

(*Labor Subtotal + Equipment Subtotal + Materials/ODCs/Subcontracts +

G&A/Material Handling Subtotals) 


See the Section L provision entitled “INSTRUCTIONS FOR THE PREPARATION OF

PRICING PROPOSALS” for instructions.


B.10 FIXED RATES - SUMMARY


Base Period Total..........................................$ 


Option Year I Total......................................$ 


Option Year II Total.....................................$ 


Option Year III Total....................................$ 


Grand Total for NORMAL & RAPID RESPONSE .................$ 


(*Grand Total = Base Period Total + Option Year I Total + Option Year II Total

+ Option Year III Total.) 


B.11 MINIMUM AND MAXIMUM AMOUNTS


The Government shall place orders totaling a minimum of $500,000.00 for the

Base Period and each option year. The maximum ceiling amount of all orders

shall not exceed $ TO BE COMPLETED AT TIME OF CONTRACT AWARD for the Base

Period. If the ceiling amount is exceeded, the contractor does so at his own

risk.


Maximum Ceiling Amount, Option Year I $____TBD________

Maximum Ceiling Amount, Option Year II $____TBD________ 

Maximum Ceiling Amount, Option Year III $____TBD________


B.12 FIXED RATES FOR LABOR, EQUIPMENT AND OTHER ITEMS


(a) LABOR


(1) The fixed rates for labor, equipment, and other items specified in

the Section B clauses entitled FIXED RATES FOR SERVICES -- TIME AND MATERIALS

OR LABOR HOUR CONTRACT (EP 52.216-130)(APR 1984), FIXED RATES - Base Period

(NORMAL RESPONSE), FIXED RATES - OPTION YEAR 1 (NORMAL RESPONSE), FIXED RATES

- OPTION YEAR 2 (NORMAL RESPONSE),FIXED RATES - OPTION YEAR 3 (NORMAL

RESPONSE), FIXED RATES - Base Period (2-12 HR. RAPID RESPONSE), FIXED RATES -

OPTION YEAR I (2-12 HR. RAPID RESPONSE), FIXED RATES - OPTION YEAR II (2-12

HR. RAPID RESPONSE), FIXED RATES - OPTION YEAR III (2-12 HR. RAPID RESPONSE),

are inclusive of all expenses, including report preparation, salaries,

overhead, general and administrative expenses, all levels of personal

protection as outlined in Section C clause entitled PERSONAL PROTECTIVE

EQUIPMENT, subparagraph’s (c),(d),(e),(f). Program Management shall not be

proposed as a separate line item.
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(2) The straight time rates for exempt (i.e., salaried professional)

employees shall be charged for the first 40 hours worked by an employee during

any 7-day calendar week, unless otherwise required by labor law, collective

bargaining agreement(s), existing company payroll policy, or any other

provisions. EPA will not reimburse the Contractor after 40 hours of work in

any 7-day calendar week, unless the employee is actually paid straight/

overtime. Reimbursement is contingent upon the contractor having actually

paid such straight time/overtime to employees. 


(3) Straight time rates for non-exempt (i.e., non-professional, hourly

wages) shall be charged for the first 40 hours worked by an employee during

any 7-day calendar week, unless otherwise required by labor law, collective

bargaining agreement(s), existing company payroll policy, or any other

provisions. Overtime rates for non-exempt employees shall apply for work in

excess of 40 hours per 7-day calendar week, unless otherwise required by labor

law, collective bargaining agreement(s), existing company payroll policy, or

any other provisions. Reimbursement of allowable overtime is contingent upon

the Contractor having actually paid such overtime to employees.

Notwithstanding the terms and conditions of the Section G clause entitled

PAYMENTS - FIXED-RATE SERVICES CONTRACT, all overtime work must be approved in

advance, in writing, by the Contracting Officer (CO) or the Federal On-Scene

Coordinator (FOSC).


(4)(a) Labor costs shall be computed by multiplying the appropriate

hourly rate by the number of direct labor hours performed. Fractional parts

of an hour will be payable on a prorated basis. The number of hours for which

the EPA will reimburse the Contractor shall include only the time for

employees (prime Contractor or subcontractor) whose services are applied to

the performance of work specified in individual task orders issued under this

contract. Time on site during break periods and lunch periods will be

allowable only if required under the Davis-Bacon Act, site safety, Department

of Labor, collective bargaining agreement(s), existing company payroll policy,

or any other provisions approved in advance by the CO, FOSC, or other

designated Federal official. The time of these periods shall be certified on

EPA Form 1900-55, Contractor Daily Report.


(b) When the Contractor is authorized in advance to bill for

break periods and/or lunch periods, the individual employees must be paid for

break and/or lunch periods. If the employees are not paid for break and/or

lunch periods, the Contractor will not be reimbursed for such time.


(5) When an individual employee’s normally assigned category of labor

is different from a category of labor that the employee is assigned to perform

during any period of work at a specific site, the rate charged for that

employee shall be based on the actual rate paid for the appropriate category

of labor. For example, a Chemist, performing the duties of a Laborer, shall

be charged at the fixed rate of a Laborer during the period of time that the

employee is performing as a laborer, regardless of whether or not the

Contractor is paying that employee as a Chemist. However, a Laborer,

performing the duties of a Truck Driver, shall be charged at the fixed rate of

a Truck Driver during the period of time that the employee is performing as a

Truck Driver, provided that the employee is paid by the contractor at the rate

of a Truck Driver. The employee must meet the qualifications set forth under

this contract for the labor category being performed.


(6) In the event that ongoing on-site work is interrupted at any time
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due to inclement weather, unsafe conditions, or some other conditions beyond

either the control of the Contractor or the control of the Government, EPA

will not reimburse the Contractor for any labor costs during such

interruptions; unless the Contractor is obligated by labor law, collective

bargaining agreement(s), existing company payroll policy, or any other

provisions, to pay an employee during such interruptions.


(b) HOLIDAY TIME


(1) The Government recognizes the following federally observed

holidays:


New Year’s Day, January 1 Labor Day, 1st Monday in September

Martin Luther King Jr.’s Birthday, Columbus Day, 2nd Monday in October

3rd Monday in January

President’s Day, 3rd Monday in Veterans Day, November 11

February

Memorial Day, last Monday in May Thanksgiving Day, 4th Thursday in


November 

Independence Day, July 4 Christmas Day, December 25


Holidays that fall on Saturday are observed on the previous Friday.

Holidays that fall on Sunday are observed on the following Monday.


(2) If the Contractor pays Contractor employees for any work conducted

on any of the holidays listed above for work under this contract, the

Government will reimburse the Contractor in accordance with the Contractor’s

existing payroll policy.


(c) TRAVEL


(1) When an employee with a classification subject to the Section I

clauses entitled SERVICE CONTRACT ACT OF 1965, AS AMENDED (FAR 52.222-41)(MAY

1989), or “DAVIS-BACON ACT (FAR 52.222-6)(FEB 1995), is required to travel in

excess of fifty (50) miles one way from their residence or place of employment

(whichever is less) to a site and return, and if such travel extends beyond

their normal working hours, then the travel time shall be considered work

time. Reimbursement will be made by the EPA at appropriate straight time

rates, unless specified otherwise in the Contractor’s written payroll policy

or collective bargaining agreement(s). When the hours worked are in excess of

forty (40) hours per week, then travel time is considered work time for which

overtime shall be paid at the applicable overtime rate. However,

notwithstanding the terms and conditions of the Section G clause entitled,

PAYMENTS - FIXED RATE SERVICES CONTRACT, all overtime work must be approved in

advance, in writing, by the CO or the FOSC. If an exempt (salaried

professional) employee travels and such travel results in a workday in excess

of a standard workday, the EPA will not reimburse the contractor after 40

hours of work in any seven day calendar week unless the employee is actually

paid straight time/overtime. Reimbursement for travel time will not be made

by EPA if the Contractor’s employee(s) is/are not paid for travel time.


(2) For any employee, routine daily commuting time (less than 50 miles

one-way) to and from the work site is not an allowable charge under the

contract. The Contractor agrees to make every effort to utilize employees

from the nearest possible location.
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(3)(a) Except as explicitly set forth below, the Contractor shall be

reimbursed for reasonable and allocable travel costs actually incurred by and

paid to the Contractor’s employees, provided such costs do not exceed the

amount that would be payable to an employee of the EPA conducting the same

travel while on Government business. In determining the dollar value of

allowable Contractor employee travel costs, the limitations of the Federal

Travel Regulations (FTRs), effective on the date of travel, will apply to

Contractor employees to the same extent that they apply to Federal Government

employees. Accordingly, to the maximum extent practicable and consistent with

travel requirements, the Contractor agrees to use the reduced air

transportation and hotel/motel rates and services provided through available

Government discount air fares and lodging rates for travel by bonafide

employees of the Contractor, provided that the travel is otherwise

reimbursable as a direct cost under this contract and when use of such rates

results in the lowest overall cost. The Contractor shall submit requests,

including the employee’s name and position, for specific authorization to use

these rates to the CO.


(b) Allowable travel expenses shall be determined in accordance

with Federal Acquisition Regulation (FAR) Subpart 31.205-46, Travel Costs.

Reimbursement of travel expenses by the Government will be consistent with the

FTRs, effective on the date of travel. Travel expenses may include General

and Administrative expenses to the extent the Contractor’s normal accounting

practice is to charge on such a basis. In the event that the Contractor cannot

negotiate a lodging rate at or below the FTR rate, the Contractor shall submit

a request for payment of actual lodging costs to the Contracting Officer for

approval prior to incurring any charges for lodging at the site.


(4)(a) Consistent with the expected duration of the site and to the

maximum extent practicable, the Contractor shall ensure that lodging is

secured on “other than a daily rate basis” so that the maximum quantity and

term discounts are achieved.


(b) Further, on long-term sites, to the maximum extent practicable,

the Contractor shall secure full service lodging suites inclusive of kitchen

facilities. A long-term site is defined as an active site with a duration of

more than sixty (60) days. When this is accomplished, subsistence will be

adjusted by a percentage applied to the offeror’s standard policy for

reimbursement for meals and incidental expenses, as negotiated for individual

task orders.


(c) Personnel subject to this limitation include alternate relief

personnel mobilizing to an existing long-term site.


(5)(a) The CO, FOSC or other designated Federal official may decide not

to have work performed during a weekend or holiday for the convenience of the

site personnel. This is not considered a demobilization. On such weekends or

holidays, contractor employees may travel to the company home/base but shall

not be paid hourly rates for the travel. Travel costs may be reimbursed up to

the amount of the per diem/lodging they would have incurred had they stayed at

the site, but not over that amount.


(b) The CO, FOSC or other designated Federal official may authorize

contractor employees to travel to the company/home base at Government expense

once every three (3) weeks and reasonable travel costs will be reimbursed by

the Government, even if they are higher than the per diem/lodging they would
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have incurred had they stayed at the site. Per diem/lodging shall not be

payable for those days away from the site. The contractor employee shall not

be paid hourly rates for the travel.


(6) The Contractor’s primary mobilization point for establishing

reasonableness for costs associated with personnel travel is:

(TO BE COMPLETED BY OFFEROR AS PART OF ITS OFFER) 


(7)(a) The Contractor agrees to make every effort to mobilize field

personnel from the nearest available location to the site of the cleanup. In

no event shall travel charges exceed the charge incurred when mobilizing

employees from the Contractor’s primary mobilization point.


(b) Actual labor costs incurred in support of mobilization and

demobilization may be allowable direct costs under the contract consistent

with the contractor’s accounting system. Time permitting, the contractor

shall receive advance written approval from the FOSC for these costs. An

example of this type would be the labor time to pack or prepare the necessary

equipment for the response.


(c) Contractor employee travel hours can be charged for an actual

demobilization. A site demobilization will occur only for a technical reason,

e.g., no field work can be carried out until disposal arrangements are

finalized, excessive rain has made site conditions such that work cannot be

performed, etc.


NOTE: If work is interrupted for a holiday or weekend, it is not a

demobilization. 


(8) In cases where the contractor’s collective bargaining agreement

(CBA) (as disclosed to the Government at the time of award) conflicts with

provisions of this contract, the CBA shall take precedence over the contract

provision. This provision only applies to the CBA in effect at the time of

award. The applicability/effects of future CBAs on this contract shall be

negotiated prior to the time such agreements become effective. The contractor

shall identify to the FOSC, which of those employees on site are covered by

the CBA.


(9) Once employees are working on site, the Contractor may elect to

make personnel substitutions. However, the EPA will not pay any associated

travel charges for any such substitution unless written approval is obtained

in advance from the FOSC. On occasions where an employee takes sick or

vacation leave from an EPA site, the Government will not pay any travel costs

associated with the departing employee or for the employee designated as his

replacement.


(10) Nothing in this clause shall authorize transportation, lodging or

accommodations, or related services which are not otherwise reimbursable under

this contract. Nothing in this clause requires vendors to make available to

the Contractor city-pair contract fares, other Government discount air fares,

or special hotel/motel rates.


(d) EQUIPMENT


(1) Equipment rates constitute rental charges to the Government for use
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of items of equipment. The daily rates in Section B clauses, FIXED RATES FOR

SERVICES -- TIME AND MATERIALS OR LABOR HOUR CONTRACT (EP 52.216-130)(APR

1984), FIXED RATES - Base Period (NORMAL RESPONSE), FIXED RATES - OPTION YEAR

I (NORMAL RESPONSE), FIXED RATES - OPTION YEAR II (NORMAL RESPONSE),FIXED

RATES - OPTION YEAR III (NORMAL RESPONSE), FIXED RATES - Base Period (2-12 HR.

RAPID RESPONSE), FIXED RATES - OPTION YEAR I (2-12 HR. RAPID RESPONSE), FIXED

RATES - OPTION YEAR II (2-12 HR. RAPID RESPONSE), FIXED RATES - OPTION YEAR

III (2-12 HR. RAPID RESPONSE), are allowable charges for each calendar day or

part thereof, that a piece of equipment, which has been ordered by the FOSC,

is mobilized to the site, on-site, and demobilized. A calendar day begins at

0000 hours and ends at twenty-four hundred (2400) hours (military time).

Equipment rates are not allowable charges during weekends and holiday periods

when there is no cleanup activity scheduled on site. Such rates are exclusive

of costs for operators and fuel, unless otherwise specified. All equipment

must be provided in good working condition, and any routine maintenance or

repairs necessitated by equipment breakdown or failure shall be accomplished

in a timely manner and at the contractor’s expense. Repairs and maintenance

performed on or off site by fixed rate labor personnel shall be excluded from

the labor charged during such occurrences. “Down time” associated with

repairs or maintenance shall be at no charge to the EPA. No extra charges for

normal operation of equipment items other than those specified in Section B

clauses are allowable, FIXED RATES FOR SERVICES -- TIME AND MATERIALS OR LABOR

HOUR CONTRACT (EP 52.216-130)(APR 1984), FIXED RATES - Base Period (NORMAL

RESPONSE), FIXED RATES - OPTION YEAR I (NORMAL RESPONSE), FIXED RATES - OPTION

YEAR II (NORMAL RESPONSE),FIXED RATES - OPTION YEAR III (NORMAL RESPONSE),

FIXED RATES - Base Period (2-12 HR. RAPID RESPONSE), FIXED RATES - OPTION YEAR

I (2-12 HR. RAPID RESPONSE), FIXED RATES - OPTION YEAR II (2-12 HR. RAPID

RESPONSE), FIXED RATES - OPTION YEAR III (2-12 HR. RAPID RESPONSE).


(2) The daily rate for equipment shall not be an allowable charge to

the contract when the equipment is not available for use. Examples of “not

available for use” are scheduled maintenance, breakdowns, and repairs and time

lost awaiting shipment for the convenience of the Contractor. The Contractor

shall prorate the daily charges so that the Government is not charged for

equipment downtime. For each hour that equipment is in downtime, the daily

rate shall be reduced by 1/10th. All equipment usage must be approved in

advance by the FOSC.


(3) The contractor’s primary equipment inventory point is (TO BE

COMPLETED BY OFFEROR AS PART OF ITS OFFER.) Once provided, the Contractor may

elect to substitute identical equipment types for what is already on-site, at

no additional cost to the Government. 


(4) When the Contractor elects to remove an item of equipment from the

site during the period of the task order, such removal shall be permitted,

subject to the consent of the FOSC, provided that the equipment is returned to

the site for use when required by the FOSC. No equipment charges shall be

incurred by the Government for that site during the period when the equipment

is being removed from the site, during the period that the equipment is off-

site, or during the period when the equipment is being returned to the site.


(5) After being informed by the FOSC that the equipment is no longer

needed at the site, the contractor shall immediately arrange for

demobilization. Demobilization charges shall be reasonable (based on the

location of the site to the Contractor’s mobilization point) and shall not

exceed 48-hours depending on the geographic location.
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(6) The Contractor shall coordinate with the FOSC to utilize equipment

resources in the most cost effective manner. Due consideration shall be given

to the known requirements of the removal action in order to reduce equipment

idle-time.


(7) The Contractor will only be reimbursed for the equipment item that

meets the EPA’s minimum needs. For example, if the EPA requires a two-wheel

drive pickup truck, and the Contractor provides a four-wheel drive pickup

truck, the Contractor will only be reimbursed at the fixed rate for a two-

wheel drive pickup truck. For RCMS purposes, the Contractor will enter the

hours utilized for the equipment item under the RCMS Number for a two-wheel

drive pickup truck.


(8) Where items of equipment are shared at concurrent or consecutive

removal actions between two or more sites on the same day, the Contractor

shall prorate the daily rates based upon the percentage of usage at the

individual sites. For purposes of this clause, concurrent and subsequent

removal actions sites are defined as sites within a 100-mile radius of the

original site.


(e) MOBILIZATION AND DEMOBILIZATION


(1) The Contractor shall reference paragraph (d)(1) above regarding

equipment charges for mobilization and demobilization. For the purposes of

this contract, mobilization is defined as the point in time when the piece of

equipment, which has been ordered by the Government, leaves the Contractor’s

primary mobilization point. Demobilization is defined as the point in time

when the piece of equipment, which has been ordered by the Government, is

returned to the Contractor’s primary mobilization point. The mobilization and

demobilization charges shall be reasonable (based on the location of the site

to the Contractor’s mobilization point) and shall not exceed 48-hours

depending on the geographic location. 


(2) The Contractor’s primary mobilization point for equipment is:

(TO BE COMPLETED BY THE OFFEROR AS PART OF ITS OFFER)


(3) The Contractor agrees to make every effort to mobilize equipment

from the nearest available location to the site of the cleanup. However, in

no event shall the charge for mobilization exceed the charge that would be

incurred if the equipment was mobilized from the Contractor’s primary

mobilization point. Once mobilized, the Contractor may elect to substitute

identical equipment types for what is already on site. However, EPA will not

pay any associated mobilization charges for any such items.


(f) STANDBY


No standby rates are authorized under this contract. The EPA will not

order equipment to be on-site or off-site, in a standby status.


(g) MATERIALS, OTHER DIRECT COSTS, AND SUBCONTRACTS 


(1) Materials, other direct costs, and subcontracts determined to be

payable under a task order issued under this contract shall be treated in

accordance with Section G clause entitled, PAYMENTS - FIXED-RATE SERVICES


CONTRACT. In the event that a purchase of consumable items is drop-shipped to

a site (in lieu of providing from the Contractor’s inventory), reimbursement
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will be made for the entire drop-shipment. If any of the items contained in

the drop-shipment are not used on site, the Contractor shall prorate the

shipment on a per unit basis and issue a credit to the task order.


(2) Low capital value, non-consumable items (i.e., items valued at

$1,000.00 or less) will not be allowable as separate direct costs to the

contract. They are considered to be included in the fixed rates for labor,

equipment, and other items identified in Section B clauses, FIXED RATES FOR

SERVICES -- TIME AND MATERIALS OR LABOR HOUR CONTRACT (EP 52.216-130)(APR

1984), FIXED RATES - Base Period (NORMAL RESPONSE), FIXED RATES - OPTION YEAR

I (NORMAL RESPONSE), FIXED RATES - OPTION YEAR II (NORMAL RESPONSE),FIXED

RATES - OPTION YEAR III (NORMAL RESPONSE), FIXED RATES - Base Period (2-12 HR.

RAPID RESPONSE), FIXED RATES - OPTION YEAR I (2-12 HR. RAPID RESPONSE), FIXED

RATES - OPTION YEAR II (2-12 HR. RAPID RESPONSE), FIXED RATES - OPTION YEAR

III (2-12 HR. RAPID RESPONSE), or included in the Contractor’s allowable

indirect costs in accordance with the Contractor’s usual accounting practices.

The CO will make the final determination as to whether or not an item is a low

capital value, non-consumable item.


(3) The contractor shall not direct charge expendables or other items

that are normally part of their inventory or are included in their indirect

cost structure in accordance with the contractor’s accounting system.


(4) The following list of items shall be included in the contractor’s

inventory. For any individual Task Order which is of unusual magnitude or 


circumstances, the contractor may request the Contracting Officer to approve

direct reimbursement of a specific item for that Task Order only.


The Government considers the following to be examples of items that

should be included in the contractor’s inventory, these items are not

allowable as a direct charge to the contract or task order:


-Air Purifying Respirator

-Hard Hat, Safety Glasses, Ear Plugs

-Oil, Grease, Filters, etc. necessary for operation of equipment

-Maintenance/Service Vehicle or Trailer

-Hand Tools (hammers, wrenches, levels, etc., including non-sparking;


Drum/Barrel Cart, Pallet Jack, Wheel Barrow)

-Sampling Tools (stainless steel pails, pans, trowels, drum thieves,


calawasi tubes, etc.)

-Sampling Supplies (bottles, jars, preservatives, labels, chain-of-

custody forms/labels, decontamination agents, etc.)

-Field tools (shovels, brooms, axes, spades, etc.)

-Field Chemistry Supplies (pH and other indicator papers, test

tubes, vials, flasks, cotton swabs, propane torches, etc.)

-Emergency Egress System

-Drum/Barrel Punch for sampling and/or emptying drums

-Welding Stand, including torch, protective gear, and supplies

-Cutting Torch and protective gear

-Portable Eye Wash

-Saws; Hand or Electrical (chain, cut, band, circular, etc.)

-Detergents (laundry soap, shampoo, personnel or equipment

decontamination detergent, etc.)

-Metal Detector

-pH Meter, Conductivity Meter, ORP Meter, Thermometer
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-Combustible Gas Indicator

-Oxygen Meter

-Organic Vapor Analyzer

-Trash Can, Trash bags

-Vacuum Cleaner

-Safety, Pump, for Colormetric Tubes

-Safety, Meter, Monitor, Explosion

-Safety, Meter, Monitor, Expl/Oxygen

-Safety, Meter, Monitor , HNu (PID)

-Safety, Meter, Monitor, OVA, (FID)

-Safety, Meter, Monitor, IRD

-Safety, Meter, Monitor, Oxygen

-Safety, Meter, Monitor, Radiation

-Safety, Meter, Mon, Aerosol (specify)

-Safety, Meter, Monitor, Cyanide

-Safety, Meter, Monitor, H2S

-Safety, Meter, Monitor, Merc Vapor

-Safety, Compressor, Breathing Air

-Safety, Sampler, Air/Personnel Pump

-Field Personnel Decontamination Station

-Hand Held Radio

-Telephone, plain paper facsimile machine, including telephone

cord/jacks

-Computer, Printer with double-sided copy and paper feed, Modem

-Photocopy Machine

-Batteries, Flashlight,

-Ice, Drinking Water Cooler/Ice Chest and Electrolytic Fluid

Replacements for Workers

-Tape (duct, strapping, electrical, warning, hazardous, etc.)

-Hoses, including suction/discharge hoses for pumps

-Hose Nozzle or Head, Sprinklers

-Chairs, Tables, Desks or other Furniture

-Extension Cords

-Office supplies (pens, pencils, grease, glass jar markers,


drum markers, all other markers, paper, calculators, paper clips

staplers, office tape, staple removals, stickers,

labels, folders, notebooks, etc ... )


-Spray paint, survey stakes and other markers, etc.


Personal Protective Items as follow:


-Coveralls and Gloves (excluding chemical resistant)

-Chemical Resistant Steel Toe and Shank Boots and disposable booties

-Long Cotton or other Underwear

-Fully Encapsulating Chemical Resistant Suit

-Level A Suit

-Escape Mask

-Face Shield for Hard Hat

-Nose Cup

-Cooling Equipment for Protective Clothing

-Examination gloves (latex, nitrile, inner gloves, etc.)

-Reflective Safety Vest


B.13 ESTABLISHING FIXED RATES FOR LABOR, EQUIPMENT, AND OTHER ITEMS


From time to time, additional items (non-prepriced) may be added to
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Section B clauses, FIXED RATES - Base Period (NORMAL RESPONSE), FIXED RATES -

OPTION YEAR I (NORMAL RESPONSE), FIXED RATES - OPTION YEAR II (NORMAL

RESPONSE),FIXED RATES - OPTION YEAR III (NORMAL RESPONSE), FIXED RATES - Base

Period (2-12 HR. RAPID RESPONSE), FIXED RATES - OPTION YEAR I (2-12 HR. RAPID

RESPONSE), FIXED RATES - OPTION YEAR II (2-12 HR. RAPID RESPONSE), FIXED RATES

- OPTION YEAR III (2-12 HR. RAPID RESPONSE)). Non-consumable equipment with

low capital value (less than $1,000.00) shall be included in the fixed rates

for labor and equipment (see Clause B.8, Subparagraph (g)(2)). Fixed rates

for items not excluded by this restriction shall be negotiated and mutually

agreed to between the CO and the Contractor. If the Contractor provides a

labor category or an equipment item for which a fixed rate has not been

established, whether or not it is provided from the Contractor’s own resources

(i.e., their employees or owned or long-term leased equipment), or through a

third-party subcontract or short-term lease/rental agreement, the Contractor

shall furnish the CO with a written request identifying the item and the

proposed rate prior to its utilization. The Contractor shall include

supporting documentation containing recent market research data (a minimum of

three (3) quotes) or cost and pricing data supporting the proposed rate. The

supporting documentation shall be submitted in a format that is acceptable to

the CO. Reimbursement shall be subject to the following conditions:


(a) Rates for labor and/or equipment may be negotiated by the FOSC on a

site by site basis, provided that the total estimated cost of the labor and/or

equipment items being negotiated for the site does not exceed $25,000.00.

Rates for labor and/or equipment that have been negotiated by the FOSC will

not be applicable to the task order without subsequent approval by the CO and

incorporation into the contract and/or task order via modification. When the

estimated total cost of the labor and/or equipment item being negotiated for

the site exceeds $25,000.00, the rates will be negotiated by the CO and

incorporated into the contract and/or task order via modification on a site by

site basis. The labor and equipment rates shall be fully loaded rates

including direct costs, indirect costs, and profit. The Contractor shall

submit a proposed fixed rate to the CO, accompanied by written documentation,

within five (5) calendar days for CO approval. A copy shall also be provided

to the FOSC. For equipment, documentation shall include, but is not limited

to, the Contractor’s company-wide equipment usage log and/or a minimum of

three competitive quotes/bids, as deemed acceptable by the CO. All additional

labor/equipment rates to be incorporated into the contract via modification on

a contract wide basis will be negotiated by the CO. To the maximum extent 

feasible, the Government will attempt to definitize these rates within 90

calendar days from receipt of an acceptable package.


(b) Rates may be conditionally negotiated and accepted for a specific

task order by the FOSC, regardless of the total estimated cost of the labor

and/or equipment item for the site, in the event that the CO is not available

(i.e., after normal duty hours, weekends, and holidays). The Contractor shall

submit a proposed fixed rate to the CO, accompanied by written documentation,

within five (5) calendar days for CO approval. A copy shall also be provided

to the FOSC. At a minimum, the Contractor shall provide the following

equipment documentation which must be deemed acceptable by the CO: the

Contractor’s company-wide equipment usage log and/or a minimum of three

competitive quotes/bids. To the maximum extent feasible, the Government will

attempt to definitize these rates within 90 calendar days from receipt of an

acceptable package. 


(c) A final fixed rate is subject to the approval of the CO and will be
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incorporated into the contract and/or task order by issuance of a

modification. To the maximum extent feasible, the Government will attempt to

definitize these rates within 90 calendar days from receipt of an acceptable

package. If the final fixed rate is different from the FOSC assigned rate and 


the Contractor has already billed for this item, the Contractor shall make the

appropriate adjustment on his next invoice for the task order.


B.14 USE OF GALLEY TRAILERS


Approval for the use of galley trailers must be obtained in advance from

the CO. The costs associated with the use of a galley trailer shall be

considered in determining the allowable per diem and other travel costs in

accordance with FAR 31.205-46, Travel Costs.


B.15 OBLIGATION OF FUNDS FOR MINIMUM AMOUNT


Concurrent with award of this contract, funds in the amount of

$500,000.00 per contract will be obligated on one or more task orders to

provide for the minimum amount guaranteed under this contract in accordance

with the Section B clause entitled “MINIMUM AND MAXIMUM AMOUNTS (EP 52.216-

140)”.
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT


C.1	 NOTICE REGARDING PROHIBITED CONTRACTOR ACTIVITIES ON ENVIRONMENTAL

PROTECTION AGENCY (EPA) CONTRACTS (EP 52.000-000) (NOV 1994)


The Contractor shall not perform any of the following activities on behalf

of EPA in connection with this contract:


1. The actual preparation of Congressional testimony.


2. The interviewing or hiring of individuals for employment at EPA.


3. Developing and/or writing of Position Descriptions and Performance

Standards.


4. The actual determination of Agency policy.


5. Participating as a voting member on a Performance Evaluation Board;

participating in and/or attending Award Fee meetings.


6. Preparing Award Fee Letters, even under typing services contracts.


7. The actual preparation of Award Fee Plans.


8. The preparation of documents on EPA Letterhead other than routine

administrative correspondence.


9. Reviewing vouchers and invoices for the purposes of determining whether

costs, hours, and work performed are reasonable.


10. The preparation of Statements of Work, Work Assignments, Technical

Direction Documents, Delivery Orders, or any other work issuance document

under a contract that the contractor is performing or may perform. Such a

work issuance document, prepared by an EPA prime contractor under an EPA prime

contract for its subcontractor, is exempt from this prohibition.


11. The actual preparation of responses to audit reports from the Inspector

General, General Accounting Office, or other auditing entities.


12. Preparing responses to Congressional correspondence.


13. The actual preparation of responses to Freedom of Information Act

requests, other than routine, non-judgmental correspondence.


14. Any contract which authorizes a contractor to represent itself as EPA to

outside parties.


15. Conducting administrative hearings.


16. Reviewing findings concerning the eligibility of EPA employees for

security clearances.
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17. The actual preparation of an office's official budget request.


C.2	 STATEMENT OF WORK--CONTRACT WHERE WORK IS ORDERED BY WORK ASSIGNMENTS OR

DELIVERY ORDERS (EP 52.210-110) (APR 1984)


The Contractor shall furnish the necessary personnel, material equipment,

services and facilities (except as otherwise specified), to perform the

Statement of Work/Specifications included in Attachment 1, Statement of Work.


The Contractor shall perform work under this contract only as directed in Task

Orders issued by the individuals authorized in Clause G.1.


C.3 PERSONAL PROTECTIVE EQUIPMENT


(a) Personal Protective Equipment requirements are determined by the

NIOSH/OSHA/USCG/EPA Occupational Safety and Health Guidance Manual for

Hazardous Waste Site Activities issued in October 1985. These guidance

documents, or their updated versions, will be the final determination for

personal protection guidance in this contract. All equipment associated with

a particular level of protection, or modified level of protection, is to be

supplied by the contractor for each site. Details of the appropriate level of

protection will be covered in the site safety plan as specified the Section F

clause entitled “REPORTS OF WORK (EPAAR 1552.210-70) ALTERNATE I.”


(b) In an explosive atmosphere, intrinsically safe equipment is a

requirement. Optional equipment must be available, depending upon site

exigencies.


(c) LEVEL A


Pressure-demand, self contained breathing apparatus (MSHA/NIOSH

approved)


Fully encapsulating chemical-resistant suit

Coveralls*

Underwear, long cotton underwear*

Gloves (outer), chemical-resistant

Gloves (inner), chemical-resistant

Boots, chemical-resistant, steel toe and shank. (Depending on

suit boot, worn over or under suit boot)

Hard hat* (under suit)

Disposable protective suit, glove, and boots* (Worn over fully


encapsulating suit)

2-way radio communications (intrinsically safe)

Cooling Garment


(d) LEVEL B


Pressure-demand, self-contained breathing apparatus (MSHA/NIOSH

approved)


Chemical-resistant clothing (overalls and long sleeve jacket;

coveralls; hooded, one or two-piece chemical-splash suit;

disposable chemical-resistant coveralls)

Coveralls*

Gloves (outer) chemical-resistant

Gloves (inner) chemical-resistant

Boots (outer) chemical-resistant, steel toe and shank
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Boots (outer) chemical-resistant (disposable)*

Hard hat (face shield*)

2-way radio communication (intrinsically safe)


(e) LEVEL C


Full-face, air purifying respirator (MSHA/NIOSH) approved)

Chemical-resistant clothing (one piece coverall; hooded, two piece


chemical splash suit; chemical-resistant hood and apron;

disposable chemical-resistant coveralls)


Coveralls*

Gloves (outer) chemical-resistant

Gloves (inner) chemical-resistant

Boots, steel toe and shank, chemical-resistant

Boots (outer) chemical-resistant (disposable)*

Hard hat (face shield*)

Escape mask*

2-way radio communications (intrinsically safe)


(f) LEVEL D


Coveralls

Gloves

Boots/shoes, safety or chemical-resistant steel toe and shank

Boots (outer) chemical-resistant disposables*

Safety glasses or chemical splash goggles*

Hard hat (face shield)*

Escape mask*


NOTE: *Optional at the discretion of the FOSC


C.4 MATERIALS


(a) The Contractor shall provide all materials ordered by the FOSC. The

following is a partial list of materials that represents the types of

materials that may be required on-site:


(b) MATERIALS


Containers Sorbents/Solidifiers

Drums (55-gal) Sorbent pads, booms

Overpacks (85-gal) Containment booms & anchors

Storage tanks Absorbent filters

Plastic bags Kiln dust, Portland cement, flyash

Waste boxes Corncobs, rice hulls, sawdust

Tank patch kits Sandbags


Building Materials Bulk Chemicals

Lumber Neutralizing acids/bases

Cement/concrete Soda ash

Fencing materials Lime/calcium carbonate

Tools Activated carbon
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Hardware

Welding supplies 


Fill Material

Sand, gravel, crushed rock

Clay

Topsoil

Landscaping materials


Sampling Supplies

VOA bottlers 

Sample jars, 8-oz.

Wide mouth pint jar w/Teflon


lid liners 

½ gal. amber jugs

Glass tubes, 16mm, 4 ft.

Cubitainers (plastic sample


containers, var. sizes)

Vermiculite 

1-gal. paint can w/lid

DOT labels 

Sample gloves

Stainless steel spoons

Split spoons

Sample preservatives

DOT sample containers


Hydrogen peroxide

Sodium Hypochlorite


Safety Gear

Spare SCBA tanks/compr. air

Respirator cartridges (R-57)

Stress drinks 

First aid supplies/emer. oxygen

Disinfectants for equipment 


Decontamination Materials

Wash pails/buckets

Soap, shampoo

Paper towels

Brushes 

Hoses 

Alconox, TSP


Other Materials

Duct tape

Carts/pallets

Film & developing

Caution tape

Office supplies

Pumps/hand pumps

Reinforced hoses 

Fuel (gasoline, kerosene,


diesel, propane, etc.)

Visqueen, pool liners

Oil, grease, silicone

Oil spill sorbent booms

Oil spill sorbent pads


C.5 INCORPORATION OF CONTRACTOR'S OFFER


The Contractor’s offer, which includes Standard Form 33; Section B,

Supplies or Services and Prices/Costs; and the Contractor’s Business Proposal

Plans and Business Proposal Technical, in accordance with Section L, clause

“Instructions for Preparation of Proposals, will be incorporated by reference

and made a part of the contract at the time of award. In the event of any

inconsistency between the provisions of this contract and the Contractor's

offer, the contract provisions take precedence.


C.6	 COMPLIANCE WITH EPA POLICIES FOR INFORMATION RESOURCES MANAGEMENT (EPAAR

1552.211-79) (OCT 2000)


(a) Definition. Information Resources Management (IRM) is defined as any

planning, budgeting, organizing, directing, training, promoting, controlling,

and managing activities associated with the burden, collection, creation, use

and dissemination of information. IRM includes both information itself, and

the management of information and related resources such as personnel,

equipment, funds, and technology. Examples of these services include but are

not limited to the following:


(1) The acquisition, creation, or modification of a computer program or


Page C-4 of 7




PR-R5-02-10006


automated data base for delivery to EPA or use by EPA or contractors operating

EPA programs.


(2) The analysis of requirements for, study of the feasibility of,

evaluation of alternatives for, or design and development of a computer

program or automated data base for use by EPA or contractors operating EPA

programs.


(3) Services that provide EPA personnel access to or use of computer or

word processing equipment, software, or related services.


(4) Services that provide EPA personnel access to or use of: Data

communications; electronic messaging services or capabilities; electronic

bulletin boards, or other forms of electronic information dissemination;

electronic record-keeping; or any other automated information services.


(b) General. The Contractor shall perform any IRM related work under this

contract in accordance with the IRM policies, standards and procedures set

forth in this clause and noted below. Upon receipt of a work request (i.e.

delivery order or work assignment), the Contractor shall check this listing of

directives (see paragraph (d) for electronic access). The applicable

directives for performance of the work request are those in effect on the date

of issuance of the work request.


(1) IRM Policies, Standards and Procedures. The 2100 Series (2100-2199)

of the Agency's Directive System contains the majority of the Agency's IRM

policies, standards and procedures.


(2) Groundwater Program IRM Requirement. A contractor performing any

work related to collecting Groundwater data; or developing or enhancing data

bases containing Groundwater quality data shall comply with EPA Order 7500.1A


- Minimum Set of Data Elements for Groundwater.


(3) EPA Computing and Telecommunications Services. The Enterprise

Technology Services Division (ETSD) Operational Directives Manual contains

procedural information about the operation of the Agency's computing and

telecommunications services. Contractors performing work for the Agency's

National Computer Center or those who are developing systems which will be

operating on the Agency's national platforms must comply with procedures

established in the Manual. (This document may be found at:

http://basin.rtpnc.epa.gov:9876/etsd/directives.nsf.)


(c) Printed Documents. Documents listed in (b)(1) and (b)(2) may be

obtained from:


U.S. Environmental Protection Agency

Office of Administration

Facilities Management and Services Division

Distribution Section

Mail Code: 3204

Ariel Rios Building

1200 Pennsylvania Avenue, N.W.

Washington, D.C. 20460

Phone: (202) 260-5797
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(d) Electronic Access. Electronic access. A complete listing, including

full text, of documents included in the 2100 Series of the Agency's Directive

System is maintained on the EPA Public Access Server on the Internet at

http://epa.gov/docs/irmpoli8/.


C.7	 ACQUISITION AND USE OF ENVIRONMENTALLY PREFERABLE PRODUCTS AND SERVICES

(EP-S 97-1) (MAY 1999)


(a) Executive Order 13101 of September 14, 1998, entitled “Greening the

Government through Waste Prevention, Recycling, and Federal Acquisition” and

Section 6002 of the Resource Conservation and Recovery Act (RCRA) of 1976, as

amended (42 U.S.C. 6962, Pub L. 94-580, 90 Stat. 2822) require Federal

agencies to procure designated items with the highest recovered materials

content practicable.


(b) In the performance of this contract, the Contractor shall comply with

the requirements of the following issuances:


(1) Title 40 of the Code of Federal Regulations, Part 247, Comprehensive

Guideline for Procurement of Products Containing Recovered Materials (CPG),

which designates items that are or can be made with recovered materials, and

its companion pieces, the Recovered Materials Advisory Notices (RMANs). The

CPG and RMANs provide recommended procurement practices, including recommended

recovered material content levels, for purchasing products designated in the

CPG. The Contractor shall comply with these recommendations, and such other

CPG revisions and RMANs as the Environmental Protection Agency (EPA) may issue

with respect to the procurement of products that contain recovered materials.

(Copies of the CPG or RMANs, as well as information on manufacturers and

vendors of designated items may be obtained by calling EPA’s RCRA Hotline at

(800) 424-9346, or, in the Washington, D.C., metropolitan area, at (703) 412-

9810.)


(2) In complying with the requirements of paragraph (b), the Contractor

shall coordinate its concerns and program guidance with EPA’s Recycling

Coordinator.


(c) The Contractor shall prepare and submit reports on the purchase of

products containing recovered materials from time to time in accordance with

written direction (e.g., in specified format) from the EPA Recycling

Coordinator through the Contracting Officer. Reports shall be submitted to

the EPA Recycling Coordinator, with a copy to the Contracting Officer, Mail

Code 3204, Washington, D.C. 20460. 
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SECTION D - PACKAGING AND MARKING


D.1 SHIPMENT AND MARKING (EP 52.247-100) (APR 1984)


(a) At the request of the Contracting Officer or as directed elsewhere in

this contract or in individual task orders issued under this contract, the

contractor shall submit deliverables on 3.5" microcomputer floppy disks or CD

ROM. The floppy disks/CDs shall be packaged in accordance with standard

commercial practice for ADP software. The disks/CDs shall be IBM compatible,

high density, double-sided, and shall be labeled to indicate:


(1) Name of deliverable;

(2) Contract Name;

(3) Contract Number;

(4) Date written; and

(5) Indication of draft or final version.


(b) For each deliverable, data shall be segregated by category and submitted

on the diskettes/CDs using the following categories:


ASCII CONVERTED TO

DATA CATEGORY AN ORIGINAL IN


(1) Narratives WordPerfect 9

(2) Spreadsheets Lotus 1-2-3 ‘95, or Excel 2000

(3) Data Bases ASCII Delimited Text

(4) PC to PC Communications CrossTalk
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SECTION E - INSPECTION AND ACCEPTANCE


E.1 NOTICE Listing Contract Clauses Incorporated by Reference


NOTICE:


The following solicitation provisions and/or contract clauses pertinent to

this section are hereby incorporated by reference:


FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)


NUMBER DATE TITLE


52.246-6 JAN 1986 INSPECTION--TIME-AND-MATERIAL AND LABOR-HOUR


E.2 INSPECTION AND ACCEPTANCE (EP 52.246-100) (APR 1984)


(a) The Contracting Officer or the duly authorized representative will

perform inspection and acceptance of materials and services to be provided. 


(b) For the purposes of this clause, the FOSC is the authorized

representative of the Contracting Officer. 


(c) Inspection and acceptance will be performed at the Work Site.
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SECTION F - DELIVERIES OR PERFORMANCE


F.1 NOTICE Listing Contract Clauses Incorporated by Reference


NOTICE:


The following solicitation provisions and/or contract clauses pertinent to

this section are hereby incorporated by reference:


FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)


NUMBER DATE TITLE


52.242-15 AUG 1989 STOP WORK ORDER

52.242-15 AUG 1989 STOP WORK ORDER ALTERNATE I (APR 1984)

52.247-34 NOV 1991 F.O.B. DESTINATION


F.2 REPORTS OF WORK (EPAAR 1552.211-70) (OCT 2000) ALTERNATE I (OCT 2000)


(a) The Contractor shall prepare and deliver the below listed reports,

including plans, evaluations, studies, analyses and manuals to the designated

addressees. Each report shall cite the contract number, identify the U.S.

Environmental Protection Agency as the sponsoring agency, and identify the

name of the contractor preparing the report.


The OMB clearance number for progress reports delivered under this contract

is 2030-0005 with an expiration date of February 28, 2003. Required reports

are: 


(b) MANDATORY REPORTS


(1) Contractor Daily Cost Report (EPA Form 1900-55)


(a) Type: Final


(b)	 Title: Contractor's Daily Cost Report (EPA Form 1900-55)

(Attachment 3) 


(c) Content Requirements: 


(1) Estimated or actual daily usage and cost information on

personnel, equipment, materials, sample analysis,

transportation, disposal, subcontract charges, travel and

subsistence, and miscellaneous and other direct costs. The

Daily Contractor Cost Report, EPA Form 1900-55, shall be

generated using the EPA developed RCMS. The software will

be provided at time of award and the data set forth in this

paragraph. If electronic power and/or a computer are not

available, the contractor shall submit handwritten Daily

Cost Reports (EPA Form 1900-55) in coordination with the
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FOSC. All handwritten Daily Cost Reports must be entered

into RCMS within three working days. After completion of the

draft EPA Form 1900-55, it shall be reviewed by the

contractor and the FOSC, then finalized and signed by the

Response Manager and the FOSC.


(2) All estimated costs sometimes referred to as "await

bills" or “pending costs” shall be finalized by the

contractor within 90 days. 


(3) Within 90 days of the completion of site work, the

contractor shall: 


(a)	 have entered into RCMS all costs incurred, but

not previously recorded into RCMS.

"Reconciliation" 1900-55s for these costs will

be generated, reviewed and verified in

accordance with procedures for daily 1900-55s. 


(b)	 submit a "reconciliation" invoice for these

"reconciliation" 1900-55s, as well as costs

recorded in RCMS, but not previously invoiced.

The "reconciliation" invoice will be generated,

reviewed and approved in accordance with

procedures for monthly invoices. 


(c)	 notify the CO in writing that all costs claimed

for this DO have been recorded in RCMS and

invoiced.


(d) Distribution:


(1) FOSC - original signed document and

copies of supporting documentation.


(2) Contracting Officer (CO) (submitted with the

invoice)


(3) Project Officer (PO) (submitted with the

invoice)


(e)	 Delivery Schedule: On site - The contractor

shall provide a copy to the FOSC at end of each

work day, or no later than noon the following

day. The contractor may submit a monthly 1900-

55 to capture await bills being finalized after

demobilization from the site within 90 days.


(f)	 Number of days Government has to review/approve:

FOSC reviews and signs 1900-55s daily, while on

site. When off site, the FOSC will

review/approve 1900-55s within 15 calendar days

of receipt.


(2) CERCLA Off-Site Disposal Report
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(a) Type: Final


(b) Title: CERCLA Off-Site Disposal Report


(c) Content requirements: Per the following format


(d) Distribution:


(1) PO

(2) FOSC


(e)	 Delivery Schedule: Report to be completed by cleanup

contractor and received by PO/FOSC within 10 days after

disposal has been completed at each site.


CERCLA OFF-SITE DISPOSAL REPORT


Information Required for CERCLA Off-site Waste Management Activities


1. Superfund site name/State/CERCLIS SSID number:


2. Type of action (Check two)


_____Removal _____Fund-financed

_____Remedial _____PRP-financed


3.	 Type (check one) and form (check one) of waste; if more than one type,

attach separate sheets for this and remaining questions for each type:


Type:

_____solvents 

_____dioxins/furans

_____cyanides

_____heavy metals


(specify metals)________

_____acids 

_____PCBs

_____halogenated organics

_____other RCRA-listed hazardous 


wastes (specify)________

_____non-hazardous or de-listed


wastes


4. Quantity of waste:


_____ cubic yard (CY)

_____ gallons (gal)

_____ drums


Form:

_____wastewater

_____liquid waste

_____organic sludge


(> 1% total solids)

_____inorganic sludge


(<1% total org. carbon)

_____contaminated soil


and debris

_____solid or solidified


waste (specify)_____


_____ tons/lbs

_____ lab packs


5.	 Range, average, and/or representative concentrations of

the contaminates of concern: ______________________________


6.	 Pre-treatment of waste before transportation:


_____ precipitation _____ neutralization
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_____ solidification _____ fixation

_____ stabilization
  _____ other (_________________)


7.	 Receiving RCRA facility name/location/I.D number/units:


______________________________________________________


8. Receiving Region _______________________________________


9.	 Receiving Region Off-site Contact (RROC):


Name ____________________ Date ___________


10.	 Date(s) of Shipments ____________

Date disposal is completed/facility signs manifest for receipt of

final shipment)_________


11. Pre-treatment of waste at site before final treatment or

disposal:


_____ precipitation _____ neutralization

_____ solidification _____ fixation

_____ stabilization _____ other (________________)


12. Final method of treatment or disposal/unit receiving:


_____ precipitation _____ neutralization

_____ incineration _____ landfill

_____ land treatment  _____ injection

_____ recovery/re-use  _____ other (________________)


13. If waste was landfilled:


- What disposal cell number or location? ___________________


- Type of liner in cell? (e.g. PVC, clay, hypalon) _________


14. Cost of activities:


_________ treatment/disposal cost per unit _________;

_________ total cost based on treatment/disposal only


(no transportation cost);

_________ transportation cost per unit _________;

_________ total cost for transportation only.


(3) Contractor's Final Site Report


(a) Type: Final


(b) Title: Contractor's Final Report


(c)	 Content Requirements: This report shall detail all task

order costs, and list labor, equipment, materials,

subcontractors, and other items or services delivered. This

report shall describe response approaches used, any problems
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encountered and solutions used.


(d) Distribution:


FINAL

(1) PO

(2) FOSC

(3) CO


(e)	 Delivery Schedule: Within thirty (30) days after the

conclusion of the on-site work. 


(f) Number of days Government has to review/approve: N/A


(4) Year-end Report


(a) Type: Final


(b) Title: Year-end Report


(c)	 Contract requirements: Narrative and cost summary of the

activities performed and planned for completion under the

contract during the twelve (12) month period being reported.

The report shall include an assessment of the overall

contract program, recommendations for improving the

effectiveness of the program, and a summary of all removal

actions taken, including technical and financial

information.


(d) Distribution:


(1) PO

(2) CO


(e)	 Delivery schedule: Within thirty (30) calendar days

following the end of each contract year.


(5) Site Safety Plan


(a) Type: Final


(b) Title: Site Safety Plan


(c)	 Content Requirements: Conforms with 29 CFR 1910.120 and

addresses, but is not limited to, three major areas: (1)

the site itself, include any geographic hazards which may

exist; (2) the materials/chemicals involved, including the

nature of each (i.e., explosive), exposure, recommendation

for level of safety equipment to be used at site as well as

personal protection; and (3) all emergency services

available locally, such as fire department, ambulance and

hospitals, with telephone numbers for each.


(d) Distribution: FOSC
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(e)	 Delivery Schedule: Report to be received prior to

commencing cleanup action for a particular site.


(6) Quarterly Quality Assurance Data Report


(a) Type: Final


(b) Title: Quality Assurance Data Report


(c)	 Content Requirements: A copy of all analytical data

generated for sample analysis subcontracts. All reports

shall be consistent and compatible in format with EPA's

Office of Emergency and Remedial Response quality assurance

procedures. The report shall include Non-Contract

Laboratory Program (CLP) Superfund Analytical Tracking Forms

as backup information for this report.


(d) Distribution: 


(1) PO

(2) QA Officer


(e)	 Delivery Schedule: On or before the 15th day following the

three month quarter being reported on.


(7) Site Specific Sampling Plan


(a) Type: Final


(b) Title: Site Specific Sampling Plan 


(c)	 Content Requirements: Site Description, Location of Sample

collection (maps), climatic limits on sampling, if any,

number of samples collected for each matrix (i.e., soil,

drums, water, etc) number and size of containers, number of

Quality Control (QC) samples (i.e, blanks, duplicates, etc)

collected for each matrix, field and laboratory analytical

methods used for analysis, acceptable level for data

decision , contact person in charge (for PRP projects),

signature page with signatures (i.e., FOSC, PRP,

contractor’s QA staff overseeing sampling, on-site lab QA,

off-site QA, as applicable).


(d) Distribution: 


(1) FOSC

(2) QA Officer


(e) Delivery Schedule: As required by FOSC


(8) Site Specific Work Plan


(a) Type: Final


(b) Type: Site Specific Work Plan
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(c)	 Content requirements: Written work plan to be completed

after initial on-scene survey. This work plan shall define

the types and quantities of clean-up personnel, equipment

and materials needed, proposed project schedule by subtask,

and the estimated cost. 


(d) Distribution:


(1) CO

(2) PO

(3) FOSC


(e)	 Delivery Schedule: No later than ten (10) days after

mobilization, if required by the task order.


(f) Number of days Government has to review/approve: 10 days.


(c) SITE SPECIFIC AND SPECIAL REPORTS. The Contractor shall submit the

following reports at the request of the EPA FOSC or other designated official. 


(1) Daily Work Report


(a) Type: Final


(b)	 Title: Work Report (work to be performed and work

accomplished)


(c)	 Content Requirements: Written work report in advance of

each day’s activities specifying work to be performed and

the number and types of personnel, equipment, and materials

to be used, and any other activities to be performed. This

report also documents work accomplished.


(d) Distribution:


(1) FOSC on-site


(e)	 Delivery Schedule: In advance of commencing each phase of

work.


(2) Site Progress Report


(a) Type: Final


(b) Title: Site Progress Report


(c)	 Content: Summary, indicating amount of material treated or

removed from a site, transportation and disposal methods

used, analytical data, and estimated or actual costs to

date.


(d) Distribution:


(1) FOSC on-site


(e) Delivery Schedule: Daily, weekly or bi-weekly progress
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reports as specified by the FOSC.


(3) Special Reports


(a) Type: To be determined 


(b) Title: To be determined.


(c) Content Requirements: To be determined.


(d) Distribution: To be determined.


(e) Delivery Schedule: To be determined.


F.3 MONTHLY PROGRESS REPORT – TIME AND MATERIALS OR LABOR HOUR CONTRACT


(a) The Contractor shall furnish 2 copies of the combined monthly technical

and financial progress report stating the progress made, including the

percentage of the work ordered and completed during the reporting period, and

a description of the work accomplished to support the cost. Since work is

ordered using task orders, include the estimated percentage of task completed

during the reporting period for each task order.


(b) Specific discussions shall include difficulties encountered and remedial

action taken during the reporting period, and anticipated activity with a

schedule of deliverables for the subsequent reporting period.


(c) The Contractor shall provide a list of outstanding actions awaiting

Contracting Officer authorization, noted with the corresponding task order,

such as subcontractor/consultant consents, overtime approvals, and work plan

approvals.


(d) The report shall specify financial status at the task order level as

follows:


(1) Task order number, date, and title.


(2) EPA Client Organization.


(3) Period of performance, including any explanations for any extensions

that may be needed.


(4) For the cumulative period, display the amount claimed.


(5) For the cumulative period and the cumulative contract life display:

the amount obligated, a listing of all invoices submitted including invoice

number, dated submitted, period of invoice, total amount of invoice, amount

suspended, amount disallowed, and remaining approved amount. The remaining

approved amount is defined as the total obligated amount, less total amounts

originally invoiced, plus the total amount disallowed.


(6) Labor hours.


(a) A list of employees, their labor categories, and the numbers of

hours worked for the reporting period.
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(b) For the current reporting period, display the expended direct

labor hours by labor hour category for the prime contractor and each

subcontractor /or joint venture partner.


(c) For the cumulative contract period and the cumulative contract

life display: the negotiated, expended and remaining direct labor hours by

labor hour category for the prime contractor, and each subcontractor and/or

joint venture partner.


(d) Display the estimated labor hours to be expended during the next

reporting period.


(e) Display the current estimates of remaining labor hours required to

complete the task order.


(7) Equipment Usage:


(a) A list of equipment items and the number of days used for the

reporting period.


(b) For the current reporting period, display the expended daily

equipment usage by equipment category for the prime contractor and each

subcontractor and/or joint venture partner.


(c) For the cumulative contract period and the cumulative life

display: the negotiated, expended, and remaining daily equipment used by

equipment category for the prime contractor and each subcontractor and/or

joint venture partner.


(d) Display the estimated daily equipment usage to be expended during

th next reporting period.


(e) Display the estimates of remaining daily equipment usage required

to complete the task order. 


(8) Unbilled allowable costs. Display the total costs for

materials/other direct costs/subcontracts that have been incurred but unbilled

for the current reporting period and cumulative for each task order.


(9) A list of deliverables for each task order during the reporting

period.


(e) This submission does not change the notification requirements of the

Section G clause entitled “PAYMENTS–FIXED RATE SERVICES CONTRACT (EPAAR

1552.232-73)(OCT 2000),” which requires a separate written notice to the

Contracting Officer for each Task Order.


(f) The reports shall be submitted to the following addresses on or before

the 15th of each month following the first complete reporting period of the

contract. See the Section G clause entitled “SUBMISSION OF INVOICES (EPAAR

1552.232-70)(JUN 1996) ALTERNATE I (JUN 1996) DEVIATION” for details on the

timing of submittals. Distribute reports as follows:


No. of copies
 Addresses


1 Project Officer
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1 Contracting officer


F.4 WORKING FILES


The Contractor shall maintain accurate working files on all work

documentation including calculations, assumptions, interpretations of

regulations, sources of information, and other raw data required in the

performance of this contract. The Contractor shall provide the information

contained in its working files upon request of the Contracting Officer.


F.5	 USE OF RECOVERED MATERIALS IN PAPER AND PAPER PRODUCTS (EP 210-150)

(JUN 1991)


(a) If the Contractor is required under this contract to deliver any of the


paper and paper products listed below, all such items delivered shall meet the


minimum content standards for recovered materials, postconsumer recovered


materials, or waste paper set forth below in paragraph (b). 


(1) Recovered materials are defined as waste material and by- products


that have been recovered or diverted from solid waste, not including those


materials and by-products generated from, and commonly reused within, an


original manufacturing process. 


(2) Postconsumer recovered materials are defined as waste materials


recovered from retail stores, office buildings, homes, and so forth after they


passed through their end usage as a consumer item. 


(3) Waste paper is defined as all items from the first two categories


above in addition to forest residues, and manufacturing and other wastes. 


(b) Unless otherwise directed by the Contracting Officer, the Contractor


shall use "High Grade Bleached Printing and Writing Papers" as defined in this


clause to produce all progress reports, draft reports, final reports, any


other products required to be delivered to the Government under this contract. 


EPA MINIMUM CONTENT STANDARDS FOR SELECTED PAPER 


AND PAPER PRODUCTS 


Minimum % Minimum % Minimum%


Recovered Postconsumer Waste


Materials Recovered Paper


Materials


_________________________________________________________________ NEWSPRINT


................................. 40 


HIGH GRADE BLEACHED PRINTING


AND WRITING PAPERS: 


Offset printing ....................................... 50


Mimeo and duplicator paper ............................ 50


Writing (stationery) .................................. 50


Office paper (e.g., note pads)......................... 50


Paper for high speed copiers .......................... 50 
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Envelopes ............................................. 50


Form bond including computer .......................... 50


paper and carbonless


Book papers ........................................... 50


Bond papers ........................................... 50


Ledger ................................................ 50


Cover stock ........................................... 50 


Cotton Fiber papers .......... 25...................... 50 


TISSUE PRODUCTS: 


Toilet tissue ............................ 20 


Paper towels ............................. 40


Paper napkins ............................ 30


Facial tissue ............................ 5 


Doilies .................................. 40 


Industrial wipes ......................... 0 


UNBLEACHED PACKAGING: 


Corrugated boxes ......................... 35


Fiber boxes .............................. 35 


Brown papers (e.g. bags).................. 5 


RECYCLED PAPERBOARD: 


Recycled paperboard products ............. 80


Pad backing .............................. 90 


F.6	 EFFECTIVE PERIOD OF CONTRACT--TIME AND MATERIALS, LABOR HOUR, OR

INDEFINITE DELIVERY/INDEFINITE QUANTITY CONTRACT (EP 52.212-155) (APR

1984)


The effective period of this contract shall be as follows:


Base Period - Date of award through 2 Yrs. after date of award

Option I - 1 year after the end of the Base Period

Option II - 1 year after the end of Option I

Option III - 1 year after the end of Option II


Specific dates will be incorporated based upon contract award date. The end

of the contract period may be changed if the contract is terminated in

accordance with other provisions herein. 
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SECTION G - CONTRACT ADMINISTRATION DATA


G.1 ORDERING--BY DESIGNATED ORDERING OFFICERS (EPAAR 1552.216-72) (APR 1984)


(a) The Government will order any supplies and services to be furnished

under this contract by issuing delivery orders on Optional Form 347, or an

agency prescribed form, from the effective date of the contract through the

expiration date of the contract. In addition to the Contracting Officer, the

following individuals are authorized ordering officers: 


TO BE DETERMINED AT TIME OF AWARD


(b) A Standard Form 30 will be the method of amending delivery orders. 


(c) The Contractor shall acknowledge receipt of each order and shall prepare

and forward to the Ordering Officer within ten (10) calendar days the proposed

staffing plan for accomplishing the assigned task within the period specified. 


(d) If the Contractor considers the estimated labor hours or specified work

completion date to be unreasonable, he/she shall promptly notify the Ordering

Officer and Contracting Officer in writing within 10 calendar days, stating

why the estimated labor hours or specified completion date is considered

unreasonable. 


(e) Each delivery order will have a ceiling price, which the Contractor may

not exceed. When the Contractor has reason to believe that the labor payment

and support costs for the order, which will accrue in the next thirty (30)

days, will bring total cost to over 85 percent of the ceiling price specified

in the order, the Contractor shall notify the Ordering Officer. 


(f) Paragraphs (c), (d), and (e) of this clause apply only when services are

being ordered. 


G.2 TASK ORDER SELECTION PROCESS


Two contracts may be awarded under this solicitation. After the minimum

amount for each contract has been satisfied, task orders will be placed with

the contractor which represents the most advantageous or greatest value to the

Government based upon the following criteria.


1. Past Performance under the contract.

2. Scope & Complexity of the work to be performed.

3. The expected duration and frequency of Task Orders

4. The mix of resources a contractor must have to perform expected task

order requirements.

5. Site location.

6. Available capacity.

7. Conflict of Interest.

8. Price/Cost.


Criteria are not listed in order of importance. The relative importance

of each criterion will be determined at the time a requirement is received
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based upon that particular requirement.


The above procedures will be used to provide each contractor a fair

opportunity to be considered for each order over $25,000 which is issued under

this contract consistent with the requirements of Federal Acquisition

Regulation (FAR) 16.505(b).


In accordance with FAR 16.505(b)(4)(i), task orders to be issued for

urgent emergency response actions where a delay would be unacceptable to the

Environmental Protection Agency are exempt from the procedures.


To the extent feasible, the Government will use available in-house

information to evaluate each contractor for cost, proximity and past

performance but may request such information, or additional information, from

the contractor if deemed necessary. When applicable, each contractor will be

contacted by the most reasonable and expeditious means available and requested

to provide information orally and/or in writing concerning, at a minimum,

technical expertise and experience in performing specific types of removal

actions related to the proposed task order statement of work.


The method of evaluation for issuance of a task order, using some or all

of the above noted criteria, will be tailored to the specific requirements of

the proposed task and will be identified to the contractors if it is deemed

necessary that additional information be requested form the contractors to

determine which contractor should be selected to perform the work under the

task order.


During the first year of the contract, the Government will attempt to

equally distribute the work between the two contractors, unless it is

determined to be in the Government’s best interest to consider other factors

such as a potential conflict of interest, contract capacity, location of

contractor personnel and/or equipment, and/or contractor personnel expertise.


The Government will assess and document the contractors’ performance

throughout the life of the contract by evaluating ongoing contract management

and site specific task orders on an annual basis and/or at completion.


Evaluations will be performed for each task order. The task order

evaluations will be assessed to determine an annual overall performance score.

After the first contract year, the annual overall performance score will be

considered in distributing work. 


In the option years, after satisfying the minimum quantity requirement,

the following Order of Precedence will be considered when issuing Task Orders:


(1) Conflict of Interest;

(2) Task Order Specific Requirements (i.e., contractor expertise,


special equipment availability, specialized response manager

availability);


(3) Cost of Deployment of Personnel/Equipment and/or Response

Lead Times;


(4) Contract Capacity; and

(5) Past Performance.


G.3 SUBCONTRACTING REPORTS--SMALL BUSINESS AND SMALL DISADVANTAGED BUSINESS
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CONCERNS (EP 52.219-120) (OCT 1991)


The Contractor shall submit Standard Form (SF) 294, Subcontracting Report

for Individual Contracts, and/or SF 295, Summary Contract Report, in

accordance with the instructions on the forms. 


Submit copies of these reports to: 


Distribution Addressee 


original Contracting Officer


1 copy Senior Program Manager

U.S. EPA

Office of Small & Disadvantaged


Business Utilization (1230C)

Ariel Rios Building

1200 Pennsylvania Avenue, N.W.

Washington, D.C. 20460


1 copy	 ATTN: Mentor Protege Coordinator

U.S. EPA

Contracts Management Division,(MD-33)

Research Triangle Park, NC 27711


1 copy Project Officer


G.4	 SUBMISSION OF INVOICES (EPAAR 1552.232-70) (JUN 1996) ALTERNATE I (JUN

1996) DEVIATION


In order to be considered properly submitted, an invoice or request for

contract financing payment must meet the following contract requirements in

addition to the requirements of FAR 32.905:


(a) Unless otherwise specified in the contract, an invoice or request for

contract financing payment shall be submitted as an original and five copies.

The Contractor shall submit the invoice or request for contract financing

payment to the following offices/individuals designated in the contract: the

original and two copies to the Accounting Operations Office shown in Block 5 

on the cover of the contract; two copies to the Project Officer (the Project

Officer may direct one of these copies to a separate address); and one copy to

the Contracting Officer.


(b) The Contractor shall prepare its invoice or request for contract

financing payment on the prescribed Government forms. Standard Forms Number

1034, Public Voucher for Purchases and Services other than Personal, shall be

used by contractors to show the amount claimed for reimbursement. Standard

Form 1035, Public Voucher for Purchases and Services other than Personal -

Continuation Sheet, shall be used to furnish the necessary supporting detail

or additional information required by the Contracting Officer. The Contractor

may submit self-designed forms which contain the required information.


(c)(1) The Contractor shall prepare a contract level invoice or request for

contract financing payment in accordance with the invoice preparation
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instructions identified as a separate attachment in Section J of the contract.

If contract work is authorized by individual delivery orders, the invoice or

request for contract financing payment shall also include a summary of the

current and cumulative amounts claimed by cost element for each delivery order

and for the contract total, as well as any supporting data for each delivery

order as identified in the instructions.


(2) The invoice or request for contract financing payment that employs a

fixed rate feature shall include current and cumulative charges by contract

labor category and by other major cost elements such as travel, equipment, and

other direct costs. For current costs, each cost element shall include the

appropriate supporting schedules identified in the invoice preparation

instructions.


(3) The charges for subcontracts shall be further detailed in a

supporting schedule showing the major cost elements for each subcontract. The

degree of detail for any subcontract exceeding $5,000 is to be the same as

that set forth under (c)(2).


(4) The charges for consultants shall be further detailed in the

supporting schedule showing the major cost elements of each consultant. For

current costs, each major cost element of the consulting agreement shall also

include the supporting schedule identified in the invoice preparation

instructions.


(d) Invoices or requests for contract financing payment must clearly

indicate the period of performance for which payment is requested. Separate

invoices or requests for contract financing payment are required for charges

applicable to the basic contract and each option period.


(e)(1) Notwithstanding the provisions of the clause of this contract at FAR

52.216-7, Allowable Cost and Payment, invoices or requests for contract

financing payment shall be submitted once per month unless there has been a

demonstrated need and Contracting Officer approval for more frequent billings.

When submitted on a monthly basis, the period covered by invoices or requests

for contractor financing payments shall be the same as the period for monthly

progress reports required under this contract.


(2) If the Contracting Officer allows submissions more frequently than

monthly, one submittal each month shall have the same ending period of

performance as the monthly progress report. 


(3) Where cumulative amounts on the monthly progress report differ from

the aggregate amounts claimed in the invoice(s) or request(s) for contract

financing payments covering the same period, the contractor shall provide a

reconciliation of the difference as part of the payment request.


G.5 PAYMENTS--FIXED-RATE SERVICES CONTRACT (EPAAR 1552.232-73) (OCT 2000)


The Government shall pay the Contractor as follows upon the submission of

invoices or vouchers approved by the Contracting Officer: 


(a) Hourly rate. 


(1) The amounts shall be computed by multiplying the appropriate hourly
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rates prescribed in the Schedule by the number of direct labor hours

performed. The rates shall include wages, indirect costs, general and

administrative expenses, and profit. Fractional parts of an hour shall be

payable on a prorated basis. Vouchers may be submitted once each month (or at

more frequent intervals, if approved by the Contracting Officer) to the paying

office. The Contractor shall substantiate vouchers by evidence of actual

payment and by individual daily job, timecards, or other substantiation

approved by the Contracting Officer. Promptly after receipt of each

substantiated voucher, the Government shall, except as otherwise provided in

this contract and subject to the terms of (e) below, pay the voucher as

approved by the Contracting Officer. 


(2) Unless otherwise prescribed in the Schedule, the Contracting Officer

shall withhold 5 percent of the amounts due under this paragraph (a), but the

total amount withheld shall not exceed $50,000. The amounts withheld shall be

retained until the execution and delivery of a release by the Contractor as

provided in paragraph (f) below. 


(3) Unless the Schedule prescribes otherwise, the hourly rates in the

Schedule shall not be varied by virtue of the Contractor having performed work

on an overtime basis. If no overtime rates are provided in the Schedule and

overtime work is approved in advance by the Contracting Officer, overtime

rates shall be negotiated. Failure to agree upon these overtime rates shall be

treated as a dispute under the "Disputes" clause of this contract. If the

Schedule provides rates for overtime, the premium portion of those rates will

be reimbursable only to the extent the overtime is approved by the Contracting

Officer. 


(b) Materials, other direct costs, and subcontracts. 


(1) The allowability of direct materials and other direct costs shall be

determined by the Contracting Officer in accordance with Subpart 31.2 of the

Federal Acquisition Regulation in effect on the date of this contract. 

Reasonable and allocable material handling costs or indirect costs may be

included in the charge for material or other direct costs to the extent they

are clearly excluded from the hourly rate. Material handling and/or indirect

cost rates are specified in the "Indirect Costs" clause. Material handling

costs are comprised of indirect costs, including, when appropriate, general

and administrative expense allocated to direct materials in accordance with

the Contractor's usual accounting practices consistent with Subpart 31.2 of

the FAR. The Contractor shall be reimbursed for items and services purchased

directly for the contract only when cash, checks, or other forms of actual

payment have been made for such purchased items or services. Direct materials

or other direct costs, as used in this clause, are those items which enter

directly into the end product, or which are used or consumed directly in

connection with the furnishing of the end product. 


(2) Subcontracted effort may be included in the fixed hourly rates

discussed in paragraph (a)(1) of this clause and will be reimbursed as

discussed in that paragraph. Otherwise, the cost of subcontracts that are

authorized under the subcontracts clause of this contract shall be

reimbursable costs under this clause provided that the costs are consistent

with subparagraph (3) of this clause. Reimbursable costs in connection with

subcontracts shall be payable to subcontractors consistent with FAR 32.504 in

the same manner as for items and services purchased directly for the contract

under paragraph (a)(1) of this clause. Reimbursable costs shall not include
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any costs arising from the letting, administration, or supervision of

performance of the subcontract, if the costs are included in the hourly rates

payable under paragraph (a)(1) of this clause.


(3) To the extent able, the Contractor shall (i) obtain materials at the

most advantageous prices available with due regard to securing prompt delivery

of satisfactory materials; and (ii) take all cash and trade discounts,

rebates, allowances, credits, salvage, commissions, and other benefits. When

unable to take advantage of the benefits, the Contractor shall promptly notify

the Contracting Officer and give the reasons. Credit shall be given to the

Government for cash and trade discounts, rebates, allowances, credits,

salvage, the value of any appreciable scrap, commissions, and other amounts

that have accrued to the benefit of the Contractor, or would have accrued

except for the fault or neglect of the Contractor. The benefits lost without

fault or neglect on the part of the Contractor, or lost through fault of the

Government, shall not be deducted from gross costs. 


(4) If the nature of the work to be performed requires the Contractor to

furnish material which is regularly sold to the general public in the normal

course of business by the Contractor, the price to be paid for such material,

notwithstanding (b)(1) above, shall be on the basis of an established catalog

or list price, in effect when the material is furnished, less all applicable

discounts to the Government; provided, that in no event shall such price be in

excess of the Contractor's sales price to its most favored customer for the

same item in like quantity, or the current market price, whichever is lower. 


(c) Contracting Officer notification: For contract administration purposes,

the Contractor shall notify the Contracting Officer in writing when the total

value of all delivery orders issued exceeds 85 percent of the maximum price

specified in the schedule. 


(d) Maximum amount. The Government shall not be obligated to pay the

Contractor any amount in excess of the maximum amount in the Schedule, and the

Contractor shall not be obligated to continue performance if to do so would

exceed the maximum amount set forth in the Schedule, unless or until the

Contracting Officer shall have notified the Contractor in writing that the

maximum amount has been increased and shall have specified in the notice a

revised maximum that shall constitute the maximum amount for performance under

this contract. When and to the extent that the maximum amount set forth in

the Schedule has been increased, any hours expended, and material or other

direct costs incurred by the Contractor in excess of the maximum amount before

the increase, shall be allowable to the same extent as if the hours expended

and material costs had been incurred after the increase in the maximum amount. 


(e) Audit. At any time before final payment under this contract, the

Contracting Officer may request audit of the invoices or vouchers and

substantiating material. Each payment previously made shall be subject to

reduction to the extent of amounts, on preceding invoices or vouchers, that

are found by the Contracting Officer not to have been properly payable and

shall also be subject to reduction for overpayments or to increase for

underpayments. Upon receipt and approval of the voucher or invoice designated

by the Contractor as the "completion voucher" or "completion invoice" and

substantiating material, and upon compliance by the Contractor with all terms

of this contract (including, without limitation, terms relating to patents and

the terms of (f) and (g) below), the Government shall promptly pay any balance

due the Contractor. The completion invoice or voucher, and substantiating
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material, shall be submitted by the Contractor as promptly as practicable

following completion of the work under this contract, but in no event, later

than one year (or such longer period as the Contracting Officer may approve in

writing) from the date of completion. 


(f) Assignment. The Contractor, and each assignee under an assignment

entered into under this contract and in effect at the time of final payment

under this contract, shall execute and deliver, at the time of and as a

condition precedent to final payment under this contract, a release

discharging the Government, its officers, agents, and employees of and from

all liabilities, obligations, and claims arising out of or under this

contract, subject only to the following exceptions: 


(1) Specified claims in stated amounts, or in estimated amounts if the

amounts are not susceptible of exact statement by the Contractor. 


(2) Claims, together with reasonable incidental expenses, based upon the

liabilities of the Contractor to third parties arising out of performing this

contract, that are not known to the Contractor on the date of the execution of

the release, and of which the Contractor gives notice in writing to the

Contracting Officer not more than 6 years after the date of the release or the

date of any notice to the Contractor that the Government is prepared to make

final payment, whichever is earlier. 


(3) Claims for reimbursement of costs (other than expenses of the

Contractor by reason of its indemnification of the Government against patent

liability), including reasonable incidental expenses, incurred by the

Contractor under the terms of this contract relating to patents. 


(g) Refunds. The Contractor agrees that any refunds, rebates, or credits

(including any related interest) accruing to or received by the Contractor or

any assignee, that arise under the materials portion of this contract and for

which the Contractor has received reimbursement, shall be paid by the

Contractor to the Government. The Contractor and each assignee, under an

assignment entered into under this contract and in effect at the time of final

payment under this contract, shall execute and deliver, at the time of and as

a condition precedent to final payment under this contract, an assignment to

the Government of such refunds, rebates, or credits (including any interest)

in form and substance satisfactory to the Contracting Officer.


G.6 ERRS INVOICE REQUIREMENTS


(a) Notwithstanding the requirements of the Section G clause entitled

“SUBMISSION OF INVOICES (EPAAR 1552.232-70)(JUN 1996) ALTERNATE I (JUNE

1996),” separate invoices must be submitted for each task order issued under

this contract. Invoices for payment shall be submitted in an original and

three(3) copies distributed in accordance with the instructions set forth

below and shall include the contract number, order number, accounting and

appropriation data as set forth in each task order, description of services,

and the amount of payment requested. Each invoice submitted for a particular

task order shall be numbered consecutively.


(b) In addition to the special requirements described below, all

invoices for payment under any task order shall be accompanied by a summary of

costs, for other than fixed rate items, claimed by major cost element: labor,

equipment usage, sampling/analysis, transportation, disposal, travel and
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subsistence, materials, subcontracts, and any other charges. Invoices must be

broken down further as follows:


(1) Each invoice shall contain a “Cost Summary Report” which will

give current and cumulative totals listed by major cost element category.


(2) A “Project Daily Summary” is to be included with each

invoice. This portion of the invoice shall have the changes for each major

category listed by date with daily totals and separately show costs for each

corporate entity providing cleanup services on the site. Costs incurred off-

site which do not fall within the purview of the Program Manager should be

clearly identified (i.e., decontamination of Contractor-Owned Equipment).

Hours charged against a project by ERRS management personnel or work performed

at the contractor’s office must be clearly identified.


(3) Invoices are to include “Project Daily Detail” sheets with

each line item listed giving a description, source of item, quantity, unit of

measure, dollar rate and total for the day. There shall be a subtotal for

each major category and a total of charges for the day. The “Project Daily

Detail” sheets shall be consistent with EPA Form 1900-55's prepared each day

with any difference explained fully by individual line item.


EXCEPTION: Where only maintenance activity is occurring at a site (e.g.

bottled water, site security, etc.), a monthly EPA Form 1900-55 may be

submitted in lieu of the Project Daily Summary and the Project Daily Detail

Sheets.


(4) An “Equipment Usage Log” shall be included with each invoice

giving the dates that each piece of equipment was utilized during that billing

period and its source and unique identification number (i.e., serial number)

for those equipment items billed at fixed rates as identified in the Schedule

and for those other items of equipment for which FOSC assigned rates have been

established in anticipation of fixed rates being negotiated into the contract

or task order. Items using FOSC assigned rates must be clearly identified.


(5) A Materials/Other Direct Costs/Subcontract Log shall be

included with the invoice and shall itemize all items purchased and/or

provided at cost. This Log shall also identify the material handling charge,

if applicable, associated with materials purchased and/or provided at cost.

Subcontract services provided at the fixed rates listed in Section B of the

contract should be excluded.


(6) Copies of hotel receipts are required to be submitted by the

Contractor along with monthly invoices. Lack of hotel receipts shall result

in the suspension of unsupported amounts until the hotel receipts are

provided.


(7) The invoice module shall be used on the Removal Cost

Management System (RCMS). The contractor shall commence using that program

and format, with appropriate company modifications, to submit invoices under

this contract. NOTE: All invoices shall be generated from the contractors

accounting system. All billed costs shall be reconciled to the contractor's

job cost system on a quarterly basis.


(8) Final invoices for costs other than transportation and

disposal must be received with 120 days after site work is completed unless a
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longer period of time is preauthorized by the FOSC. Final invoices for costs

associated with transportation and disposal shall be submitted within 120 days

after the transportation and disposal has been completed unless a longer of

period of time is preauthorized by the FOSC.


(c) Distribution shall be as follows:


(1) The original of each invoice to the Finance Office specified

in Block 21 of OF 347, Solicitation, Offer and Award, of this contract.


(2) One copy of each invoice to the FOSC accompanied by readable

copies of the Contractor Daily Cost Reports (EPA Form 1900-55) and other

documentation (i.e., sales receipts, charge tickets, invoices, etc.) to

substantiate all costs for which reimbursement is requested. This copy shall

include, on the reverse side or in an attachment thereto, the following

statements:


CONTRACTOR CERTIFICATION


I hereby certify in accordance with FAR 52.232-7 that all costs included in

this invoice have been paid by (insert Contractor Company Name) prior to

submitting the invoice to EPA for payment.


_____________ ________________________________

Date Name and Title of Signer with


Authority to Bind the Company


FEDERAL ON-SCENE COORDINATOR’S CERTIFICATION


I certify to the best of my knowledge and belief that the services shown on

the invoice have been performed and are accepted.


______________ ________________________________

Date Federal On-Scene Coordinator


(3) One (1) copy of the above certifications to the ERRS Project

Officer listed in the Section G clause entitled, “CONTRACT ADMINISTRATION

REPRESENTATIVES.”


(4) One (1) copy of each invoice to the ACO listed in the Section

G clause entitled, “CONTRACT ADMINISTRATION REPRESENTATIVES.” This copy shall

be accompanied by readable copies of the Contractors Daily Cost Reports (EPA

Form 1900-55). A copy of the certification required above shall also accompany

this copy of each invoice.


As requested by the CO, the contractor shall be required to provide copies of

other documentation (sales receipts, charge tickets, invoices, etc.) to

substantiate any costs for which reimbursement is requested.


(d) When a Project Officer (PO), Contracting Officer (CO), or a

Contracting Officer’s Representative (COR) identifies costs in a voucher that

are to be suspended or disallowed, the Form 1900-68 is used to identify those
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costs, the associated reasons, and to communicate the action to all necessary

parties. The PO, CO, and /or COR must fill out the Form 1900-68 explaining

the suspended amount, sign and date the Form and send it to the contractor.

The contractor must fill out the acknowledgment of the receipt on the

applicable area on Form 1900-68 and return a copy of it to the PO, CO, or COR

who made the suspension. (A copy of Form 1900-68 may be requested from the

CO, PO or COR.)


G.7 INDIRECT COSTS (EPAAR 1552.242-70) (APR 1984) DEVIATION


(a) In accordance with paragraph (d) of the "Allowable Cost and Payment"

clause, the final indirect cost rates applicable to this contract shall be

established between the Contractor and the appropriate Government

representative (EPA, other Government agency, or auditor), as provided by FAR

42.703-1(a). EPA's procedures require a Contracting Officer determination of

indirect cost rates for its contracts. In those cases where EPA is the

cognizant agency (see FAR 42.705-1), the final rate proposal shall be

submitted to the cognizant audit activity and to the following:


Environmental Protection Agency

Chief, Cost and Rate Negotiation Service Center

Office of Acquisition Management (3802R)

Ariel Rios Building

1200 Pennsylvania Avenue, N.W.

Washington, D. C. 20460 


The Contractor shall also follow the notification and cost impact procedures

prescribed in paragraph (b) below.


Where EPA is not the cognizant agency, the final rate proposal shall be

submitted to the above-cited address, to the cognizant audit agency, and to

the designated Contracting Officer of the cognizant agency. Upon

establishment of the final indirect cost rates, the Contractor shall submit an

executed Certificate of Current Cost or Pricing Data (see FAR 15.406-2)

applicable to the data furnished in connection with the final rates to the

cognizant audit agency. The final rates shall be contained in a written

understanding between the Contractor and the appropriate Government

representative. Pursuant to the "Allowable Cost and Payment" clause, the

allowable indirect costs under this contract shall be obtained by applying the

final agreed upon rate(s) to the appropriate bases.


(b) Until final annual indirect cost rates are established for any period,

the Government shall reimburse the Contractor at billing rates established by

the appropriate Government representative in accordance with FAR 42.704, by

means of a separate indirect cost rate agreement or a contract modification

subject to adjustment when the final rates are established. The established

billing rates are currently as follows: 


Cost Center

Period

Rate

Base


These billing rates may be prospectively or retroactively revised by mutual

agreement, at the request of either the Government or the Contractor, to

prevent substantial overpayment or underpayment.
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(1) For any retroactive indirect cost rate adjustments (i.e.,indirect

costs already billed), including final indirect cost rate adjustments, the

Contractor shall provide to the Cost Policy and Rate Negotiation Section, with

copies to the current EPA Contracting Officers of active contracts, a cost

impact statement showing the effect of the indirect cost rate changes for each

contract. This statement shall compare the cost billed to the cost the

Contractor proposes to bill.


(2) For prospective indirect cost rate adjustments only, the Contractor

shall notify the current EPA Contracting Officers of the new proposed rates

when it proposes rates to the Cost Policy and Rate Negotiation Section.


(3) For either prospective or retroactive indirect cost rate

adjustments, the Contractor shall provide the Cost Policy and Rate Negotiation

Section with the names of the current EPA Contracting Officers for the

affected contracts.


(c) Notwithstanding the provisions of paragraphs (a) and (b) above, ceilings

are hereby established on indirect costs reimbursable under this contract.

The Government shall not be obligated to pay the Contractor any additional

amount on account of indirect costs in excess of the ceiling rates listed

below:


Cost Center

Period

Rate

Base


The ceiling rates specified above are applicable from the effective date of

the contract through the end of the period of performance including any option

periods.


G.8	 FINANCIAL ADMINISTRATIVE CONTRACTING OFFICER (EPAAR 1552.242-72) (OCT

2000)


(a) A Financial Administrative Contracting Officer (FACO) is responsible

for performing certain post-award functions related to the financial aspects

of this contract when the EPA is the cognizant federal agency. These functions

include the following duties: 


(1) Review the contractor's compensation structure and insurance

plan.


(2) Negotiate advance agreements applicable to treatment of costs and to

Independent Research & Development/Bid and Proposal costs.


(3) Negotiate changes to interim billing rates and establish final

indirect cost rates and billing rates.


(4) Prepare findings of fact and issue decisions related to financial

matters under the Disputes clause, if appropriate.


(5) In connection with Cost Accounting Standards:


(A) Determine the adequacy of the contractor's disclosure statements;
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(B) Determine whether the disclosure statements are in compliance

with Cost Accounting Standards and FAR Part 31;


(C) Determine the contractor's compliance with Cost Accounting

Standards and disclosure statements, if applicable; and


(D) Negotiate price adjustments and execute supplemental agreements

under the Cost Accounting Standards clauses at FAR 52.230-3, 52.230-4, and

52.230-5.


(6) Review, approve or disapprove, and maintain surveillance of the

contractor's purchasing system.


(7) Perform surveillance, resolve issues, and establish any necessary

agreements related to the contractor's cost/schedule control system, including

travel policies/procedures, allocation and cost charging methodology,

timekeeping and labor distribution policies and procedures, subcontract

payment practices, matters concerning relationships between the contractor and

its affiliates and subsidiaries, and consistency between bid and accounting

classifications.


(8) Review, resolve issues, and establish any necessary agreements

related to the contractor's estimating system. 


(b) The FACO shall consult with the contracting officer whenever necessary

or appropriate and shall forward a copy of all agreements/ decisions to the

contracting officer upon execution.


(c) The FACO for this contract is:


TO BE IDENTIFIED AT TIME OF CONTRACT AWARD


G.9 CONTRACT ADMINISTRATION REPRESENTATIVES (EP 52.242-100) (AUG 1984)


Project Officer(s) for this contract: 


TO BE IDENTIFIED AT TIME OF CONTRACT AWARD


Contract Specialist(s) responsible for administering this contract: 


TO BE IDENTIFIED AT TIME OF CONTRACT AWARD


Administrative Contracting Officer:


TO BE IDENTIFIED AT TIME OF CONTRACT AWARD


G.10 ANNUAL ALLOCATION OF NON-SITE COSTS (EP 52.242-310) (OCT 1991)


(a) The contractor shall submit an allocation report annually on a Federal

fiscal year (FY) basis. The purpose of this report is to allocate all

payments made by EPA to the contractor for non-site-specific activities to the

sites worked on by the contractor during the FY. Examples of

non-site-specific activities include program management, contract fees (base,
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fixed, and award), and other tasks given to the contractor for

non-site-specific work. 


(b) Within 90 days after the end of each FY, EPA will provide the contractor

the total amount of all invoices for the annual allocation period. The

contractor shall submit two draft copies of the Annual Allocation Report to

EPA within 60 days after receipt of the invoice amounts. The paragraph below

titled, "Annual Allocation Report", lists the required submissions for the

Annual Allocation Report. Attachment 9 to the contract, titled, "Instructions

for Performing the Annual Allocation of Non-Site- Specific Costs" provides a

detailed explanation of each schedule type and steps for completing each

schedule. 


(c) The Superfund Accounting Branch of the Financial Management Division

(FMD) will review the draft report and notify the contractor in writing of any

corrections required for the final report. Two copies of the final report

incorporating all of the necessary corrections are due 30 days after receipt

of this notice. The final report shall also include a signed statement

certifying that the data provided to EPA is supported by the contractor's

accounting records. NOTE: These allocations represent changes to EPA's

accounting system. No changes should be made to the contractor's accounting

system. 


(d) In addition to the two copies of the final reports, the contractor shall

also submit the Summary of Allocation report on a 5 1/4" or 3 ½" DOS computer

disk in a Lotus 1-2-3 or ASCII format. The reports shall be sent to: 


Chief, Superfund Accounting Branch

Environmental Protection Agency

Financial Management Division (3303F)

Ariel Rios Building

1200 Pennsylvania Avenue, N.W.

Washington, D.C. 20460 


(e) When the contract performance period ends at other than the end of the

FY, EPA will provide the amount to be allocated 90 days after submission of

the last invoice following contract expiration. The time requirements for

submission of draft and final reports noted in the paragraphs above will

apply. 


(f) If the contractor is submitting Annual Allocation Reports on costs

incurred during FY 1991 and earlier, the contractor may combine each FY's

report into one report. Approval must be granted by the Chief, Superfund

Accounting Branch, FMD before the reports can be combined. 


Allocation Methodology 


Initial Steps: 


Before beginning the allocation process, the contractor must perform four

tasks: 


1) Reconcile the paid amounts provided by EPA with contractor records, 


2) Identify costs charged to sites with SSIDs and without SSIDs, 
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3) Redistribute costs for sites which initially did not have SSIDs, but

which were subsequently assigned an EPA SSID, and


4) Identify which of the non-site activity costs should be allocated to

sites: 


The contractor shall delineate the amount of non-site- specific costs

into the following non-site categories: 


Program Management - (National & Regional, if applicable) -

Payments made to the contractor for the specific management

and administration of the contract as a whole. This

includes contract fees except for fees applicable to

individual sites. 


Site Support Non-Site Activities - payments for activities

which relate to, support, and/or benefit the sites worked on

by the contractor. 


Program Wide Non-Site Activities - payments for activities

which support the overall Superfund program beyond the sites

worked on under this contract; they are global in nature and

purpose. These costs will not be allocated to sites in the

annual allocation process. 


Capital Equipment - equipment with an individual cost over

$5,000.00 and a useful life of greater than one year.


Start-up Costs - costs incurred generally in the first year

and associated with efforts benefitting the entire contract

term, e.g., quality assurance plans. 


(g) The contractor shall allocate the non-site activity costs to sites,

program wide non-site costs, and other appropriations using an allocation

method that reflects the causal/beneficial relationship of the non-site costs

to site costs. The preferred allocation method is a total cost base.

However, with the approval of the Chief, Superfund Accounting Branch, FMD, the

contractor may use an alternate methodology. 


In addition, special allocations may be required as follows:


-	 All equipment with a unit value of $5,000.00 or greater

and a useful life of greater than one year shall be

depreciated over its useful life and allocated to

sites. The allocation of amortized equipment costs

should reflect equipment usage on the sites. The

preferred depreciation procedure is either a straight-

line or actual usage basis. A depreciation schedule

shall be maintained and submitted to EPA at contract

expiration. 


-	 Start-up costs, if applicable, shall be amortized over

the life of the contract. 


- Payments made for costs incurred in previous fiscal


Page G-14 of 27




PR-R5-02-10006


years, if material, shall be allocated in a separate

report. If the contractor is unsure whether a paid

amount is material, the contractor should contact the

Chief, Superfund Accounting Branch, FMD. 


Annual Allocation Report 


Required: 


- Summary of Allocation

- Master Allocation Schedule

- Statement of Allocation Methodology

-	 Listing of all invoices paid during the Federal fiscal


year (with invoice numbers and amounts)

-	 Certification of Contractor Records - (final report


only) 


Required if applicable: 


- Schedule of Start-up Costs

- Schedule of Capital Equipment Depreciation

- Schedule of Non-Site Activities 


(h) The contractor should refer to "Instructions for Performing the Annual

Allocation of Non-Site-Specific Costs" for a detailed explanation and

illustration of the allocation process and methodology. Questions regarding

any Annual Allocation requirements should be referred to the Chief, Superfund

Accounting Branch, FMD at (202) 260-9268.


G.11 SUBCONTRACT CONSENT (EP 52.244-100) (APR 1984)


The Contractor shall submit the information required by the "Subcontracts,"

clause to the Contracting Officer and assigned Project Officer. The

Contracting Officer will provide written notice to the Contractor of his

decision.


Consent is given to issue the following subcontracts: 


TO BE DETERMINED AT TIME OF AWARD


G.12 SUBCONTRACT CONSENT APPROVAL LEVELS


(a)(1) The Contractor shall submit the information required by FAR

clause 52.244-2, Subcontracts Alternate II, simultaneously to the Federal On-

Scene Coordinator (FOSC) and Contracting Officer (CO) and obtain consent to

subcontract from the FOSC or CO in accordance with the following:


Responsible

Description Action Official


Subcontracts under $250,000

Review & Consent
(Except as Stated Below) 
 FOSC


Sole Source Subcontracts


Page G-15 of 27




PR-R5-02-10006


over $100,000 (Except
Transportation and Disposal) 

Review 
Review & Consent 

FOSC 
CO 

Sole Source Transportation
and Disposal over $250,000 

Review 
Review & Consent 

FOSC 
CO 

Innovative and Emerging
Alternative Technology
(All Dollar Amounts) 

Review 
Review & Consent 

FOSC 
CO 

All Other Actions over Review FOSC 
$250,000  Review & Consent CO 

(2) Innovative Alternative Technology is defined as any fully

developed technology for which cost or performance information is incomplete,

thus hindering routine use at CERCLA sites. An Innovative Alternative

Technology may require field testing before it is considered proven and

available for routine and/or site-specific use. Emerging Alternative

Technology is defined as alternative technology in an earlier stage of

development than Innovative Alternative Technology, where performance research

has not yet successfully passed laboratory or pilot testing.


(3) FOSCs may authorize the contractor to proceed with placement

of subcontracts, regardless of the dollar amount, in instances where CO

consent cannot be obtained due to time constraints. Such action requires that

a request for ratification be submitted to the CO within five working days in

instances where the action exceeds the authority of the FOSC as specified

above.


(b) The contractor shall comply with the requirements as stipulated in

FAR 52.244-2, Subcontracts, Alternate II. Subcontract consent is mandatory

for subcontracted tasks involving hot zones (all levels), indemnification,

conflict of interest or safety training. The authority to consent to

subcontracts is delineated in paragraph A herein. For the purposes of this

clause, a hot zone is defined as a site area requiring personal protective

equipment at any level. 


(c) In instances where the subcontract exceeds the simplified

acquisition threshold ($100,000) or is of a number of subcontracts with a

single subcontractor for the same or related supplies or services that in the

aggregate are expected to exceed the simplified acquisition threshold, the

Contractor shall provide in Block 23 of the EPA Form 1900-55 (or as an

attachment thereto) prepared for the day on which the consent for the

subcontract is given, information on how the subcontractor was selected and

the competition obtained. For noncompetitive subcontracts, the Contractor

shall provide a sole source justification which states why there is only one

source and what efforts were made to obtain competition. 


(d) The following are designated as "Team Subcontractors" in the

contract:


TO BE COMPLETED AT TIME OF CONTRACT AWARD OR MODIFICATION, IF


APPLICABLE.


Additional team subcontractors may be approved in writing only by the

Contracting Officer.
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(e) Subcontract consent under this clause:


(1) Subcontract consent given under this clause is conditional

upon the prime contractor providing the required information to

support the proposed subcontract;


(2) A copy of the signed subcontract shall be sent to the FOSC

and CO within ten (10) working days of its execution;


(3) EPA consent to the subcontract does not relieve the prime

contractor of any obligations or responsibilities under the prime

contract;


(4) EPA consent to the subcontract does not create any obligation

for EPA relative to the subcontractor;


(5) EPA consent to the subcontract does not create any "privity

of contract" between EPA and the subcontractor;


(6) EPA consent does not constitute a determination as to the

acceptability of the subcontract price or the allowability of

costs;

(7) EPA consent to the subcontract does not constitute approval of

the terms and conditions of the subcontract; and


(8) The Contracting Officer will act only in disputes arising

under the prime contract, even if a subcontractor is affected by the

dispute between EPA and the prime contractor.


G.13 POST AWARD CONFERENCE


A post-award conference shall be held within thirty (30) calendar days

after contract award in order to 1) achieve a clear and mutual understanding

of all contract requirements and 2) to identify and resolve potential

problems. Attendance shall be required by representatives of the Contractor

and the EPA. 


G.14	 FABRICATION OR ACQUISITION OF NONEXPENDABLE PROPERTY EPAAR 1552.245-72

(APR 1984)


The Contractor shall not fabricate nor acquire under this contract, either


directly or indirectly through a subcontract, any item of nonexpendable


property without written approval from the Contracting Officer. 


G.15 GOVERNMENT PROPERTY (EPAAR 1552.245-73) (OCT 2000)


(a) The contractor shall not fabricate or acquire, on behalf of the

Government, either directly or indirectly through a subcontract, any item of

property without written approval from the Contracting officer.


(b) In accordance with paragraph (a) above, the contractor is authorized to

acquire and/or fabricate the equipment listed below for use in the performance

of this contract. The equipment is subject to the provisions of the

“Government Property” clause.
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(c) The Government will provide the following item(s) of Government

property to the contractor for use in the performance of this contract. This

property shall be used and maintained by the contractor in accordance with the

provisions of the “Government Property” clause.


Item Delivery

No. Description Quantity Date


1 Springfield Belle Mobile Waste Water Treatment* 1 


(d) The “EPA Contract Property Administration Requirements” provided below

apply to this contract.


U.S. Environmental Protection Agency

Property Administration Requirements (PAR)


1. PURPOSE. This document sets forth the requirements for Environmental

Protection Agency (EPA) contractors in the performance of their Government

property management responsibilities under contracts with EPA. These

requirements supplement those contained in the Government property clause(s)

in this contract, and part 45 of the Federal Acquisition Regulation (FAR).


2. DELEGATION OF CONTRACT PROPERTY ADMINISTRATION. EPA has delegated much of

its contract property management oversight to the Defense Contract Management

Command (DCMC). Shortly after award of a contract, the EPA contracting officer

(CO) delegates the functions of property administration and plant clearance

(disposal) for the contract to DCMC. Upon acceptance of that delegation, DCMC

will provide notification to the contractor, identifying the assigned property

administrator (PA) and plant clearance officer (PLCO). If the contract is not

delegated to DCMC for administration, any reference to PA and PLCO throughout

this document shall be construed to mean CO. The DCMC PA is available to the

contractor for assistance in all matters of property administration.

Notwithstanding the delegation, as necessary, the contractor may contact their

EPA CO. In the event of disagreement between the contractor and the DCMC PA,

the contractor should seek resolution from the CO. Unless otherwise directed

in the contract, or this document, all originals of written information or

reports, except direct correspondence between the contractor and the DCMC PA,

relative to Government property, should be forwarded to the administrative CO

assigned to this contract.


3. REQUESTS FOR GOVERNMENT PROPERTY.


a. In accordance with FAR 45.102, the contractor shall furnish all

property required for performing Government contracts. If a contractor

believes that Government facilities are required for performance of the

contract, the contractor shall submit a written request to the CO. At a

minimum, the request shall contain the following elements:


1. Contract number for which the facilities are required.


2. An item(s) description, quantity and estimated cost.


3. Certification that no like contractor facilities exist which could
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be utilized.


4. A detailed description of the task-related purpose of the

facilities.


5. Explanation of negative impact if facilities are not provided by

the Government.


6. If applicable, recommend the exception under FAR 45.302-1(a) or

any applicable EPA class deviation (available upon request), and provide any

other information which would support the furnishing of facilities, including

contractor-acquired property (CAP).


7. Except when the request is for material, a lease versus purchase

analysis shall be furnished with the request to acquire property on behalf of

the Government. 


The contractor may not proceed with acquisition of facilities on behalf of the

Government until receipt of written authorization from the EPA CO.


4. TRANSFER OF GOVERNMENT PROPERTY. When the contractor receives Government-

furnished property (GFP), the contractor should receive, from the transferor,

(either EPA or another contractor) all of the applicable data elements

(Attachment 1 of this clause) needed to maintain the required records. If this

information is not provided at the time of receipt of the property, the

contractor shall request it from the EPA CO. The CO will attempt to obtain the

data from the previous property holder, or, if data does not exist, will

assist the current property holder in estimating the elements. Prior to

signing an acceptance document for the property, the receiving contractor

should perform a complete inventory of the property. Responsibility, as well

as accountability, passes with the signed acceptance. 


When, at the written direction of the EPA CO, the contractor transfers GFP to

another contractor, or another Agency, the contractor shall provide the

applicable data elements (Attachment 1 of this clause). Upon return of the

property to EPA, the same data must be provided by the contractor to the EPA

CO.


5. RECORDS OF GOVERNMENT PROPERTY.


a. In accordance with FAR 45.505 and 45.505-1, the contractor shall

establish and maintain adequate property records for all Government property,

regardless of value, including property provided to and in the possession of a

subcontractor. Material (supplies) provided by the Government or acquired by

the contractor and billed as a direct charge to the Government is Government

property and records must be established as such.


b. The contractor shall establish and maintain the official Government

property record. (If the contract contains the FAR Clause 52.245-1, the

Government will maintain the official Government property records.) Such

records shall contain the applicable data elements (Attachment 1 of this

clause) for all items of Government property regardless of cost.


c. The Contractor shall identify all Superfund property and designate it

as such both on the item and on the official Government property record. If it

is not practicable to tag the item, the contractor shall write the ID number
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on a tag, card or other entity that may be kept with the item or in a file.


d. Support documentation used for posting entries to the property record

shall provide complete, current and auditable data. Entries shall be posted

to the record in a timely manner following an action.


e. For Government vehicles, in addition to the data elements required by

EPA, the contractor shall also comply with the General Services Administration

(GSA) and Department of Energy (DOE) record and report requirements supplied

with all EPA provided motor vehicles. If the above requirements were not

provided with the vehicle, the contractor shall notify the EPA CO.


f. When Government property is disclosed to be in the possession or

control of the contractor but not provided under any contract, the contractor

shall record and report the property in accordance with FAR 45.502(f) and (h).


6. INVENTORIES OF GOVERNMENT PROPERTY. The contractor shall conduct a complete

physical inventory of EPA property at least once per year, unless otherwise

directed by the PA. Reconciliation shall be completed within 30 calendar days

of inventory completion. The contractor shall report the results of the

inventory, including any discrepancies, to the DCMC PA upon completion of the

reconciliation. The contractor's records shall indicate the completion date

of the inventory. 


See section 9 herein, Contract Closeout, for information on final inventories.


7. REPORTS OF GOVERNMENT PROPERTY. In accordance with FAR 45.505-14, EPA

requires an annual summary report, for each contract, by contract number, of

Government property in the contractor's possession as of September 30 each

year.


a. For each classification listed in FAR 45.505-14(a), except material,

the contractor shall provide the total acquisition cost and total quantity. If

there are zero items in a classification, or if there is an ending balance of

zero, the classification must be listed with zeros in the quantity and

acquisition cost columns.


b. For material, the contractor shall provide the total acquisition cost

only.


c. Property classified as facilities, special tooling, special test

equipment, and agency peculiar must be reported on two separate lines. The

first line shall include the total acquisition cost and quantity of all items

or systems with a unit acquisition cost of $25,000 or more. The second line

shall include the total acquisition cost and quantity of all items with a unit

acquisition cost of less than $25,000.


d. For items comprising a system, which is defined as ``a group of

interacting items functioning as a complex whole,'' the contractor may

maintain the record as a system noting all components of the system under the

main component or maintain individual records for each item. However, for the

annual report of Government property the components must be reported as a

system with one total dollar amount for the system, if that system total is

$25,000 or more.


e. The reports are to be received at EPA and DCMC no later than October
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31 of each year.


f. Distribution shall be as follows:


Original to: EPA CO


1 copy: DCMC PA


g. EPA Contractors are required to comply with GSA's and DOE's special

reporting requirements for motor vehicles. A statement of these requirements

will be provided by the EPA Facility Management and Services Division (FMSD)

concurrent with receipt of each vehicle.


h. The contractor shall provide detailed reports on an as-needed basis,

as may be requested by the CO or the PA.


8. DISPOSITION OF GOVERNMENT PROPERTY. The disposition process is composed of

three distinct phases: identification of excess property, reporting of excess

property, and final disposition.


a. Identification of Excess Property. The disposition process begins

with the contractor identifying Government property that is excess to its

contract. Effective contractor property control systems provide for disclosing

excesses as they occur. Once inactive Government property has been determined

to be excess to the contract to which it is accountable, it must be screened

against the contractor's other EPA contracts for further use. If the property

may be reutilized, the contractor shall notify the CO in writing. Government

property will be transferred to other contracts only when the COs on both the

current contract and the receiving contract authorize such a transfer in

writing.


b. Reporting Excess Government Property. Excess Government property

shall be reported in accordance with FAR Subpart 45.6. Inventory schedules A-E

(SF Forms 1426-1434) provide the format for reporting of excess Government

property. Instructions for completing the forms are located at FAR 45.606-5

and samples may be found in FAR 53.301-1426 thru 1434. Inventory schedules

shall be forwarded to the DCMC PLCO with a copy to the EPA CO. The cover

letter, which accompanies the inventory schedules, must include the EPA CO's

name, address and telephone number. Inventory schedules must also contain

a notification if the property is Superfund property. If the property is

Superfund property, the contractor must also prominently include the following

language on the inventory schedule: “Note to PLCO: Reimbursement to the EPA

Superfund is required.” When requested, by the PLCO or the CO, the contractor

will provide the fair market value for those items requested.


c. Disposition Instructions.


1. If directed in writing by the EPA CO, the contractor will retain

all or part of the excess Government property under the current contract for

possible future requirements. The contractor shall request, from the PLCO,

withdrawal from the inventory schedule of those items to be retained.


2. If directed in writing by the EPA CO, the contractor shall

transfer the property to another EPA contractor. The contractor will transfer

the property by shipping it in accordance with the instructions provided by

the CO. The contractor shall request, from the PLCO, withdrawal from the


Page G-21 of 27




PR-R5-02-10006


inventory schedule of those items to be transferred. Further, the contractor

shall notify the CO when the transfer is complete.


3. If directed in writing by the EPA CO, the contractor shall

transfer the property to EPA. The contractor shall ship/deliver the property

in accordance with the instructions provided by the CO. The contractor will

request, from the PLCO, withdrawal from the inventory schedule of those items

to be transferred to EPA. Further, the contractor shall notify the CO when the

transfer is complete.


4. The contractor will ship the property elsewhere if directed, in

writing, by the PLCO.


5. The PLCO will either conduct the sale or instruct the contractor

to conduct a sale of surplus property. The contractor will allow prospective

bidders access to property offered for sale. 


6. Property abandoned by the PLCO on the contractor's site must be

disposed of in a manner that does not endanger the health and safety of the

public.


7. To effect transfer of accountability, the contractor shall provide

the recipient of the property with the applicable data elements set forth in

Attachment 1 of this clause. The contractor shall also obtain either a signed

receipt from the recipient, or proof of shipment. The contractor shall update

the official Government property record to indicate the disposition of the

item and to close the record.


9. CONTRACT CLOSEOUT. The contractor shall complete a physical inventory of

all Government property at contract completion and the results, including any

discrepancies, shall be reported to the DCMC PA. In the case of a terminated

contract, the contractor shall comply with the inventory requirements set

forth in the applicable termination clause. The results of the inventory, as

well as a detailed inventory listing, must be forwarded to the CO. For

terminated contracts, the contractor will conduct and report the

inventory results as directed by the CO. 


However, in order to expedite the disposal process, contractors may be

required to, or may elect to submit to the CO, an inventory schedule for

disposal purposes up to six (6) months prior to contract completion. If such

an inventory schedule is prepared, the contractor must indicate the earliest

date that each item may be disposed. 


The contractor shall update all property records to show disposal action. The

contractor shall notify the DCMC PA, in writing, when all work has been

completed under the contract and all Government property accountable to the

contract has been disposed.


Attachment 1


REQUIRED DATA ELEMENTS.  Where applicable (all elements are not applicable to

material) the contractor is required to maintain, at a minimum, the

information related to the following data elements for EPA Government

property: 


Contractor Identification/Tag Number; 
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Description;

Manufacturer;

Model;

Serial Number;

Acquisition Date;

Date received;

Acquisition Cost*;

Acquisition Document Number;

Location;

Contract Number;

Account Number (if supplied);

Superfund (Yes/No);

Inventory Performance Date;

Disposition Date.


* Acquisition cost shall include the price of the item plus all taxes,

transportation and installation charges allocable to that item.


NOTE: For items comprising a system which is defined as, “a group of

interacting items functioning as a complex whole,” the contractor may maintain

the record as a system noting all components of the system under the main

component or maintain individual records for each item. However, for the

Annual Report of Government Property, the components must be reported as a

system with one total dollar amount for the system, if that system total is

$25,000 or more.


* NOTE - The Springfield Belle Mobile Waste Water Treatment is the only piece

of Government Furnished Property which will be provided under one contract,

resulting from this Request for Proposal. Within 30 days of Contract Award,

both successful offerors may be requested to submit a proposal for the

maintenance of the Springfield Belle. The government intends to award a

performance based task order to the successful offeror, in accordance with

Section H Clause entitled “Performance Based Task Orders”.


G.16 DECONTAMINATION OF CONTRACTOR-OWNED EQUIPMENT


With regard to equipment provided by the Contractor, the FOSC and the

Response Manager assigned to the site will determine which equipment is to be

decontaminated and whether or not it is to be decontaminated at the site of

the removal or at the contractor’s facilities. Labor charges and charges for

decontamination equipment (equipment used to decontaminate other equipment)

for decontamination efforts will be considered allowable charges under this

contract and will be paid in accordance with the applicable rate(s) specified

in the Schedule. Reasonable charges for the equipment while it is being

decontaminated will be allowable charges under this contract. When the

decontamination effort is performed at the contractor’s facilities, a

reasonable charge for the decontamination labor, decontamination equipment,

and equipment to be decontaminated shall not exceed one day. 
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SECTION H - SPECIAL CONTRACT REQUIREMENTS


H.1	 DISPLAY OF EPA OFFICE OF INSPECTOR GENERAL HOTLINE POSTER (EPAAR

1552.203-71) (OCT 2000)


(a) For EPA contracts valued at $1,000,000 or more including all contract

options, the contractor shall prominently display EPA Office of Inspector

General Hotline posters in contractor facilities where the work is performed

under the contract.


(b) Office of Inspector General hotline posters may be obtained from the

EPA Office of Inspector General, ATTN: OIG Hotline (2443), 1200 Pennsylvania

Avenue, NW, Washington, DC 20460, or by calling (202) 260-5113.


(c) The Contractor need not comply with paragraph (a) of this clause if it

has established a mechanism, such as a hotline, by which employees may report

suspected instances of improper conduct, and provided instructions that

encourage employees to make such reports. 


H.2 PRINTING (EPAAR 1552.208-70) (OCT 2000)


(a) Definitions.

“Printing” is the process of composition, plate making, press work, binding


and microform; or the end items produced by such processes and equipment.

Printing services include newsletter production and periodicals which are

prohibited under EPA contracts.


“Composition” applies to the setting of type by hot-metal casting, photo

typesetting, or electronic character generating devices for the purpose of

producing camera copy, negatives, a plate or image to be used in the

production of printing or microform.


“Camera copy” (or “camera-ready copy”) is a final document

suitable for printing/duplication.


“Desktop Publishing” is a method of composition using computers with the

final output or generation of camera copy done by a color inkjet or color

laser printer. This is not considered “printing.” However, if the output from

desktop publishing is being sent to a typesetting device (i.e., Linotronic)

with camera copy being produced in either paper or negative format, these

services are considered “printing”.


“Microform” is any product produced in a miniaturized image format, for

mass or general distribution and as a substitute for conventionally printed

material. Microform services are classified as printing services and includes

microfiche and microfilm. The contractor may make up to two sets of microform

files for archival purposes at the end of the contract period of performance.


“Duplication” means the making of copies on photocopy machines employing

electrostatic, thermal, or other processes without using an intermediary such

as a negative or plate.


“Requirement” means an individual photocopying task. (There may be

multiple requirements under a Work Assignment or Delivery Order. Each

requirement would be subject to the photocopying limitation of 5,000 copies of

one page or 25,000 copies of multiple pages in the aggregate per requirement).


(b) Prohibition.
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The contractor shall not engage in, nor subcontract for, any printing in

connection with the performance of work under this contract. Duplication of

more than 5,000 copies of one page or more than 25,000 copies of multiple

pages in the aggregate per requirement constitutes printing. The intent of the

limitation is not to allow the duplication of final documents for use by the

Agency. In compliance with EPA Order 2200.4a, EPA Publication Review

Procedure, the Office of Communications, Education, and Media Relations is

responsible for the review of materials generated under a contract published

or issued by the Agency under a contract intended for release to the public.


(c) Affirmative Requirements.

(1) Unless otherwise directed by the contracting officer, the contractor


shall use double-sided copying to produce any progress report, draft report or

final report.


(2) Unless otherwise directed by the contracting officer, the contractor

shall use recycled paper for reports delivered to the Agency which meet the

minimum content standards for paper and paper products as set forth in EPA's

Web site for the Comprehensive Procurement Guidelines at:

http://www.epa.gov/cpg/.


(d) Permitted Contractor Activities.

(1) The prohibitions contained in paragraph (b) do not preclude writing,


editing, or preparing manuscript copy, or preparing related illustrative

material to a final document (camera-ready copy) using desktop publishing.


(2) The contractor may perform a requirement involving the duplication

of less than 5,000 copies of only one page, or less than 25,000 copies of

multiple pages in the aggregate, using one color (black), so long as such

pages do not exceed the maximum image size of 10\3/4\ by 14\1/4\ inches, or 11

by 17 paper stock. Duplication services below these thresholds are not

considered printing. If performance of the contract will require duplication

in excess of these limits, contractors must immediately notify the contracting

officer in writing. EPA may then seek a waiver from the Joint Committee on

Printing, U. S. Congress. The intent of the limitation is to allow

``incidental'' duplication (drafts, proofs) under a contract. The intent of

the limitation is not to allow the duplication of copies of final documents

for use by the Agency or as distributed as instructed by the Agency.


(3) The contractor may perform a requirement involving the multi-color

duplication of no more than 100 pages in the aggregate using color copier

technology, so long as such pages do not exceed the maximum image size of

10\3/4\ by 14\1/4\ inches, or 11 by 17 paper stock. Duplication services below

these thresholds are not considered printing. If performance of the contract

will require duplication in excess of these limits, contractors must

immediately notify the contracting officer in writing. EPA may then seek a

waiver from the Joint Committee on Printing, U. S. Congress.


(4) The contractor may perform the duplication of no more than a total

of 100 diskettes or CD-ROM's. Duplication services below these thresholds are

not considered printing. If performance of the contract will require

duplication in excess of these limits, contractors must immediately notify the

contracting officer in writing. EPA may then seek a waiver from the Joint

Committee on Printing, U. S. Congress.


(e) Violations.
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The contractor may not engage in, nor subcontract for, any printing in

connection with the performance of work under the contract. The cost of any

printing services in violation of this clause will be disallowed, or not

accepted by the Government.


(f) Flowdown Provision.

The contractor shall include in each subcontract which may involve a


requirement for any printing/duplicating/copying a provision substantially the

same as this clause.


H.3 ORGANIZATIONAL CONFLICTS OF INTEREST (EPAAR 1552.209-71) (MAY 1994)


(a) The Contractor warrants that, to the best of the Contractor's knowledge

and belief, there are no relevant facts or circumstances which could give rise

to an organizational conflict of interest, as defined in FAR Subpart 9.5, or

that the Contractor has disclosed all such relevant information.


(b) Prior to commencement of any work, the Contractor agrees to notify the

Contracting Officer immediately that, to the best of its knowledge and belief,

no actual or potential conflict of interest exists or to identify to the

Contracting Officer any actual or potential conflict of interest the firm may

have. In emergency situations, however, work may begin but notification shall

be made within five (5) working days. 


(c) The Contractor agrees that if an actual or potential organizational

conflict of interest is identified during performance, the Contractor will

immediately make a full disclosure in writing to the Contracting Officer.

This disclosure shall include a description of actions which the Contractor

has taken or proposes to take, after consultation with the Contracting

Officer, to avoid, mitigate, or neutralize the actual or potential conflict of

interest. The Contractor shall continue performance until notified by the

Contracting Officer of any contrary action to be taken. 


(d) Remedies - The EPA may terminate this contract for convenience, in whole

or in part, if it deems such termination necessary to avoid an organizational

conflict of interest. If the Contractor was aware of a potential

organizational conflict of interest prior to award or discovered an actual or

potential conflict after award and did not disclose it or misrepresented

relevant information to the Contracting Officer, the Government may terminate

the contract for default, debar the Contractor from Government contracting, or

pursue such other remedies as may be permitted by law or this contract. 


(e) The Contractor agrees to insert in each subcontract or consultant

agreement placed hereunder, except for subcontracts or consultant agreements

for well drilling, fence erecting, plumbing, utility hookups, security guard

services, or electrical services, provisions which shall conform substantially

to the language of this clause, including this paragraph (e), unless otherwise

authorized by the Contracting Officer. 


H.4	 NOTIFICATION OF CONFLICTS OF INTEREST REGARDING PERSONNEL (EPAAR

1552.209-73) (MAY 1994)


(a) In addition to the requirements of the contract clause entitled

"Organizational Conflicts of Interest," the following provisions with regard

to employee personnel performing under this contract shall apply until the

earlier of the following two dates: the termination date of the affected
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employee(s) or the expiration date of the contract. 


(b) The Contractor agrees to notify immediately the EPA Project Officer and

the Contracting Officer of (1) any actual or potential personal conflict of

interest with regard to any of its employees working on or having access to

information regarding this contract, or (2) any such conflicts concerning

subcontractor employees or consultants working on or having access to

information regarding this contract, when such conflicts have been reported to

the Contractor. A personal conflict of interest is defined as a relationship

of an employee, subcontractor employee, or consultant with an entity that may

impair the objectivity of the employee, subcontractor employee, or consultant

in performing the contract work. 


(c) The Contractor agrees to notify each Project Officer and Contracting

Officer prior to incurring costs for that employee's work when an employee may

have a personal conflict of interest. In the event that the personal conflict

of interest does not become known until after performance on the contract

begins, the Contractor shall immediately notify the Contracting Officer of the

personal conflict of interest. The Contractor shall continue performance of

this contract until notified by the Contracting Officer of the appropriate

action to be taken. 


(d) The Contractor agrees to insert in any subcontract or consultant

agreement placed hereunder, except for subcontracts or consultant agreements

for well drilling, fence erecting, plumbing, utility hookups, security guard

services, or electrical services, provisions which shall conform substantially

to the language of this clause, including this paragraph (d), unless otherwise

authorized by the Contracting Officer. 


H.5	 LIMITATION OF FUTURE CONTRACTING (TCRR) (EPAAR 1552.209-74) (MAR 1997)

ALTERNATE I (MAR 1997)


(a) The parties to this contract agree that the Contractor will be

restricted in its future contracting in the manner described below. Except as

specifically provided in this clause, the Contractor shall be free to compete

for contracts on an equal basis with other companies. 


(b) If the Contractor, under the terms of this contract, or through the

performance of work pursuant to this contract, is required to develop

specifications or statements of work and such specifications or statements of

work are incorporated into an EPA solicitation, the Contractor shall be

ineligible to perform the work described in that solicitation as a prime

Contractor or subcontractor under an ensuing EPA contract. 


(c) Unless prior written approval is obtained from the cognizant EPA

Contracting Officer, the Contractor, during the life of the delivery order or

tasking document and for a period of five (5) years after the completion of

the delivery order or tasking document, agrees not to enter into a contract

with or to represent any party, other than EPA, with respect to: (1) any work

relating to CERCLA activities which pertain to a site where the Contractor

previously performed work for EPA under this contract; or (2) any work that

may jeopardize CERCLA enforcement actions which pertain to a site where the

Contractor previously performed work for the EPA under this contract. 


(d) During the life of this contract, including any options, the Contractor

agrees that unless otherwise authorized by the Contracting Officer: 
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(1) It will not provide any Technical Assistance Team (TAT) type

activities (e.g., TAT contracts) to EPA within the Contractor's Time Critical

Rapid Response (TCRR) assigned geographical area(s), either as a prime

contractor, subcontractor, or consultant. 


(2) It will not provide any Technical Assistance Team (TAT) type

activities (e.g., TAT contracts) to EPA as a prime contractor, subcontractor

or consultant at a site where it has performed or plans to perform TCRR work. 


(3) It will be ineligible for award of TAT type activities contracts for

sites within its respective TCRR assigned geographical area(s) which result

from a CERCLA administrative order, a CERCLA or RCRA consent decree or a court

order. 


(e) The Contractor and any subcontractors, during the life of this

contract, shall be ineligible to enter into an EPA contract or a subcontract

under an EPA contract, which supports EPA’s performance of Superfund

Headquarters policy work including support for the analysis and development of

regulations, policies, or guidance that govern, affect, or relate to the

conduct of response action activities, unless otherwise authorized by the

Contracting Officer. Examples of such contracts include, but are not limited

to Superfund Management and Analytical support contracts, and Superfund

Technical and Analytical support contracts.


(f) The Contractor agrees in advance that if any bids/proposals are

submitted for any work that would require written approval of the Contracting

Officer prior to entering into a contract subject to the restrictions of this

clause, then the bids/proposals are submitted at the Contractor's own risk.

Therefore, no claim shall be made against the Government to recover

bid/proposal costs as a direct cost whether the request for authorization to

enter into the contract is denied or approved. 


(g) To the extent that the work under this contract requires access to

proprietary or confidential business or financial data of other companies, and

as long as such data remains proprietary or confidential, the Contractor shall

protect such data from unauthorized use and disclosure. 


(h) The Contractor agrees to insert in each subcontract or consultant

agreement placed hereunder, except for subcontracts or consultant agreements

for nondiscretionary technical or engineering services, including treatability

studies, well drilling, fence erecting, plumbing, utility hookups, security

guard services, or electrical services, provisions which shall conform

substantially to the language of this clause, including this paragraph (h),

unless otherwise authorized by the Contracting Officer. The Contractor may

request in writing that the Contracting Officer exempt from this clause a

particular subcontract or consultant agreement for nondiscretionary technical

or engineering services not specifically listed above, including laboratory

analysis. The Contracting Officer will review and evaluate each request on a

case-by-case basis before approving or disapproving the request. 


(i) If the Contractor seeks an expedited decision regarding its initial

future contracting request, the Contractor may submit its request to both the

Contracting Officer and the next administrative level within the Contracting

Officer's organization. 


(j) A review process available to the Contractor when an adverse
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determination is received shall consist of a request for reconsideration to

the Contracting Officer or a request for review submitted to the next

administrative level within the Contracting Officer's organization. An

adverse determination resulting from a request for reconsideration by the

Contracting Officer will not preclude the Contractor from requesting a review

by the next administrative level. Either a request for review or a request

for reconsideration must be submitted to the appropriate level within 30

calendar days after receipt of the initial adverse determination. 


H.6 ANNUAL CERTIFICATION (EPAAR 1552.209-75) (MAY 1994)


The Contractor shall submit an annual conflict of interest certification to

the Contracting Officer. In this certification, the Contractor shall certify

annually that, to the best of the Contractor's knowledge and belief, all

actual or potential organizational conflicts of interest have been reported to

EPA. In addition, in this annual certification, the Contractor shall certify

that it has informed its personnel who perform work under EPA contracts or

relating to EPA contracts of their obligation to report personal and

organizational conflicts of interest to the Contractor. Such certification

must be signed by a senior executive of the company and submitted in

accordance with instructions provided by the Contracting Officer. The initial

certification shall cover the one-year period from the date of contract award,

and all subsequent certifications shall cover successive annual periods

thereafter, until expiration or termination of the contract. The

certification must be received by the Contracting Officer no later than 45

days after the close of the certification period covered. 


H.7 CONTRACTOR PERFORMANCE EVALUATIONS (EPAAR 1552.209-76) (MAY 1999)


The contracting officer shall complete a Contractor Performance Report

(Report) within ninety (90) business days after the end of each 12 months of

contract performance (interim Report) or after the last 12 months (or less) of

contract performance (final Report) in accordance with EPAAR 1509.170-5. The

contractor shall be evaluated based on the following ratings and performance

categories:


Ratings: 0 = unsatisfactory,

1 = poor,

2 = fair,

3 = good,

4 = excellent,

5 = outstanding.


Performance Categories:


Quality: Compliance with contract requirements; accuracy of reports;

effectiveness of personnel; and technical excellence.


Rating


0--Contractor is not in compliance and is jeopardizing achievement of

contract objectives


1--Major problems have been encountered

2--Some problems have been encountered

3--Minor inefficiencies/errors have been identified

4--Contractor is in compliance with contract requirements and/or 
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delivers quality products/services

5--The contractor has demonstrated an outstanding performance level


that justifies adding a point to the score. It is expected that this

rating will be used in those circumstances when contractor

performance clearly exceeds the performance level described as

“Excellent.”


Cost Control: Record of forecasting and controlling target costs; current,

accurate and complete billings; relationship of negotiated costs to actuals;

cost efficiencies.


Rating


0--Contractor is unable to manage costs effectively

1--Contractor is having major difficulty managing costs effectively

2--Contractor is having some problems managing costs effectively

3--Contractor is usually effective in managing costs

4--Contractor is effective in managing costs and submits current,


accurate, and complete billings

5--The contractor has demonstrated an outstanding performance level


that justifies adding a point to the score. It is expected that this

rating will be used in those circumstances when contractor

performance clearly exceeds the performance level described as

“Excellent.”


Timeliness of Performance: Met interim milestones; reliability; responsive to

technical direction; completed on time, including wrap-up and contract

administration; met delivery schedules; no liquidated damages assessed.


Rating


0--Contractor delays are jeopardizing performance of contract objectives

1--Contractor is having major difficulty meeting milestones and delivery


schedule

2--Contractor is having some problems meeting milestones and delivery


schedule

3--Contractor is usually effective in meeting milestones and delivery


schedule

4--Contractor is effective in meeting milestones and delivery schedule

5--The contractor has demonstrated an outstanding performance level that


justifies adding a point to the score. It is expected that this

rating will be used in those circumstances when contractor

performance clearly exceeds the performance level described as

“Excellent.”


Business Relations: Effective management, including subcontracts;

reasonable/cooperative behavior; responsive to contract requirements;

notification of problems; flexibility; pro-active versus reactive; effective

small/small disadvantage business subcontracting program.


Rating


0--Response to inquiries, technical/service/administrative issues is not

effective


1--Response to inquiries, technical/service/administrative issues is

marginally effective
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2--Response to inquiries, technical/service/administrative issues is

somewhat effective


3--Response to inquiries, technical/service/administrative issues is

usually effective


4--Response to inquiries, technical/service/administrative issues is

effective


5--The contractor has demonstrated an outstanding performance level that

justifies adding a point to the score. It is expected that this

rating will be used in those circumstances when contractor

performance clearly exceeds the performance level described as

“Excellent.”


(a) The contracting officer shall initiate the process for completing

interim Reports within five (5) business days after the end of each 12 months

of contract performance by requesting the project officer to evaluate

contractor performance for the interim Report. In addition, the contracting

officer shall initiate the process for completing final Reports within five

(5) business days after the last 12 months (or less) of contract performance

by requesting the project officer to evaluate contractor performance for the

final Report. The final Report shall cover the last 12 months (or less) of

contract performance. Within thirty (30) business days after the project

officer receives a request from the contracting officer to complete an

evaluation, the project officer shall:


(1) Complete a description of the contract requirements;


(2) Evaluate contractor performance and assign a rating for quality,

cost control, and timeliness of performance categories (including a narrative

for each rating);


(3) Provide any information regarding subcontracts, key personnel, and

customer satisfaction;


(4) Assign a recommended rating for the business relations performance

category (including a narrative for the rating); and


(5) Provide additional information appropriate for the evaluation or

future evaluations.


(b) The contracting officer shall:


(1) Ensure the accuracy of the project officer's evaluation by verifying

that the information in the contract file corresponds with the designated

project officer's ratings;


(2) Assign a rating for the business relations performance category

(including a narrative for the rating);


(3) Concur with or revise the project officer's ratings after

consultation with the project officer;


(4) Provide any additional information concerning the quality, cost

control, and timeliness of performance categories if deemed appropriate for

the evaluation or future evaluations (if any), and provide any information

regarding subcontracts, key personnel, and customer satisfaction; and
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(5) Forward the Report to the contractor within ten (10) business days

after the contracting officer receives the project officer's evaluation.


(c) The contractor shall be granted thirty (30) business days from the date

of the contractor's receipt of the Report to review and provide a response to

the contracting officer regarding the contents of the Report. The contractor

shall:


(1) Review the Report;


(2) Provide a response (if any) to the contracting officer on company

letter head or electronically;


(3) Complete contractor representation information; and


(4) Forward the Report to the contracting officer within the designated

thirty (30) business days.


(d) The contractor's response to the Report may include written comments,

rebuttals (disagreements), or additional information. If the contractor does

not respond to the Report within the designated thirty (30) business days, the

specified ratings in the Report are deemed appropriate for the evaluation

period. In this instance, the contracting officer shall complete the Agency

review and sign the Report within three (3) business days after expiration of

the specified 30 business days.


(e) If the contractor submits comments, rebuttals (disagreements), or

additional information to the contracting officer which contests the ratings,

the contracting officer, in consultation with the project officer, shall

initially try to resolve the disagreement(s) with the contractor.


(f) If the disagreement(s) is (are) not resolved between the contractor and

the contracting officer, the contracting officer shall provide a written

recommendation to one level above the contracting officer for resolution as

promptly as possible, but no later than five (5) business days after the

contracting officer is made aware that the disagreement(s) has (have) not been

resolved with the contractor. The individual who is one level above the 

contracting officer shall:


(1) Review the contracting officer's written recommendation; and


(2) Provide a written determination to the contracting officer for

summary ratings (ultimate conclusion for ratings pertaining to the performance

period being evaluated) within five (5) business days after the individual one

level above the contracting officer receives the contracting officer's written

recommendation.


(g) If the disagreement is resolved, the contracting officer shall complete

the Agency review and sign the Report within three (3) business days after

consultation.


(h) The contracting officer shall complete the Agency review and sign the

Report within three (3) business days after the contracting officer receives a

written determination for summary ratings from one level above the contracting

officer.
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(i) An interim or final Report is considered completed after the

contracting officer signs the Report. The contracting officer must provide a

copy of completed Reports (interim and final) to the contractor within two (2)

business days after completion.


H.8	 OPTION TO EXTEND THE EFFECTIVE PERIOD OF THE CONTRACT--TIME AND

MATERIALS OR LABOR HOUR CONTRACT (EPAAR 1552.217-75) (APR 1984)


(a) The Government has the option to extend the effective period of this

contract for 3 additional period(s). If more than sixty(60) days remain in

the contract effective period, the Government, without prior written

notification, may exercise this option by issuing a contract modification. To

unilaterally exercise this option within the last 60 days of the effective

period, the Government must issue written notification of its intent to

exercise the option prior to that last 60- day period. This preliminary

notification does not commit the Government to exercising the option. 


(b) If the Option(s) are exercised, the following minimum and maximum

amounts will be as follows, in accordance with Clause B-12, “Minimum and

Maximum amounts (EP 52.216-140)” 


Option Period I - TBD 

Option Period II - TBD 

Option Period III - TBD 


(c) The "Effective Period of the Contract" clause will be modified as

follows: 


Option Period I - The end of the Base period plus 1 year

Option Period II - The end of the Option I period plus 1 year

Option Period III - The end of the Option II period plus 1 year


H.9 SMALL DISADVANTAGED BUSINESS TARGETS (EPAAR 1552.219-73)(OCT 2000)


(a) In accordance with FAR 19.1202-4(a) and EPAAR 52.219-72, the following

small disadvantaged business (SDB) participation targets proposed by the

contractor are hereby incorporated into and made part of the contract:


| | | | Percentage of |

| Contractor | NAICS | | Total Contract |

|  Targets | Major Group | Dollars | Value |

| Total Prime | | | |

| Contractor | | | |

| Targets | | | |

|(Including | | | |

| joint venture | | | |

| partners) | | | |

|  | | | |

| Total  | | | |

| Subcontractor | | | |

| Targets | | | |
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(b) The following specifically identified SDB(s) was (were) considered

under the Section M-SDB participation evaluation factor or subfactor (continue

on separate sheet if more space is needed):


(1)

(2)

(3)

(4)

(5)


The contractor shall promptly notify the contracting officer of any

substitution of firms if the new firms are not SDB concerns.


(c) In accordance with FAR 52.219-25, Small Disadvantaged Business

Participation Program - Disadvantaged Status and Reporting, the contractor

shall report on the participation of SDB concerns in the performance of the

contract no less than thirty (30) calendar days prior to each annual

contractor performance evaluation [contracting officer may insert the dates

for each performance evaluation (i.e., every 12 months after the effective

date of contract)] or as otherwise directed by the contracting officer.


H.10	 UTILIZATION OF RURAL AREA SMALL BUSINESS CONCERNS (EP 52.219-110) (APR

1990)


(a) (1) "Rural area small business concern," as used in this clause, means a

small business concern that is located and conducts its principal operations

in a rural geographic area (county or parish) listed in the Small Business

Administration's Listing of Non-Metropolitan Rural Counties by State. 


(2) "Small business concern," as used in this clause, means a concern,

including its affiliates, that is independently owned and operated, not

dominant in the field of operation in which it is bidding on government

contracts, and qualified as a small business under the criteria and size

standard in 13 CFR 121. 


(b) It is the policy of the Environmental Protection Agency (EPA) that rural

area small business concerns shall have the maximum practicable opportunity to

participate in performing contracts awarded by EPA. 


(c) The contractor shall use its best efforts to give rural area small

business concerns the opportunity to participate in the subcontracts it awards

to the fullest extent consistent with efficient performance of this contract. 


(d) The contractor shall incorporate the substance of this clause in any

subcontract that may provide for additional subcontracting opportunities. 


H.11	 UTILIZATION OF HISTORICALLY BLACK COLLEGES AND UNIVERSITIES (EP

52.219-115) (JUL 1991)


(a) It is the Policy of the Environmental Protection Agency that

historically black colleges and universities shall have the maximum

practicable opportunity to participate in performing contracts awarded by the

Agency. 


(b) The Contractor shall use its best efforts to give historically black
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colleges and universities the opportunity to participate in any subcontracts

awarded to the fullest extent consistent with efficient performance of this

contract. 


(c) The contractor shall incorporate the substance of this clause in any

subcontract which may provide for additional subcontracting opportunities. 


H.12	 PROJECT EMPLOYEE CONFIDENTIALITY AGREEMENT (EPAAR 1552.227-76) (MAY

1994)


(a) The Contractor recognizes that Contractor employees in performing this

contract may have access to data, either provided by the Government or first

generated during contract performance, of a sensitive nature which should not

be released to the public without Environmental Protection Agency (EPA)

approval. Therefore, the Contractor agrees to obtain confidentiality

agreements from all of its employees working on requirements under this

contract.


(b) Such agreements shall contain provisions which stipulate that each

employee agrees that the employee will not disclose, either in whole or in

part, to any entity external to EPA, the Department of Justice, or the

Contractor, any information or data (as defined in FAR Section 27.401)

provided by the Government or first generated by the Contractor under this

contract, any site-specific cost information, or any enforcement strategy

without first obtaining the written permission of the EPA Contracting Officer.

If a contractor, through an employee or otherwise, is subpoenaed to testify or

produce documents, which could result in such disclosure, the Contractor must

provide immediate advance notification to the EPA so that the EPA can

authorize such disclosure or have the opportunity to take action to prevent

such disclosure. Such agreements shall be effective for the life of the

contract and for a period of five (5) years after completion of the contract.


(c) The EPA may terminate this contract for convenience, in whole or in

part, if it deems such termination necessary to prevent the unauthorized

disclosure of information to outside entities. If such a disclosure occurs

without the written permission of the EPA Contracting Officer, the Government

may terminate the contract, for default or convenience, or pursue other

remedies as may be permitted by law or this contract.


(d) The Contractor further agrees to insert in any subcontract or consultant

agreement placed hereunder, except for subcontracts or consultant agreements

for well drilling, fence erecting, plumbing, utility hookups, security guard

services, or electrical services, provisions which shall conform substantially

to the language of this clause, including this paragraph, unless otherwise

authorized by the Contracting Officer. 


H.13 INSURANCE LIABILITY TO THIRD PERSONS (EPAAR 1552.228-70) (OCT 2000)


(a)(1) Except as provided in subparagraph (2) below, the Contractor shall

provide and maintain workers' compensation, employer's liability,

comprehensive general liability (bodily injury), and comprehensive automobile

liability (bodily injury and property damage) insurance, and such other

insurance as the Contracting officer may require under this contract.


(2) The Contractor may, with the approval of the Contracting officer,

maintain a self-insurance program; provided that, with respect to workers'
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compensation, the Contractor is qualified pursuant to statutory authority.


(3) All insurance required by this paragraph shall be in a form and

amount and for those periods as the Contracting officer may require or approve

and with insurers approved by the Contracting officer.


(b) The Contractor agrees to submit for the Contracting officer's approval,

to the extent and in the manner required by the Contracting officer, any other

insurance that is maintained by the Contractor in connection with the

performance of this contract and for which the Contractor seeks reimbursement.


(c) The Contractor shall be reimbursed for that portion of the reasonable

cost of insurance allocable to this contract, and required or approved under

this clause, in accordance with its established cost accounting practices.


H.14 STATE AND LOCAL TAXES (EPAAR 1552.229-70) (NOV 1989)


In accordance with FAR 29.303 and FAR 31.205-41, the Contractor or any

subcontractor under this contract shall not be reimbursed for payment of any

State and local taxes for which an exemption is available. The Contractor is

responsible for determining the availability of State and local tax exemptions

and obtaining such exemptions, if available. The Contractor shall include

this clause, suitably modified to identify the parties, in all subcontracts at

any tier. The Contractor shall notify the Contracting Officer if problems

arise in obtaining a State and local tax exemption. The contractor may seek a

waiver by the Contracting Officer from this requirement if the administrative

burden of seeking an exemption appears to outweigh the potential savings to

the Government. 


H.15	 LIMITATION ON REIMBURSEMENT FOR RENTAL EQUIPMENT (EP 52.231-305) (APR

1992)


(a) If a fixed rate for equipment has been included in the contract but the

contractor provides that equipment through a third-party subcontract or short-

term rental/lease, reimbursement for that equipment shall be at the fixed rate

specified in the contract for that item for the prime contractor or team

subcontractor, depending upon which (prime contractor or subcontractor) leases

or rents the equipment.


(b) If it is determined by the contracting officer to be in the best

interest of the Government to suspend this limitation, reimbursement for

rented/leased equipment may be at a cost which exceeds the fixed rate. Such

consideration shall be made on a case-by-case basis. A request for approval

of a higher cost shall be made by the contractor in writing to the contracting

officer in advance of charging the higher rate. Written documentation

supporting the request shall include the description of the item, CLIN number,

proposed cost, an explanation of why the contractor is proposing to rent/lease

the equipment, and such other information as may be considered necessary by

the contracting officer to evaluate the proposal. 


(c) In the event of an emergency, the On-Scene Coordinator (OSC) may approve

a higher rate with written documentation to be forwarded by the contractor to

the contracting officer through the OSC within ten (10) calendar days

thereafter. In addition to the information required in the proceeding

paragraph, details on the nature of the emergency shall be included. 
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(d) The final determination on reimbursement for a cost for rented/leased

equipment for which the contract includes a fixed rate shall be the

responsibility of the contracting officer except in an emergency during which

the OSC's approval shall be accepted by the contracting officer until the

emergency situation is stabilized provided the required documentation is

submitted to the contracting officer within the time specified above. 


(e) In determining the allowability of reimbursement for the cost of

rented/leased equipment for which the contract includes a fixed rate and which

results in a cost in excess of the fixed rate, the Government may consider

incremental charges incurred in connection with rental equipment for excessive

usage and peak seasons during which time all of the contractor's owned

equipment is dedicated to other EPA sites. The Government may also take into

consideration instances where the contractor's equipment has been in use on a

long-term basis on non-EPA jobs before being required by EPA and the length of

the EPA job. 


H.16 LIMITATION ON FIXED-RATE EQUIPMENT CHARGES (EP 52.231-310) (APR 1992)


(a) The charges for a specific Contract Line Item (CLIN) under a delivery

order shall be limited to the average acquisition cost for all like items in

the contractor's inventory at the time of contract award and shall remain

fixed for that year of the contract. Proposed increases in the average

acquisition cost due to acquisition of additional equipment shall be subject

to reconsideration by the Government at the end of each year of the contract

for the next year of the contract assuming that the Government exercises the

option to extend the period of the contract. The average acquisition cost

shall be made available to the OSC for use in the Removal Cost Management

System (RCMS) prior to any charge being entered into the RCMS for that CLIN. 


(b) Once the average acquisition cost for a CLIN has been equaled in charges

to the delivery order no additional charges for use of that CLIN shall be

allowed until a rate representing the contractor's ongoing costs for

maintaining the equipment has been agreed to. Such cost may include such

charges as maintenance, storage, licenses, taxes, applicable indirect costs,

and profit. The contractor's proposal for a rate to cover maintenance costs

shall be submitted to the contracting officer when the charges to the delivery

order for that CLIN at the fixed-rate equal 85% of the average acquisition

cost for that particular CLIN. 


(c) Where two items of the same CLIN are being used simultaneously on the

same delivery order, the limitation shall be the number of items times the

average acquisition cost for the CLIN. 


H.17	 SCREENING BUSINESS INFORMATION FOR CLAIMS OF CONFIDENTIALITY (EPAAR

1552.235-70) (APR 1984)


(a) Whenever collecting information under this contract, the Contractor

agrees to comply with the following requirements: 


(1) If the Contractor collects information from public sources, such as

books, reports, journals, periodicals, public records, or other sources that

are available to the public without restriction, the Contractor shall submit a

list of these sources to the appropriate program office at the time the

information is initially submitted to EPA. The Contractor shall identify the

information according to source. 


Page H-14 of 48




PR-R5-02-10006


(2) If the Contractor collects information from a State or local

Government or from a Federal agency, the Contractor shall submit a list of

these sources to the appropriate program office at the time the information is

initially submitted to EPA. The Contractor shall identify the information

according to source. 


(3) If the Contractor collects information directly from a business or

from a source that represents a business or businesses, such as a trade

association: 


(i) Before asking for the information, the Contractor shall identify

itself, explain that it is performing contractual work for the Environmental

Protection Agency, identify the information that it is seeking to collect,

explain what will be done with the information, and give the following notice: 


(A) You may, if you desire, assert a business confidentiality

claim covering part or all of the information. If you do assert a claim, the

information will be disclosed by EPA only to the extent, and by means of the

procedures, set forth in 40 CFR Part 2, Subpart B. 


(B) If no such claim is made at the time this information is

received by the Contractor, it may be made available to the public by the

Environmental Protection Agency without further notice to you. 


(C) The Contractor shall, in accordance with FAR Part 9, execute

a written agreement regarding the limitations of the use of this information

and forward a copy of the agreement to the Contracting Officer. 


(ii) Upon receiving the information, the Contractor shall make a

written notation that the notice set out above was given to the source, by

whom, in what form, and on what date. 


(iii) At the time the Contractor initially submits the information

to the appropriate program office, the Contractor shall submit a list of these

sources, identify the information according to source, and indicate whether

the source made any confidentiality claim and the nature and extent of the

claim. 


(b) The Contractor shall keep all information collected from nonpublic

sources confidential in accordance with the clause in this contract entitled

"Treatment of Confidential Business Information" as if it had been furnished

to the Contractor by EPA. 


(c) The Contractor agrees to obtain the written consent of the Contracting

Officer, after a written determination by the appropriate program office,

prior to entering into any subcontract that will require the subcontractor to

collect information. The Contractor agrees to include this clause, including

this paragraph (c), and the clause entitled "Treatment of Confidential

Business Information" in all subcontracts awarded pursuant to this contract

that require the subcontractor to collect information. 


H.18	 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-71) (APR

1984)


(a) The Contracting Officer, after a written determination by the

appropriate program office, may disclose confidential business information
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(CBI) to the Contractor necessary to carry out the work required under this

contract. The Contractor agrees to use the CBI only under the following

conditions: 


(1) The Contractor and Contractor's employees shall: (i) use the CBI

only for the purposes of carrying out the work required by the contract; (ii)

not disclose the information to anyone other than properly cleared EPA

employees without the prior written approval of the Assistant General Counsel

for Contracts and Information Law; and (iii) return to the Contracting Officer

all copies of the information, and any abstracts or excerpts therefrom, upon

request by the Contracting Officer, whenever the information is no longer

required by the Contractor for the performance of the work required by the

contract, or upon completion of the contract. 


(2) The Contractor shall obtain a written agreement to honor the above

limitations from each of the Contractor's employees who will have access to

the information before the employee is allowed access. 


(3) The Contractor agrees that these contract conditions concerning the

use and disclosure of CBI are included for the benefit of, and shall be

enforceable by, both EPA and any affected businesses having a proprietary

interest in the information. 


(4) The Contractor shall not use any CBI supplied by EPA or obtained

during performance hereunder to compete with any business to which the CBI

relates. 


(b) The Contractor agrees to obtain the written consent of the CO, after a

written determination by the appropriate program office, prior to entering

into any subcontract that will involve the disclosure of CBI by the Contractor

to the subcontractor. The Contractor agrees to include this clause, including

this paragraph (b), in all subcontracts awarded pursuant to this contract that

require the furnishing of CBI to the subcontractor. 


H.19	 DATA SECURITY FOR FEDERAL INSECTICIDE, FUNGICIDE, AND RODENTICIDE ACT

CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-77) (DEC 1997)


The Contractor shall handle Federal Insecticide, Fungicide, and Rodenticide

Act (FIFRA) confidential business information (CBI) in accordance with the

contract clause entitled "Treatment of Confidential Business Information" and

"Screening Business Information for Claims of Confidentiality," the provisions

set forth below, and the Contractor's approved detailed security plan.


(a) The Project Officer (PO) or his/her designee, after a written

determination by the appropriate program office, may disclose FIFRA CBI to the

contractor necessary to carry out the work required under this contract. The

Contractor shall protect all FIFRA CBI to which it has access (including CBI

used in its computer operations) in accordance with the following

requirements:


(1) The Contractor and Contractor's employees shall follow the security

procedures set forth in the FIFRA Information Security Manual. The manual may

be obtained from the Project Officer (PO) or the Chief, Information Services

Branch (ISB), Program Management and Support Division, Office of Pesticide

Programs (OPP) (H7502C), U.S. Environmental Protection Agency, Ariel Rios

Building, 1200 Pennsylvania Avenue, N.W., Washington, DC 20460. 
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(2) The Contractor and Contractor's employees shall follow the security

procedures set forth in the Contractor's security plan(s) approved by EPA.


(3) Prior to receipt of FIFRA CBI by the Contractor, the Contractor

shall ensure that all employees who will be cleared for access to FIFRA CBI

have been briefed on the handling, control, and security requirements set

forth in the FIFRA Information Security Manual.


(4) The Contractor Document Control Officer (DCO) shall obtain a signed

copy of the FIFRA "Contractor Employee Confidentiality Agreement" from each of

the Contractor's employees who will have access to the information before the

employee is allowed access. 


(b) The Contractor agrees that these requirements concerning protection of

FIFRA CBI are included for the benefit of, and shall be enforceable by, both

EPA and any affected business having a proprietary interest in the

information.


(c) The Contractor understands that CBI obtained by EPA under FIFRA may not

be disclosed except as authorized by the Act, and that any unauthorized

disclosure by the Contractor or the Contractor's employees may subject the

Contractor and the Contractor's employees to the criminal penalties specified

in FIFRA (7 U.S.C. 136h(f)). For purposes of this contract, the only

disclosures that EPA authorizes the Contractor to make are those set forth in

the clause entitled "Treatment of Confidential Business Information."


(d) The Contractor agrees to include the provisions of this clause,

including this paragraph (d), in all subcontracts awarded pursuant to this

contract that require the furnishing of CBI to the subcontractor.


(e) At the request of EPA or at the end of the contract, the Contractor

shall return to the EPA PO or his/her designee all documents, logs, and

magnetic media which contain FIFRA CBI. In addition, each Contractor employee

who has received FIFRA CBI clearance will sign a "Confidentiality Agreement

for Contractor Employees Upon Relinquishing FIFRA CBI Access Authority." The

Contractor DCO will also forward those agreements to the EPA PO or his/her

designee, with a copy to the CO, at the end of the contract.


(f) If, subsequent to the date of this contract, the Government changes the

security requirements, the CO shall equitably adjust affected provisions of

this contract, in accordance with the "Changes" clause when:


(1) The Contractor submits a timely written request

for an equitable adjustment; and


(2) The facts warrant an equitable adjustment.


H.20	 DATA SECURITY FOR TOXIC SUBSTANCES CONTROL ACT CONFIDENTIAL BUSINESS

INFORMATION (EPAAR 1552.235-78) (DEC 1997)


The Contractor shall handle Toxic Substances Control Act (TSCA) confidential

business information (CBI) in accordance with the contract clause entitled

"Treatment of Confidential Business Information" and "Screening Business

Information for Claims of Confidentiality."


(a) The Project Officer (PO) or his/her designee, after a written
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determination by the appropriate program office, may disclose TSCA CBI to the

contractor necessary to carry out the work required under this contract. The

Contractor shall protect all TSCA CBI to which it has access (including CBI

used in its computer operations) in accordance with the following

requirements:


(1) The Contractor and Contractor's employees shall follow the security

procedures set forth in the TSCA CBI Security Manual. The manual may be

obtained from the Director, Information Management Division (IMD), Office of

Pollution Prevention and Toxics (OPPT), U.S. Environmental Protection Agency

(EPA), Ariel Rios Building, 1200 Pennsylvania Avenue, N.W., Washington, DC

20460. Prior to receipt of TSCA CBI by the Contractor, the Contractor shall

ensure that all employees who will be cleared for access to TSCA CBI have been

briefed on the handling, control, and security requirements set forth in the

TSCA CBI Security Manual.


(2) The Contractor shall permit access to and inspection of the

Contractor's facilities in use under this contract by representatives of EPA's

Assistant Administrator for Administration and Resources Management, and the

TSCA Security Staff in the OPPT, or by the EPA Project Officer.


(3) The Contractor Document Control Officer (DCO) shall obtain a signed

copy of EPA Form 7740-6, "TSCA CBI Access Request, Agreement, and Approval,"

from each of the Contractor's employees who will have access to the

information before the employee is allowed access. In addition, the

Contractor shall obtain from each employee who will be cleared for TSCA CBI

access all information required by EPA or the U.S. Office of Personnel

Management for EPA to conduct a Minimum Background Investigation.


(b) The Contractor agrees that these requirements concerning protection of

TSCA CBI are included for the benefit of, and shall be enforceable by, both

EPA and any affected business having a proprietary interest in the

information.


(c) The Contractor understands that CBI obtained by EPA under TSCA may not

be disclosed except as authorized by the Act, and that any unauthorized

disclosure by the Contractor or the Contractor's employees may subject the

Contractor and the Contractor's employees to the criminal penalties specified

in TSCA (15 U.S.C. 2613(d)). For purposes of this contract, the only

disclosures that EPA authorizes the Contractor to make are those set forth in

the clause entitled "Treatment of Confidential Business Information."


(d) The Contractor agrees to include the provisions of this clause,

including this paragraph (d), in all subcontracts awarded pursuant to this

contract that require the furnishing of CBI to the subcontractor.


(e) At the request of EPA or at the end of the contract, the Contractor

shall return to the EPA PO or his/her designee, all documents, logs, and

magnetic media which contain TSCA CBI. In addition, each Contractor employee

who has received TSCA CBI clearance will sign EPA Form 7740-18,

"Confidentiality Agreement for Contractor Employees Upon Relinquishing TSCA

CBI Access Authority." The Contractor DCO will also forward those agreements

to the EPA OPPT/IMD, with a copy to the CO, at the end of the contract.


(f) If, subsequent to the date of this contract, the Government changes the

security requirements, the CO shall equitably adjust affected provisions of
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this contract, in accordance with the "Changes" clause, when:


(1) The Contractor submits a timely written request for an equitable

adjustment; and,


(2) The facts warrant an equitable adjustment.


H.21	 RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS INFORMATION (EPAAR

1552.235-79) (MAR 2001) DEVIATION


(a) The Environmental Protection Agency (EPA) may find it necessary to

release information submitted by the Contractor either in response to this

solicitation or pursuant to the provisions of this contract, to individuals

not employed by EPA. Business information that is ordinarily entitled to

confidential treatment under existing Agency regulations (40 C.F.R. Part 2)

may be included in the information released to these individuals.

Accordingly, by submission of this proposal or signature on this contract or

other contracts, the Contractor hereby consents to a limited release of its

confidential business information (CBI).


(b) Possible circumstances where the Agency may release the Contractor's

CBI include, but are not limited to, the following:


(1) To Agency contractors and other federal agencies and their

contractors tasked with recovery, or assisting the Agency in the recovery, of

Federal funds expended pursuant to the Comprehensive Environmental Response,

Compensation, and Liability Act, 42 U.S.C. Sec. 9607, as amended, (CERCLA or

Superfund)and/or Sec. 311(c) of the Clean Water Act (CWA), as amended by the

Oil Pollution Act of 1990 (OPA) (33 U.S.C. 1321(c));


(2) To the U.S. Department of Justice (DOJ) and contractors employed by

DOJ for use in advising and representing the Agency or other federal agencies

in procedures for the recovery of Superfund expenditures and costs and damages

to be deposited to the Oil Spill Liability Trust Fund (OSLTF);


(3) To the U.S. Department of the Treasury and contractors employed by

that department for use in collecting costs to be deposited to the Superfund

or the OSLTF;


(4) To parties liable, or potentially liable, for costs under CERCLA

Sec. 107 (42 U.S.C. Sec. 9607), OPA Sec.1002 (33 U.S.C. 2702), or CWA Sec.

311 (33 U.S.C. 1321) and their insurers or guarantors (“Potentially

Responsible Parties”)for purposes of facilitating collection, settlement or

litigation of claims against such parties;


(5) To other Agency contractors who, for purposes of performing the work

required under their respective contracts, require access to information that

the Agency obtained under the Clean Air Act (42 U.S.C. 7401 et seq.); the CWA

(33 U.S.C. 1251 et seq.); the Safe Drinking Water Act (42 U.S.C. 300f et

seq.); the Federal Insecticide, Fungicide, and Rodenticide Act (7 U.S.C. 136

et seq.); the Resource Conservation and Recovery Act (42 U.S.C. 6901 et seq);

the Toxic Substances Control Act (15 U.S.C. 2601 et seq.); CERCLA (42 U.S.C.

9601 et seq.); or the OPA (33 U.S.C. 2701 et seq.)


(6) To other Agency contractors tasked with assisting the Agency in
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handling and processing information and documents in the administration of

Agency contracts, such as providing both preaward and post award audit support

and specialized technical support to the Agency's technical evaluation panels;


(7) To employees of grantees working at EPA under the Senior

Environmental Employment (SEE) Program;


(8) To the Speaker of the House, President of the Senate, or Chairman of

a Congressional Committee or Subcommittee;


(9) To entities such as the General Accounting Office, boards of

contract appeals, and the courts in the resolution of solicitation or contract

protests and disputes;


(10) To Agency contractor employees engaged in information systems

analysis, development, operation, and maintenance, including performing data

processing and management functions, for the Agency; and


(11) Pursuant to a court order or court-supervised agreement.


(c) The Agency recognizes an obligation to protect the contractor from

competitive harm that may result from the release of such information to a

competitor. (See also the clauses in this document entitled "Screening

Business Information for Claims of Confidentiality" and "Treatment of

Confidential Business Information.") Except where otherwise provided by law,

CBI shall only be released under subparagraphs (1),(2), (3),(4),(5), (6),(7),

or (10) pursuant to a confidentiality agreement. 


(d) With respect to EPA contractors, EPAAR 1552.235-71 will be used as the

confidentiality agreement. With respect to contractors for other federal

agencies, EPA will expect these agencies to enter into similar confidentiality

agreements with their contractors. With respect to Potentially Responsible

Parties, such confidentiality agreements may permit further disclosure to

other entities where necessary to further settlement or litigation of claims

under CERCLA, the CWA, or the OPA. Such entities include, but are not limited

to, accounting firms and technical experts able to analyze the information,

provided that they also agree to be bound by an appropriate confidentiality

agreement.


(e) This clause does not authorize the Agency to release the Contractor's

CBI to the public pursuant to a request filed under the Freedom of Information

Act.


(f) The Contractor agrees to include this clause, including this paragraph

(f), in all subcontracts at all levels awarded pursuant to this contract that

require the furnishing of confidential business information by the

subcontractor. 


H.22	 ACCESS TO CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-80) (OCT

2000)


It is not anticipated that it will be necessary for the contractor to have

access to confidential business information (CBI) during the performance of

tasks required under this contract. However, the following applies to any and

all tasks under which the contractor will or may have access to CBI:
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The contractor shall not have access to CBI submitted to EPA under any

authority until the contractor obtains from the Project Officer a

certification that the EPA has followed all necessary procedures under 40 CFR

part 2, subpart B (and any other applicable procedures), including providing,

where necessary, prior notice to the submitters of disclosure to the

contractor. 


H.23 TECHNICAL DIRECTION (EPAAR 1552.237-71) (APR 1984) DEVIATION


(a) The Project Officer is the primary representative of the Contracting

Officer authorized to provide technical direction on contract performance.


(b) Individuals other than the Project Officer may be authorized to provide

technical direction. If individuals other than the Project Officer are

authorized to provide technical direction, their names will be specified in

the contract, delivery order, work assignment or technical direction document

as appropriate. A Delivery Order Project Officer, Work Assignment Manager or

Task Manager is authorized to provide technical direction, subject to the

limitations set forth below, only on his/her delivery order, work assignment

or technical direction document.


(c) Technical direction includes:


(1) Direction to the contractor which assists the contractor in

accomplishing the Statement of Work.


(2) Comments on and approval of reports or other deliverables.


(d) Technical direction must be within the contract and the delivery order,

work assignment or technical direction document statement of work. The

Project Officer or any other technical representative of the Contracting

Officer does not have the authority to issue technical direction which (1)

institutes additional work outside the scope of the contract, delivery order,

work assignment or technical direction document; (2) constitutes a change as

defined in the "Changes" clause; (3) causes an increase or decrease in the

estimated cost of the contract, delivery order, work assignment or technical

direction document; (4) alters the period of performance; or (5) changes any

of the other express terms or conditions of the contract, delivery order, work

assignment or technical direction document.


(e) Technical direction will be issued in writing or confirmed in writing

within five (5) calendar days after verbal issuance. One copy of the

technical direction memorandum will be forwarded to the Contracting Officer

and the Project Officer.


H.24 KEY PERSONNEL (EPAAR 1552.237-72) (APR 1984)


(a) The Contractor shall assign to this contract the following key

personnel: 


Program Manager

Transportation and Disposal Contractor(s)

Response Managers


(b) During the first ninety (90) calendar days of performance, the
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Contractor shall make no substitutions of key personnel unless the

substitution is necessitated by illness, death, or termination of employment.

The Contractor shall notify the Contracting Officer within 15 calendar days

after the occurrence of any of these events and provide the information

required by paragraph (c) below. After the initial ninety (90) calendar day

period, the Contractor shall submit the information required by paragraph (c)

to the Contracting Officer at least 15 calendar days prior to making any

permanent substitutions. 


(c) The Contractor shall provide a detailed explanation of the circumstances

necessitating the proposed substitutions, complete resumes for the proposed

substitutes, and any additional information requested by the Contracting

Officer. Proposed substitutes should have comparable qualifications to those

of the persons being replaced. The Contracting Officer will notify the

Contractor within 15 calendar days after receipt of all required information

of the decision on substitutions. This clause will be modified to reflect any

approved changes of key personnel. 


H.25 PUBLICITY (EPAAR 1552.237-74) (APR 1984)


(a) The Contractor agrees to notify and obtain the verbal approval of the

on-scene coordinator (or Project Officer) prior to releasing any information

to the news media regarding the removal or remedial activities being conducted

under this contract. 


(b) It is also agreed that the Contractor shall acknowledge EPA support

whenever the work funded in whole or in part by this contract is publicized in

any news media. 


H.26 PAPERWORK REDUCTION ACT (EPAAR 1552.237-75) (APR 1984)


If it is established at award or subsequently becomes a contractual

requirement to collect identical information from ten (10) or more public

respondents, the Paperwork Reduction Act of 1980, 44 U.S.C. 3501 et seq.

applies. In that event, the Contractor shall not take any action to solicit

information from any of the public respondents until notified in writing by

the Contracting Officer that the required Office of Management and Budget

(OMB) final clearance was received. 


H.27 GOVERNMENT - CONTRACTOR RELATIONS (EPAAR 1552.237-76) (JUL 1999)


(a) The Government and the Contractor understand and agree that the

services to be delivered under this contract by the contractor to the

Government are non-personal services and the parties recognize and agree that

no employer-employee relation-ship exists or will exist under the contract

between the Government and the Contractor’s personnel. It is, therefore, in

the best interest of the Government to afford both parties a full

understanding of their respective obligations.


(b) Contractor personnel under this contract shall not:


(1) Be placed in a position where they are under the supervision,

direction, or evaluation of a Government employee.


(2) Be placed in a position of command, supervision, administration or
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control over Government personnel, or over personnel of other Contractors

under other EPA contracts, or become a part of the Government organization.


(3) Be used in administration or supervision of Government procurement

activities.


(C) Employee Relationship:


(1) The services to be performed under this contract do not require the

Contractor or his/her personnel to exercise personal judgment and discretion

on behalf of the Government. Rather the Contractor’s personnel will act and

exercise personal judgment and discretion on behalf of the Contractor.


(2) Rules, regulations, directives, and requirements that are issued by

the U.S. Environmental Protection Agency under its responsibility for good

order, administration, and security are applicable to all personnel who enter

the Government installation or who travel on Government transportation. This

is not to be construed or interpreted to establish any degree of Government

control that is inconsistent with a non-personal services contract.


(d) Inapplicability of Employee Benefits: This contract does not create

an employer-employee relationship. Accordingly, entitlements and benefits

applicable to such relationships do not apply.


(1) Payments by the Government under this contract are not subject to

Federal income tax withholdings.


(2) Payments by the Government under this contract are not subject to

the Federal Insurance Contributions Act.


(3) The Contractor is not entitled to unemployment compensation

benefits under the Social Security Act, as amended, by virtue of performance

of this contract.


(4) The Contractor is not entitled to workman’s compensation benefits

by virtue of this contract.


(5) The entire consideration and benefits to the Contractor for

performance of this contract is contained in the provisions for payment under

this contract.


(e) Notice. It is the Contractor's, as well as, the Government's

responsibility to monitor contract activities and notify the Contracting

Officer if the Contractor believes that the intent of this clause has been or

may be violated. 


(1) The Contractor should notify the Contracting Officer in writing

promptly, within 5 calendar days from the date of any incident that the

Contractor considers to constitute a violation of this clause. The notice

should include the date, nature and circumstance of the conduct, the name,

function and activity of each Government employee or Contractor official or

employee involved or knowledgeable about such conduct, identify any documents

or substance of any oral communication involved in the conduct, and the

estimate in time by which the Government must respond to this notice to

minimize cost, delay or disruption of performance.
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(2) The Contracting Officer will promptly, within 7 calendar days

after receipt of notice, respond to the notice in writing. In responding, the

Contracting Officer will either:


(i) confirm that the conduct is in violation and when necessary

direct the mode of further performance,


(ii) countermand any communication regarded as a violation,


(iii) deny that the conduct constitutes a violation and when

necessary direct the mode of further performance; or 


(iv) in the event the notice is inadequate to make a decision, advise

the Contractor what additional information is required, and establish

the date by which it should be furnished by the Contractor and the date

thereafter by which the Government will respond.


H.28 ELECTRONIC SIGNATURES (EP-S 00-01) (SEP 2000)


As authorized by the current EPA Procurement Policy Notice on Electronic

Signatures (see http://www.epa.gov/oam/ptod/), the Government and Contractor

agree to accept each other’s electronic signature on documents transmitted

electronically under this contract. All electronically signed documents must

be reproducible in a human-intelligible form and clearly indicate: (1) that

the document was electronically signed, (2) who signed the document, (3) the

title of the electronic signer, and (4) the date and time it was signed. The

parties shall not deny the legal effect, validity, or enforceability of the

records containing electronic signatures they transmit and receive on the

ground that such records, including the signature(s), are in electronic form.


The receipt date and time of any record shall be the date and time the

record is received at the EPA external Lotus Notes Gateway. In the event

either party experiences a major system failure which renders the ability to

transmit electronic signatures inoperable for more than one business day, the

party experiencing the system failure must promptly notify the other party by

telephone or by facsimile. While the system is inoperable, the parties may

exchange records by facsimile transmissions, with signed originals and copies

sent by surface mail or delivered by hand. 


The following types of documents shall be issued as signed, paper originals

only. 

TASK ORDERS, CONTRACT MODIFICATIONS


At the request of either party, the other party shall provide a duplicate

paper original, with a handwritten signature, of the following types of

documents.


TASK ORDERS, CONTRACT MODIFICATIONS


Each party agrees that it will promptly notify the other party of any

unauthorized access to, or loss or destruction of electronic records sent or

received. Depending on the seriousness of the lapse in computer system

security, the contracting officer may modify or suspend the contractor’s

authorization to use electronic signatures.


H.29 CONFIDENTIALITY OF INFORMATION
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Any data that is generated or obtained by the Contractor and/or any

subcontractors during contract performance shall be considered confidential

and shall not be disclosed to anyone other than EPA employees or to the

Department of Justice without the prior written approval of the OSC and CO.

Nor shall any such data be used for any other purpose except in connection

with this contract. Any such data generated or obtained during contract

performance shall be delivered to the Government at the request of the OSC and

CO. 


H.30 ACCESS RIGHTS AND ACCESS AGREEMENTS


The Government, with assistance and cooperation from the Contractor,

shall obtain access rights and access agreements as necessary to fulfill the

requirements of the contract. 


H.31 HEALTH AND SAFETY


(a) The nature of the work to be performed under this contract is

inherently hazardous. The Contractor is responsible for the safety of its

employees and subcontractor employees on-site. The Contractor shall submit a

Health and Safety Program Plan in accordance with the requirements of the

STATEMENT OF WORK (RFP attachment 1). However, the PO has the authority to

review and establish the minimum standards of safety for all individuals on-

site at any time. The Contractor shall ensure that all personnel working at

the site are in compliance with EPA, OSHA, state and minimum standards as

specified by the PO. 


(b) The required level of protection for each site will be specified by

the FOSC. The FOSC’s determination of the required level of protection at all

times shall not be subject to the “Disputes” clause of this contract. Rather,

if the Contractor has a dispute with respect to health and safety, which

cannot be resolved between the FOSC and the Contractor’s Health and Safety

representative, the matter will be referred to the Regional Health and Safety

Officer and to the Contractor’s corporate Health and Safety representative for

resolution. If the health and safety issue still cannot be resolved, then the

matter will be referred to EPA’s Environmental Response Team’s (ERT) Safety

and Occupational Health Manager, Edison, New Jersey, for consultation with

EPA’s Headquarters Occupational Health and Safety Director for final

determination. Notwithstanding this dispute resolution process, the

Contractor may not delay implementation of an FOSC directive pertaining to

health and safety.


(c) When a specific site safety plan is required as part of a task

order to be developed by the Contractor, such plan shall include the required

level of protection specified by the FOSC. The site specific safety plan

shall be submitted to the FOSC for review and approval prior to commencing

work. Upon receipt of the FOSC’s approval, the Contractor shall follow such

plan throughout the duration of the removal action, unless modifications to

the plan have been requested by the FOSC. If a site safety plan is provided

by the Government, the Contractor agrees to follow such plan unless objections

are made known to the FOSC within twenty-four (24) hours (or less if specified

by the task order) of its submission to the Contractor. In any event,

commencement of cleanup services without notification to the FOSC of any

objections will be deemed to constitute acceptance of the safety plan.


(d) Notwithstanding the EPA’s aforementioned rights to direct
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contractor compliance with certain health and safety standards, levels and

plans, the Contractor retains the right to employ more stringent health and

safety requirements for itself and its subcontractors. However, the extra

costs associated with these more stringent requirements shall not be borne by

the EPA.


H.32	 GOVERNMENT RIGHTS UNDER THE COMPREHENSIVE ENVIRONMENTAL RESPONSE,

COMPENSATION AND LIABILITY ACT (CERCLA)


The award of this contract does not constitute a waiver of the

Government’s right to bring action against any person, or persons, including

the Contractor, for liability under any provisions of CERCLA. Furthermore, if

the Contractor is determined to be liable under Section 107 or CERCLA, the

Government may set-off the amount of any such liability against amounts

otherwise due and payable under this contract.


The disclosure of any potential conflicts of interest as required in the

Section H clause entitled “ORGANIZATIONAL CONFLICT OF INTEREST (EPAAR

1552.209-71) (MAY 1994)” of this contract shall not be construed or

interpreted as an admission by the Contractor of any liability under CERCLA.

Further, nothing contained within this contract shall be deemed, construed

and/or interpreted as a waiver by the Contractor of any defenses it may have

or may wish to assert in any action by the Government under CERCLA.


H.33 USE OF ERRS COMPANY-OWNED LABORATORIES


The EPA considers it a conflict of interest for the Contractor to use

its own laboratories for analysis and requires analysis to be subcontracted.

However, under emergency response conditions, there may be instances where

real time analytical support services from the ERRS contractor-owned

laboratories is necessary and the only option available to the Contractor and

the FOSC. In these instances, real time analysis of unstable hazardous waste

materials to provide the FOSCs with the necessary information to protect the

public health, environment, and site personnel may be provided. The

Contractor shall notify the CO in writing within 24 hours, or the first

business day thereafter, when these situations arise. 


H.34	 REQUIRED SUBCONTRACTING OF TRANSPORTATION AND DISPOSAL OF OIL AND

HAZARDOUS SUBSTANCES


(a) The Contractor is required to subcontract all transportation of oil,

petroleum and hazardous substances removed from the site of the cleanup to an

appropriate disposal facility and to subcontract the storage and ultimate

disposal of the materials. If the prime Contractor also has transportation

equipment and disposal facilities within the same company, such equipment and

facilities will not be eligible for use under this provision. This

requirement may not be waived except by prior written approval of the CO or as

described in (c) below. The above restrictions do not preclude these

facilities from being utilized under the Superfund contracts.


(b) Competition shall be obtained to the maximum extent practicable.

The ultimate methods selected for transportation and disposal are subject to

the verbal consent of the FOSC. The Contractor shall be required to obtain at

least three (3) cost estimates for transportation of hazardous waste materials

to an ultimate disposal facility. Cost estimates are to be obtained in order
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to ensure that cost effectiveness and expediency are considered.


(c) The Contractor may be allowed to perform transportation when the

estimated amount of the transportation cost is under $25,000.00 and the CO has

given prior approval that the situation of the site clearly demonstrates that

it is in the Government’s best interest from a timing, cost or other basis to

allow the Contractor to provide transportation and the rates to be utilized

are acceptable to the CO and FOSC. 


H.35 TASK ORDERS


(a) Delivery or performance of the cleanup services of this contract

shall be made only as authorized by task orders issued in accordance with the

Section G clause entitled “ORDERING -- BY DESIGNATED ORDERING OFFICERS (EPAAR

1552.216-72)(APR 1984).”


(b) The Government is obligated to make payment only for work actually

completed regardless of any estimates of prospective quantities.


(c) Nothing contained in this contract shall prohibit the Government

from placing other orders or contracts for this or similar services.


(d) Cleanup efforts will only be ordered through the issuance of

individual task orders. All task orders issued will be for the services

specified in each task orders, and will be in accordance with the fixed rates

specified elsewhere in this contract.


(e) The Ordering Officer may issue a verbal order, to be followed up in

writing within ten working days of verbal notification with a confirming

written task orders.


(f) The FOSC named in the task order will be responsible for the

technical administration of the task order placed hereunder. The FOSC and/or

the Ordering Officers do not have the authority to modify or change any terms

and conditions of this contract. Any request for deviation from the terms and

conditions of this contract or any task order issued hereunder must be

submitted to the CO for contractual action.


(g) A separate Optional Form 347, or an agency prescribed form, will be

issued for each task order. Each task order will include:


(1) Date of the order, contract number, task order number, time

of order (if verbally issued), name of the FOSC responsible for providing

technical direction at the site, accounting and appropriation data, ceiling

amount of the order, required response time, and required completion date.


(2) Location of the site and the name of the RM assigned by the

Contractor.


(3) The specific SOW related to the cleanup activity covered by

the task order, any reports required, and any other special technical

requirements, instructions or clearances.


(h) The Contractor shall acknowledge receipt of each order in writing

within one (1) week after its issuance date. Such acknowledgment shall be

submitted to the CO responsible for administration of this contract.
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(i) Upon receipt of the order, if the Contractor considers the

specified completion date to be unreasonable or unrealistic for the required

effort, the Contractor shall immediately notify the CO within ten (10) days or

one-half (½) of the time specified for performance of the order, whichever is

less, stating why the completion date is considered unrealistic.


(j) The ceiling amount for each task order will be the ceiling price

stated therein, and constitute the maximum amount for which the Government

will be liable. The Contractor shall not make expenditures or incur

obligations in the performance of the order which exceeds the specified

ceiling amount except at the Contractor’s own risk. Any increase to the

ceiling amount will be authorized in a written modification to the task order

and will be a unilateral action by the Government.


(k) The Contractor shall notify the Contracting Officer, in writing,

whenever it has reason to believe that the costs (including fixed rate items

and items reimbursed at cost) that the Contractor expects to incur under a

task order in the next 30 calendar days, when added to all costs previously

incurred under the task order, will exceed 85 percent of the ceiling amount

specified in the task order (for the purposes of this clause, the term

“ceiling amount” shall include the ceiling amount of the task order inclusive

of all modifications to the task order ceiling amount).


(l) Except as required by the other provisions of this contract which

specifically cite and state that they are exceptions to this clause.


(1) The Government is not obligated to reimburse the Contractor

for costs incurred in excess of the ceiling amount specified in the task

order; and


(2) The Contractor is not obligated to continue performance under

a task order (including actions under the Termination clause of this contract)

or otherwise incur costs in excess of a task order ceiling amount, until the

CO notifies the Contractor, verbally and/or in writing, that the task order

ceiling amount has been increased.


(m) No notice, communication, or representation in any form other than

that specified in subparagraph (b)(2) above, or from any person other than the

CO, shall affect a task order ceiling amount. In the absence of the specified

notice, the Government is not obligated to reimburse the Contractor for any

costs in excess of the task order ceiling amount, whether those excess costs

were incurred during the course of the task order or as a result of

termination.


(n) Change orders and modifications shall not be considered an

authorization to exceed the task order ceiling amount unless they contain a

statement increasing the task order ceiling amount. If the ceiling amount of

the task order is increased, any costs the Contractor incurs shall be

allowable, unless the CO issues a termination or other notice directing that

the task order ceiling increase is solely to cover termination or other

specified expenses.


(o) A Standard Form 30 will be used to modify all task orders and will

be signed by the CO and, when applicable, the Contractor. 
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H.36 CLOSEOUT OF TASK ORDERS


(a) Within six (6) months after finalization of transportation and

disposal costs or the completion of site work, whichever occurs last, the

Contractor shall submit a written summary of all costs claimed to the

Contracting Officer. Finalization of transportation and disposal costs is

defined as the completion of disposal, not to exceed 120 days after completion

of site work, unless otherwise approved by the FOSC. Completion of site work

is defined as final demobilization of the site and completion of the Final

Site Report or when the final subcontractor’s invoice is received by the

Contractor, whichever is later. This summary shall contain the following

information:


(1) Labor categories, total hours for each labor category, and

total amounts claimed.


(2) Equipment categories, total daily usage for each equipment

item, and total amounts claimed.


(3) List of materials used on site, total costs, and total

material handling charge costs, if applicable.


(4) List of all other direct costs incurred and dollar value and

the total cost for all other direct costs.


(5) List of all subcontracts and dollar value and the total cost

for all subcontracts.


The information provided should be in sufficient detail to permit the CO a

complete understanding of all costs claimed. After receipt of this summary,

the CO will negotiate the task order closeout with the Contractor as soon as

possible.


(b) Upon completion of the negotiations, the CO will issue a written

Notice of Closeout of Task Order on Standard Form (SF) 30, adjusting the labor

hours by category, equipment usage by category, materials/other direct

costs/subcontracts, the material handling charge, if applicable, and the total

cost of the task order. The Contractor shall sign and return this notice

within thirty (30) calendar days of receipt. If a negotiated agreement cannot

be reached, the CO will determine the final total cost of the task order.

This determination shall be final unless appealed. Any appeal submitted in

response to this determination shall be processed in accordance with the

provisions of the “DISPUTES” clause of this contract. 


H.37 TASK ORDER CONFLICT OF INTEREST CERTIFICATION


(a) Within 20 days of receipt of the task order, the Contractor shall

provide a conflict of interest certification. Where task orders are issued

under this contract for work on or directly related to a site, the Contractor

is only required to provide a conflict of interest certification for the first

task order issued for that site. For all subsequent work on that site under

this contract, the Contractor has a continuing obligation to search and report

any actual or potential conflicts of interest, but no additional conflict of

interest certifications are required.
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(b) Before submitting the conflict of interest certification, the

Contractor shall initially search through all of its available records to

identify any actual or potential conflicts of interest. During the first

three years of this contract, the Contractor shall search through all records

created since the beginning of the contract plus the records of the Contractor

prior to the award of the contract until a minimum of three years of records

are accumulated. Once three years of records have accumulated, prior to

certifying, the Contractor shall search its records accumulated, at a minimum,

over the past three years immediately prior to the receipt of the task order.

In the COI certification, the Contractor must certify to the best of the

Contractor’s knowledge and belief, that all actual or potential organizational

conflicts of interest have been reported to the Contracting Officer or that to

the best of the Contractor’s knowledge and belief, no actual or potential

organizational conflicts of interest exist. In addition, the Contractor must

certify that its personnel who perform work under this task order have been

informed of their obligation to report personal and organizational conflicts

of interest to the Contractor. The certification shall also include a

statement that the Contractor recognizes its continuing obligation to identify

and report any actual or potential conflicts of interest arising during

performance of this task order or other work related to this site.


H.38 DATA


(a) The Contractor hereby agrees to deliver to the Government within

sixty (60) days after the completion of the contract period of performance the

following documents:


(1) All originals and copies and all abstracts or excerpts

therefrom, of all information supplied to the Contractor by the Government and

specifically designated Confidential Business Information, pursuant to the

Section H clause entitled “TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION

(EPAAR 1552.235-71).”


(2) All originals and copies, and all abstracts or excerpts

therefrom, of all information collected by the Contractor directly from a

business or businesses, such as a trade association, pursuant to the Section H

clause entitled “SCREENING BUSINESS INFORMATION FOR CLAIMS OF CONFIDENTIALITY

(EPAAR 1552.235-70).”


(3) All originals (if originals are unavailable, copies will be

acceptable) of all data, as that term is defined in the Section I clause

entitled “RIGHTS IN DATA-GENERAL (FAR 52.227-14)”, which is pertinent to

support the Emergency Response Program and has been furnished to the

Contractor in performance of this contract. In the event that there is any

disagreement as to whether certain data is pertinent, the PO will make the

final determination. This determination shall not be subject to the terms of

the Section I clause entitled “DISPUTES (FAR 52.233-1)Alternate 1.”


(4) Copies of all other types of additional data, including, but

not limited to, reference materials, source lists, field notes, log books

chemical data, maps and photographs pursuant to the Section I clause entitled

“ADDITIONAL DATA REQUIREMENTS (FAR 52.227-16).”


(b) With regard to all copies of data specifically requested by the

Government and supplied in response thereto by the Contractor under the

Section I clause entitled “ADDITIONAL DATA REQUIREMENTS (FAR 52.227-16)”, the
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Contractor shall, pursuant to said clause, be entitled to an equitable

adjustment to cover the cost of collecting, preparing, editing, duplicating,

assembling and shipping the data requested.


(c) The Contractor shall not be required to turn over or provide to the

Government any of the following:


(1) Contractual agreements for supplies or services. (This

exclusion does not apply however, to data resulting from such services.)


(2) Contractor and personnel performance ratings and evaluations.


(3) Data previously developed by parties other than the

Contractor which was acquired independently of this contract or acquired by

the Contractor prior to this contract under conditions restricting the

Contractor’s right to such data.


(d) Upon receipt of all data provided to the Government by the

Contractor under paragraph (a) above, the Government will acknowledge in

writing to the Contractor the receipt of all confidential or other data.


H.39 REMOVAL COST MANAGEMENT SOFTWARE SYSTEM


(a) The Removal Cost Management System (RCMS) is a nationally consistent

PC-based software package that generates cost data/receiving reports for EPA’s

removal sites. The government will provide the contractor with RCMS software.

The computerized RCMS has been developed to meet the specific needs of

Superfund field personnel. The system uses commercial software packages and

customized programs to provide a number of computer tools for use at CERCLA

removal sites. Commercial software packages provide the user with word

processing, data base management and data communications capabilities. In

addition, customized programs have been written to provide the user with the

following major features:


(1)	 On-site tracking and accounting of costs incurred at a

removal action.


(2) Cost projection for pre-funding and ongoing cost estimates.


(3) Word processing templates for POLREPS and daily work orders.


(4)	 Data communications aids to send messages by E-Mail, and

access data bases such as OHM/TADS.


(5)	 Automatic generation of comprehensive project archive,

containing all the project's fiscal details on magnetic

media.


(6)	 Flexible system design to accommodate future enhancements

and modifications.


(b) Computer skills are not necessary to use the system. The RCMS has

been designed to be user friendly and employs an easy-to-follow system of

menus to guide the user through data entry, data editing, printing and back-up

routines. An immediate advantage of this system is its usefulness for on-
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scene cost management. It can assist on-scene personnel with the preparation

of required cost management documents (e.g., 1900-55 and related forms). Data

bases within the software contain all the rates for ERRS personnel and

equipment, and the software automatically calculates regular and overtime

rates for ERRS personnel as well as calculating equipment charges. To run cost

tracking, a rates disk is required. Rates disks are contract specific and

contain all personnel and equipment rates in the contract. Rates disks will be

furnished by EPA.


(c) The use of EPA’s Removal Cost Management Software (RCMS) is

mandatory to prepare and submit EPA Form 1900-55, Daily Cost Tracking Reports,

during performance under this contract. This software shall not be used in the

preparation of the Contractor’s invoices.


(d) The minimum hardware requirements for the RCMS are:


(1) IBM PC running Windows 95/98 or higher;

(2) Pentium Processor

(3) 50 MB free disk space

(4) 32 MB RAM

(5) Printer 


NOTE: To load the RCMS program, the contractor must have a CD drive or

internet access to download it from http://www.ertsupport.org/downloads.


(e) The minimum software requirements to use the system is MS-DOS,

Version 5.0 or higher. 


(f) Initial contractor training on the use of RCMS will be provided by

EPA, if required. EPA will also provide contractor training when there are

updates/revisions in the RCMS program. This training shall not exceed eight

(8) hours per person. Costs for additional training in excess of eight (8)

hours per person will not be an allowable direct charge to this contract

(i.e., labor, other direct costs, etc.). It will be the contractor’s

responsibility to provide subsequent training for new hires.


(g) Current archive disks covering the invoice period must be submitted

to the CO/FOSC with the invoice. 


(h) The final archive disk(s) shall be forwarded to the Contracting

Officer within 30 days of completion of work at the site.


(i) For all contracts requiring the use of RCMS and to which the Davis

Bacon Act applies, the actual DBA wage rate schedules shall be input into

RCMS. The Contractor shall supply the FOSC with the applicable DBA rates on a

diskette (either 3-1/2" or as specified by the FOSC) with applicable DBA rates

using spreadsheet software, preferably Lotus 1-2-3, Release 5.0 or less. 


H.40 RETENTION AND AVAILABILITY OF CONTRACTOR FILES


(a) This contract contains the Federal Acquisition Regulation (FAR)

Clause 52.215-2, AUDIT AND RECORDS--NEGOTIATION , wherein the Contractor shall

maintain and the Contracting Officer, or an authorized representative of the

CO, shall have the right to examine and audit all records (includes books,

documents, accounting procedures and practices, and other data, regardless of
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type and regardless of whatever such items are in written form, in the form of

computer data, or in any other form) and other evidence sufficient to reflect

properly all costs claimed to have incurred or anticipated to be incurred

directly or indirectly in performance of this contract. This right of

examination shall include inspection at all reasonable times of the

Contractor’s plants, or parts of them, engaged in performing the contract. 


(b) The Contractor is advised that the Government may file suit against

potentially responsible parties for costs incurred relative to site related

cleanup activities. In such proceedings, the Contractor’s cost and

performance records may become an integral part of the Government’s case.


(c) Accordingly, due to the extended nature of court proceedings and

EPA audit requirements, the Contractor shall make available to the Government

and only to the Government the records described in paragraphs (a) and (b)

above and in the Audit Clause for a period of 10 years after final payment

under the contract. (See FAR 4-703(b)(1)).


(d) In addition, the Contractor shall make available to the Government

and only to the Government the records relating to any appeals, litigation or

the settlement of claims with third parties and which relate to this contract

(i.e. cost recovery) until such appeals, litigation or claims are disposed of.


(e) The Contractor shall not destroy original records relating to the

contract until (1) all litigation involving the records has been finally

settled and approval is obtained from the CO or (2) ten (10) years have passed

from the date of final payment and no litigation involving the records has

been instituted and approval of the CO is obtained. In no event should

individual records be destroyed if litigation is in process or is pending

related to such records.


(f) From time to time the Government may, in support of litigation

cases, have the need for the Contractor to research and make available such

records in a form and manner not normally maintained by the Contractor. Such

effort shall be deemed to be within the scope of work under this contract. If

this effort is required during contract performance, a negotiated supplemental

agreement will be issued under the contract. If this effort is required after

performance of this contract, a separate negotiated procurement action may be

initiated with the Contractor.


(g) The final invoice (a completion voucher) submitted hereunder, after

physical completion of the contract within the stated period of performance,

will represent the final claim under the contract.


(h) In addition, this contract contains the clause, WORKING FILES in

(Section F), wherein the Contractor is required to maintain accurate working

files (by task order or work assignment) on all work documentation including

calculations, assumptions, interpretations of regulations, sources of

information, and other raw data required in the performance of this contract.

The statement regarding submission of working files upon the Contracting

Officer’s request is hereby clarified to require submission of these files to

the Project Officer within nine months of completion of site work.


H.41 REGIONAL CROSSOVER


The Contractor agrees to accept orders for services within any other EPA
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Zone or Region, provided the amount of such services, in addition to other

work performed under this contract, does not exceed the maximum amount

specified in the Section B clause entitled “MINIMUM AND MAXIMUM AMOUNTS.”  If

services in another Zone or Region are ordered by the Government, the required

response time and other terms and conditions for the cleanup action shall be

mutually agreed upon by the Contractor’s representative and the Contracting

Officer at the time of placement of the task order.


H.42 PUBLIC COMMUNICATION


(a) The Contractor shall not represent itself as the EPA to outside

parties. To maintain public trust and to avoid misleading the public, the

Contractor shall, when communicating with outside parties, explain that it is

an Agency Contractor.


(b) When performing work on or for EPA sites, Contractor personnel must

be easily identifiable to the public as an EPA Contractor through the use of

badges, corporate logos, or other distinguishable credentials.


H.43	 DAVIS BACON ACT (DBA) AND SERVICE CONTRACT ACT (SCA) APPLICATION BY TASK

ORDER


(a) Each task order issued under this contract will be subject to

either DBA or SCA (Attachment 6) prevailing wage rates or both as determined

by the Secretary of Labor. The contractor shall segregate by task order those

portions of the effort specifically related to DBA or SCA and determine wage

rates by labor category classification accordingly. The FOSC together with

the Contractor will be responsible for ensuring compliance with the

appropriate wage determination. Should there be a question or dispute

relating to what segment of the work falls within DBA versus SCA wage

classifications, the CO will make the final determination.


(b) Upon issuance of each task order, there will be a period of

assessment during which the CO, PO, and the Contractor will evaluate the

planned site work and determine, to the maximum extent possible, whether or

not there is substantial and segregable construction to which DBA applies. If

it is determined at the time of issuance of the task order that site work is

subject to the Davis Bacon Act (DBA), the CO will forward a copy of the

General Wage Determination that is applicable to the work being performed

under the task order. The General Wage Determination will be updated when an

option is exercised.  The CO is responsible for making the final determination

of DBA applicability. 


H.44 SCHEDULE FOR DBA WAGE DETERMINATIONS


In compliance with DBA regulations, the CO has designated the use of

“Residential, Building, Heavy and/or Highway Wage Determination Schedules” as

the appropriate construction type schedules for use when applying DBA wages to

labor classifications/categories under this contract. Any deviations from the

use of this schedule or need for the issuance of an additional classification/

category shall require prior CO approval in accordance with the Section I

clause entitled DAVIS-BACON ACT (FAR 52.222-6) including applicable wage

determinations for Regional or Zone crossover work.


H.45 DBA WAGE DETERMINATIONS FOR SUBCONTRACTS
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When developing solicitations for construction subcontracts exceeding

$2,000, the Contractor shall identify and insert the applicable DBA Wage

Determination from the “General Wage Determinations Issued Under Davis Bacon

and Related Acts” from the DBA Wage Determinations provided by the EPA at the

time the task order is issued (or, if applicable, when an option is

exercised). In instances where a published wage determination does not exist

that is applicable to the work being performed, a project wage determination

will have to be requested from the Department of Labor. The prime contractor

shall provide the EPA CO with sufficient notice for him to request a project

wage determination from the Department of Labor. (Reference Federal

Acquisition Regulation Subpart 22.404-3.) The Contractor should forward a

Standard Form (SF) 308, “Request for Determination and Response to Request”

with the classifications of labor identified.


H.46 PERFORMANCE BONDS


The Miller Act applies to substantial and segregable construction

exceeding $100,000.00 under this contract. The Contractor shall furnish

performance bonds with the United States named as the obligee in amounts to be

specified by the CO. Bonds shall be provided by the prime contractor at the

task order level. With the consent of the CO, the performance bond may be

provided by the subcontractor. In all cases, the CO may determine that the

dollar amount of the Miller Act performance bond shall be “zero”. 


H.47 PAYMENT BONDS


(a) The Miller Act applies to substantial and segregable construction

exceeding $100,000.00 under this contract. The Contractor shall furnish

payment bonds at the task order level with the United States named as the

obligee in amounts to be specified by the CO. The prime Contractor may not

fulfill the payment bond requirement by requiring the subcontractor to provide

the bond.


(b) The penal sum of the payment bond shall equal:


(1) fifty (50) percent of the amount of the substantial and

segregable construction activity if the construction activity is not more than

$1 million;


(2) forty (40) percent of the amount of the substantial and

segregable construction activity if the construction activity is more than $1

million; or


(3) $2-1/2 million if the amount of the substantial and

segregable construction activity is more than $5 million.


H.48 DBA LABOR RATES AND ADJUSTMENT TO FIXED HOURLY LABOR RATES


(a) In accordance with the requirements in the Section I clause

entitled “DAVIS-BACON ACT (FAR 52.222-6),” every contract in excess of $2,000,

to which the United States or the District of Columbia is a party, for

construction, alteration, and/or repair, including painting or decorating, of

public buildings or public works of the United States, and which requires or
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involves the employment of mechanics and/or laborers, shall contain the Davis-

Bacon Act Minimum Wage Determinations to be paid various classes of laborers.

These wages are based upon the wages that are determined by the Secretary of

Labor to be the prevailing wages for the corresponding classes of laborers or

mechanics employed on projects of a character similar to the contract work, in

the city, town, village, or civil subdivision of the State in which the work

is to be performed. The contractor may not pay those various classes of

laborers less than the prevailing wages contained in the wage determinations

of the Secretary of Labor which is attached hereto and made a part hereof.


(b) The contractor may satisfy this payment obligation by any

combination of wages and fringe benefits (non-cash and/or cash) that in total

equal or exceed the DBA required minimum wage plus fringe benefits. For

example, if for a certain labor category the DBA minimum wage is $8.00/hour

and fringe benefits are $2.00/hour, the Contractor can satisfy the payment

obligation in any of the following ways:


Example

_______ 


A 

B 

C 

D 

E 

F 


Employee

Actual Wage


Rate

___________ 


$8.00/hr.

$9.00/hr.

$7.50/hr.*

$10.00/hr.

$7.50/hr.*

$8.50/hr. 


Non-Cash

Fringe


Benefits

________ 


$2.00/hr.

$1.00/hr.

$2.50/hr.

$1.00/hr.

$1.50/hr.

$1.00/hr. 


Cash

Additional Equivalent

Cash Wage  Total 

__________ __________


$0.00/hr. $10.00/hr.

$0.00/hr. $10.00/hr.

$0.00/hr. $10.00/hr.

$0.00/hr. $11.00/hr.

$1.00/hr. $10.00/hr.

$0.50/hr. $10.00/hr.


*Any overtime must be compensated at 1-1/2 times the DBA minimum of

$8.00/hour.


The Contractor is responsible on an employee-by-employee basis to determine if

an additional cash wage is due.


(c) Adjustments to the Hourly Fixed Labor Rate: The hourly fixed labor

rate of a specific labor category will be adjusted upward for performance at a

particular site if application of the DBA rates to the specific labor category

would result in the need for such a positive adjustment. The following

example will illustrate this situation:


Hourly Fixed Labor Rate Category:

Hourly Fixed Labor Rate Breakdown: 


Hourly Fixed Labor Rate: 


DBA Required Compensation: 


Laborer

Raw Wage plus Fringe Benefits $9.00/hour

Other Indirect Costs & Profit $8.00/hour


___________ 

$17.00/hour


Raw Wage $8.00/hour

Fringe Benefits ($ equivalent) $2.00/hour


___________

Raw Wage & Fringe Benefit $10.00/hour


(d) The DBA wage plus fringe ($10.00/hour) exceeds the wage plus fringe

component of the Laborer Category ($9.00/hour) by $1.00. The Hourly Fixed

Labor Rate for the Laborer category will be adjusted upward by this positive

differential ($1.00/hour) since it exceeds the wage plus fringe benefit
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component of the Laborer Category ($9.00/hour). The Fixed Hourly Labor Rate

for the Laborer Category will be adjusted upward by this positive differential

($1.00/hour), plus 10% of the differential (10% of $1.00) to compensate for

additional payroll taxes and unemployment insurance which are due on the

increase of $1.00/hour. The adjusted Hourly Fixed Labor Rate for the Laborer

Category is computed as follows:


Unadjusted Hourly Fixed Labor Rate $17.00/hour

Positive Differential 1.00/hour

10% of Differential .10/hour


___________

Adjusted Hourly Fixed Labor Rate $18.10/hour


See the Section B clause entitled “ADJUSTMENTS TO HOURLY FIXED LABOR RATES”

for implementation procedures.


(e) If the Raw Wage plus Fringe Benefit component of the Hourly Fixed

Labor Rate for a specific labor category equals or exceeds the DBA required

Raw Wage plus Fringe Benefit ($ equivalent), no adjustment to the Hourly Fixed

Labor Rate shall be made. However, if any individual employee’s Raw Wage plus

Fringe Benefit is less than the required Raw Wage plus Fringe Benefit ($

equivalent), the Contractor shall be responsible for compensating such

employee to at least the DBA required amount.


(f) This provision also applies to any Team Subcontractor and/or Joint

Venture Partner(s) and its employees.


H.49 CONTRACTOR PERFORMANCE MEETINGS


The Government will schedule mandatory annual meetings at the Region 5

office to discuss the Contractor’s performance and contract management issues.

The Government reserves the right to initiate intermittent performance/

contract management meetings as situation warrant during performance of the

contract. These meetings shall be coordinated by the Project Officer. The

Contractor shall be required to attend. 


H.50	 ANNUAL INCURRED COST SUMMARY FOR MATERIALS/OTHER DIRECT

COSTS/SUBCONTRACTS


(a) For the purposes of this clause, the Contractor’s fiscal year is

TO BE DETERMINED


(b) Within 90 calendar days after the end of the Contractor’s fiscal

year, the Contractor shall submit to the Contracting Officer a report

summarizing claimed costs for materials, other directs costs, and subcontracts

for each task order covered by the fiscal year being reported. This report

shall be consistent with the incurred cost submission required under the

Section I clause entitled “ALLOWABLE COST AND PAYMENT (FAR 52.216-7)” and the

Section G clause entitled “INDIRECT COSTS (EPAAR 1552.242-70)(DEVIATION).”

The costs to be reported include the costs described in paragraph (b)(1)

through (b)(4) of the Section G clause entitled “PAYMENTS -- FIXED RATE

SERVICES CONTRACTS (EPAAR 1552.232-73).”


(c) Annual Incurred Cost Audits of the contractor’s materials, other

direct costs, subcontracts, and any applicable material handling charge will

be conducted by the cognizant auditing agency upon receipt of the Contractor’s
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fiscal year submission.


(d) The Contractor shall make timely submission of its fiscal year

indirect cost rate proposals (i.e., material handling charge) as required by

paragraph (d) of FAR 52.216-7 so that these rates can be incorporated into the

annual incurred cost submission.


(e) Upon completion of the audit review, the Contractor and the EPA CO

will resolve audit and any other outstanding issues including any added

amounts found by the CO to be unallowable. If for any reason an agreement

cannot be reached, the CO will determine final costs using all relevant

information available. This decision shall be final unless appealed. Any

appeal submitted in response to this determination will be treated in

accordance with the “Disputes” clause of this contract.


(f) Task Orders that cross fiscal years and remain active beyond the

period reported on will be subject to an interim upward or downward adjustment

until final work is completed and reported in subsequent periods. Task Orders

completed and resolved during this process will have their funding levels

adjusted accordingly. 


H.51 DRUG FREE WORKFORCE


(a) Definitions. As used in this clause, the terms “controlled

substance”, “employee”, and “directly engaged” are as defined in FAR 23.503.


(b)(1) In addition to the requirements of FAR Subpart 23.5 entitled

“Drug-Free Workplace”, the Contractor shall test employees for the use of

marijuana, cocaine, opiates, amphetamines, phencyclidine (PCP), and any other

controlled substances as directed by the Contracting Officer. With respect to

those employees who have been previously tested for the specified controlled

substances, only those employees who have been tested within 90 calendar days

prior to being directly engaged in the clean-up and/or related activities and

whose test results were negative for the presence of the specified controlled

substances shall be permitted to be directly engaged in the clean-up and/or

related activities..


(2) Upon execution of this contract, the Contractor is to begin testing

employees who are currently directly engaged in performance of clean-up and/or

related activities and results are to be received by the Contractor within

seven calendar days of the test. Employees who refuse to take the test will

be prohibited from performing any clean-up and/or related activities under

this contract. Employees who take and fail the test will be prohibited from

performing any clean-up and/or related activities under the contract.


Employees to be assigned in the future to perform clean-up and/or

related activities must test negative for the presence of the specified

controlled substances prior to being assigned by the Contractor to perform

such work.


(3) The Contractor’s testing program shall conform to the

“Mandatory Guidelines for Federal Workplace Drug Testing Programs” published

by the Department of Health and Human Services (59 FR 29908, June 9, 1994) and

the procedures in 49 CFR Part 40, “Procedures for Transportation Drug Testing

Programs.” References to “DOT” shall be read as “EPA” and the split sample

method of collection shall be used. The Contractor's program shall prohibit
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any employee from working on the site or perform any clean-up or related

activity if the employee is determined under the Contractor's program to have

used, in violation of applicable law or Federal regulation, alcohol or a

controlled substance.


(4) The use of a controlled substance in accordance with the terms of a

valid prescription or other uses authorized by law shall not be subject to the

requirements of this clause.


(c) The Contractor shall ensure that no employee directly engaged in

clean-up and/or related activities is intoxicated or impaired. 


(d) The Contractor shall insert a clause substantially the same as this

clause, including this paragraph (d), in all subcontracts in which work is to

be performed at or related to the (insert name of site).


H.52 TASK-ORDER AND DELIVERY-ORDER OMBUDSMAN (EP-S 00-02) (SEP 2000)


The Task-Order and Delivery-Order Ombudsman for this contract is:


Name: Corinne M. Sisneros 

Address: 1200 Pennsylvania Avenue, N.W. 3801R


Washington, D.C. 20460

Telephone Number: (202) 564-4321

Facsimile Number: (202) 565-2473

E-Mail Address: <sisneros.corinne@epa.gov> 


H.53 RAPID RESPONSE TIMES


The contractor may be tasked to provide rapid response services approximately

twenty (20) percent of the time. The Contractor will be paid and shall invoice

at the rates specified in B.6 through B.9 only when the Government

specifically tasks the contractor to provide services within 2 to 12 hours.


The contractor shall provide requested rapid response services within two (2)

hours of the receipt of a written or verbal tasking order for the following

Region 5 areas:


St. Louis County, Minnesota, South of Latitude 47

Carlton County, Minnesota

Anoka County, Minnesota

Hennepin County, Minnesota

Ramsey County, Minnesota

Milwaukee County, Wisconsin

Waukesha County, Wisconsin

Lake County, Illinois

Cook County, Illinois

Dupage County, Illinois

Madison County, Illinois

St. Clair County, Illinois

Will County, Illinois

Kane County, Illinois

Porter County, Indiana
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Lake County, Indiana

Marion County, Indiana

Saginaw County, Michigan

Bay County, Michigan

Midland County, Michigan

Oakland County, Michigan

Macomb County, Michigan

Wayne County, Michigan

Monroe County, Michigan

Lucas County, Ohio

Cuyahoga County, Ohio

Franklin County, Ohio

Hamilton County, Ohio


The contractor shall provide requested rapid response services within twelve

(12) hours of the receipt of a written or verbal tasking order for the

following Region 5 area:


Northwest Minnesota, North of Latitude 47


The contractor shall provide requested rapid response services within eight

(8) hours of the receipt of a written or verbal tasking order for the

following Region 5 area: 


Upper Peninsula of Michigan


The contractor shall provide requested rapid response services within two (2)

to twelve (12) hours of the receipt of a written or verbal tasking order for

all other areas of Region 5 not specified above.


H.54 AUTHORITY TO TAKE DIRECTION


The Contractor agrees to make whatever arrangements are necessary to

ensure that there is someone on-scene at all times with the authority to take

technical direction from the FOSC and to manage the activities being

performed. If work is being performed solely by personnel provided by Team

Subcontractors and/or Joint Venture Partners and there is no on-scene presence

of a representative from the prime Contractor’s firm, the Contractor agrees to

provide such subcontractor(s) with the authority to take direction as its

agent and to make decisions on behalf of the Prime Contractor.


H.55 PERFORMANCE BASED TASK ORDERS


Some task orders under this contract may be negotiated and issued on a

performance based basis. The issuance of a performance based task order means

the contractor will have greater flexibility in its approach to accomplishing

the task order, and that the Government will exert less direction on how the

work is to be performed. This concept should allow the contractor greater

latitude to work in a manner best suited for innovation and creativity, while

ultimately providing services that meet or exceed the performance standards.

The primary emphasis will be on the satisfactory completion of the task order,

not the Government directing the Contractor in the methodology used in

performing the services. 


When performing performance based task orders, the Government may elect to

have the contractor submit a Daily Work Proposal for review, negotiation and
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approval versus the On Scene Coordinator (OSC) issuing a Daily Work Order.

The OSC may specify the activities to be performed and the Contractor specify

the personnel, equipment, material, means of accomplishing the activities, and

propose a daily work goal. The Daily Work Proposal prepared by the Contractor

shall be subject to negotiation and approval by the OSC.


Under such a performance based task order, the Government will define its

performance requirements in the statement of work. Specific performance

standards will be established for those performance requirements. Specific

tasks will be left to the contractor’s discretion as to how the work is to be

accomplished in the most effective, desirable and cost efficient manner. A

surveillance plan to measure performance will be established. Incentives or

disincentives may also be established for any such performance based task

orders issued.


Performance based task orders may be issued on either a time-and-material

basis or a firm fixed price basis. In addition to a complete task order being

issued on a performance basis, individual distinct tasks/elements of a Task

Order may be negotiated on a performance basis. Such tasks as Treatment and

Disposal and On-Site Treatment may be negotiated on a performance basis. 


H.56 FIXED PRICE TASK ORDERS


Although this is an Indefinite Delivery/Indefinite Quantity, Time and

Material Contract, there may be instances where Firm Fixed Price Task Orders

may be issued. In those instances, in addition to the clauses previously

incorporated herein, Task Orders will be subject to the following Federal

Acquisition Regulation (FAR) clauses which are hereby incorporated into the

contract by reference.


52.229-3 JAN 1991

52.232-1 APR 1984

52.232-15 APR 1984

52.232-32 FEB 2002


52.237-3 JAN 1991

52.242-15 AUG 1989

52.242-17 APR 1984

52.243-1 APR 1984

52.244-5 DEC 1996

52.245-2 APR 1984


52.246-4 AUG 1996

52.249-2 SEP 1996

52.249-8 APR 1984


FEDERAL, STATE, AND LOCAL TAXES

PAYMENTS

PROGRESS PAYMENTS NOT INCLUDED

PERFORMANCE-BASED PAYMENTS

(Only applicable to Firm Fixed Price

Performance Based Task Orders)

CONTINUITY OF SERVICES

STOP-WORK ORDER

GOVERNMENT DELAY OF WORK

CHANGES-FIXED-PRICE Alternate I

COMPETITION IN SUBCONTRACTING

GOVERNMENT PROPERTY (FIXED PRICE

CONTRACTS) Alternate I

INSPECTION OF SERVICES-FIXED-PRICE

TERMINATION FOR CONVENIENCE (FIXED PRICE)

DEFAULT (FIXED-PRICE SUPPLY AND SERVICES)


H.57 ADDITIONAL CONTRACT CLAUSES INCORPORATED BY REFERENCE


Although this is a service contract, there may be instances where the

Contractor shall obtain and/or provide construction-type, dismantling,

demolition, or removal of improvements, services in order to complete site

specific clean-up work. In those instances, the task orders will be subject

to the following Federal Acquisition Regulation (FAR) clauses which are hereby

incorporated into the contract by reference.
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NUMBER 

IMPROVEMENTS

52.236-10 APR 1984 OPERATIONS AND STORAGE AREAS

52.236-11 APR 1984 USE AND POSSESSION PRIOR TO COMPLETION

52.236-12 APR 1984 CLEANING UP

52.236-13 NOV 1991 ACCIDENT PREVENTION

52.236-13 NOV 1991 ACCIDENT PREVENTION - ALTERNATE I

52.236-18 APR 1984 WORK OVERSIGHT IN COST-REIMBURSEMENT


CONSTRUCTION CONTRACTS

52.236-19 APR 1984 ORGANIZATION AND DIRECTION OF THE WORK


DATE TITLE 

52.236-5 APR 1984 MATERIAL AND WORKMANSHIP

52.236-6 APR 1984 SUPERINTENDENCE BY THE CONTRACTOR

52.236-7 NOV 1991 PERMITS AND RESPONSIBILITIES

52.236-8 APR 1984 OTHER CONTRACTS

52.236-9 APR 1984 PROTECTION OF EXISTING VEGETATION,


STRUCTURE, EQUIPMENT, UTILITIES, AND 
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PART II - CONTRACT CLAUSES


SECTION I - CONTRACT CLAUSES


I.1 NOTICE Listing Contract Clauses Incorporated by Reference


NOTICE:


The following solicitation provisions and/or contract clauses pertinent to

this section are hereby incorporated by reference:


FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)


NUMBER DATE TITLE 

52.202-1 
52.203-3 

DEC 2001 
APR 1984 

DEFINITIONS ALTERNATE I (MAY 2001)
GRATUITIES 

52.203-5 APR 1984 COVENANT AGAINST CONTINGENT FEES 
52.203-6 JUL 1995 RESTRICTIONS ON SUBCONTRACTOR SALES TO THE 

GOVERNMENT 
52.203-7 JUL 1995 ANTI-KICKBACK PROCEDURES 
52.203-8  JAN 1997 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS

FOR ILLEGAL OR IMPROPER ACTIVITY

52.203-10 JAN 1997 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR 


IMPROPER ACTIVITY

52.203-12 JUN 1997 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN 


FEDERAL TRANSACTIONS

52.204-4 AUG 2000 PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED 


PAPER

52.209-6 JUL 1995 	 PROTECTING THE GOVERNMENT'S INTEREST WHEN 


SUBCONTRACTING WITH CONTRACTORS DEBARRED, 


52.215-2 JUN 1999 AUDIT AND RECORDS--NEGOTIATION 
52.215-8 OCT 1997 ORDER OF PRECEDENCE-UNIFORM CONTRACT FORMAT 
52.215-10 OCT 1997 PRICE REDUCTION FOR DEFECTIVE COST OR 

PRICING DATA 
52.215-11 OCT 1997 PRICE REDUCTION FOR DEFECTIVE COST OR 

PRICING DATA--MODIFICATIONS 
52.215-12 OCT 1997 SUBCONTRACTOR COST OR PRICING DATA 
52.215-13 OCT 1997 SUBCONTRACTOR COST OR PRICING 

DATA--MODIFICATIONS 
52.215-14 OCT 1997 INTEGRITY OF UNIT PRICES 
52.216-7 FEB 2002 ALLOWABLE COST AND PAYMENT 
52.219-8 OCT 2000 UTILIZATION OF SMALL BUSINESS CONCERNS 
52.219-9 JAN 2002 SMALL BUSINESS SUBCONTRACTING PLAN 
52.219-9 OCT 2001 SMALL BUSINESS SUBCONTRACTING PLAN ALTERNATE 

52.219-14 DEC 1996 
II (OCT 2001)
LIMITATIONS ON SUBCONTRACTING 

52.222-1 FEB 1997 NOTICE TO THE GOVERNMENT OF LABOR DISPUTES 
52.222-3 AUG 1996 CONVICT LABOR 
52.222-4 SEP 2000 CONTRACT WORK HOURS AND SAFETY STANDARDS 

SUSPENDED, OR PROPOSED FOR DEBARMENT
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ACT--OVERTIME COMPENSATION

52.222-26 
52.222-35 

APR 2002 
DEC 2001 

EQUAL OPPORTUNITY

AFFIRMATIVE ACTION FOR DISABLED VETERANS AND 

VETERANS OF THE VIETNAM ERA 


52.222-36 JUN 1998 AFFIRMATIVE ACTION FOR WORKERS WITH 

DISABILITIES


52.222-37 DEC 2001 EMPLOYMENT REPORTS ON DISABLED VETERANS AND 

VETERANS OF THE VIETNAM ERA


52.222-41 
52.222-43 

MAY 1989 
MAY 1989 

SERVICE CONTRACT ACT OF 1965, AS AMENDED

FAIR LABOR STANDARDS ACT AND SERVICE 

CONTRACT ACT - PRICE ADJUSTMENT (MULTIPLE

YEAR AND OPTION CONTRACTS)


52.223-3 JAN 1997 HAZARDOUS MATERIAL IDENTIFICATION AND 

MATERIAL SAFETY DATA


52.223-3 JAN 1997 HAZARDOUS MATERIAL IDENTIFICATION AND 


52.223-6 JAN 1997 
MATERIAL SAFETY DATA ALTERNATE I (JUL 1995)

DRUG-FREE WORKPLACE


52.223-14 OCT 2000 TOXIC CHEMICAL RELEASE REPORTING

52.224-1 APR 1984 PRIVACY ACT NOTIFICATION

52.224-2 APR 1984 PRIVACY ACT

52.225-1 MAY 2002 BUY AMERICAN ACT -- BALANCE OF PAYMENTS 


PROGRAM -- SUPPLIES

52.225-5 FEB 2002 TRADE AGREEMENTS

52.225-13 JUL 2000 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES

52.226-1 JUN 2000 UTILIZATION OF INDIAN ORGANIZATIONS AND 


INDIAN-OWNED ECONOMIC ENTERPRISES

52.227-1 JUL 1995 AUTHORIZATION AND CONSENT

52.227-2 AUG 1996 NOTICE AND ASSISTANCE REGARDING PATENT AND 


COPYRIGHT INFRINGEMENT

52.227-14 JUN 1987 RIGHTS IN DATA--GENERAL ALTERNATE V (JUN


1987)

52.228-2 OCT 1997 ADDITIONAL BOND SECURITY

52.228-7 MAR 1996 INSURANCE--LIABILITY TO THIRD PERSONS

52.228-11 FEB 1992 PLEDGES OF ASSETS

52.228-12 

BONDS

52.228-15 JUL 2000 PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION

52.229-3 
52.229-5 

JAN 1991 
APR 1984 

FEDERAL, STATE, AND LOCAL TAXES

TAXES--CONTRACTS PERFORMED IN U.S. 

POSSESSIONS OR PUERTO RICO


52.230-2 APR 1998 COST ACCOUNTING STANDARDS

52.230-6 NOV 1999 ADMINISTRATION OF COST ACCOUNTING STANDARDS

52.232-7 FEB 2002 PAYMENTS UNDER TIME-AND-MATERIALS AND 


LABOR-HOUR CONTRACTS

52.232-7 MAR 2000 PAYMENTS UNDER TIME-AND-MATERIALS AND 


52.232-8  FEB 2002 
LABOR-HOUR CONTRACTS ALTERNATE I (MAR 2000)

DISCOUNTS FOR PROMPT PAYMENT


52.232-9 APR 1984 LIMITATION ON WITHHOLDING OF PAYMENTS

52.232-17  JUN 1996 INTEREST

52.232-22 APR 1984 LIMITATION OF FUNDS

52.232-23 JAN 1986 ASSIGNMENT OF CLAIMS

52.232-25 FEB 2002 PROMPT PAYMENT

52.232-33 MAY 1999 PAYMENT BY ELECTRONIC FUNDS 


TRANSFER--CENTRAL CONTRACTOR REGISTRATION

52.233-1 
52.233-3 

JUL 2002 
AUG 1996 

DISPUTES ALTERNATE I (DEC 1991)

PROTEST AFTER AWARD ALTERNATE I (JUN 1985)


OCT 1995 PROSPECTIVE SUBCONTRACTOR REQUESTS FOR 
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52.242-1 APR 1984 NOTICE OF INTENT TO DISALLOW COSTS

52.242-3 MAY 2001 PENALTIES FOR UNALLOWABLE COSTS

52.242-4 JAN 1997 CERTIFICATION OF FINAL INDIRECT COSTS

52.242-13 JUL 1995 BANKRUPTCY

52.243-3 SEP 2000 CHANGES--TIME-AND-MATERIALS OR LABOR-HOURS

52.244-2 AUG 1998 SUBCONTRACTS ALTERNATE II (AUG 1998)

52.245-5 JAN 1986 GOVERNMENT PROPERTY (COST-REIMBURSEMENT,


TIME-AND-MATERIAL, OR LABOR-HOUR CONTRACTS)

52.246-25 FEB 1997 LIMITATION OF LIABILITY--SERVICES

52.249-6 SEP 1996 TERMINATION (COST-REIMBURSEMENT) ALTERNATE


IV (SEP 1996)

52.249-14 APR 1984 EXCUSABLE DELAYS

52.253-1 JAN 1991 COMPUTER GENERATED FORMS


I.2 NOTIFICATION OF OWNERSHIP CHANGES (FAR 52.215-19) (OCT 1997)


(a) The Contractor shall make the following notifications in writing:


(1) When the Contractor becomes aware that a change in its ownership

has occurred, or is certain to occur, that could result in changes in the

valuation of its capitalized assets in the accounting records, the Contractor

shall notify the Administrative Contracting Officer (ACO) within 30 days.


(2) The Contractor shall also notify the ACO within 30 days whenever

changes to asset valuations or any other cost changes have occurred or are

certain to occur as a result of a change in ownership.


(b) The Contractor shall-


(1) Maintain current, accurate, and complete inventory records of assets

and their costs;


(2) Provide the ACO or designated representative ready access to the

records upon request;


(3) Ensure that all individual and grouped assets, their capitalized

values, accumulated depreciation or amortization, and remaining useful lives

are identified accurately before and after each of the Contractor's ownership

changes; and


(4) Retain and continue to maintain depreciation and amortization

schedules based on the asset records maintained before each Contractor

ownership change.


(c) The Contractor shall include the substance of this clause in all

subcontracts under this contract that meet the applicability requirement of

FAR 15.408(k).


I.3 ORDERING (FAR 52.216-18) (OCT 1995)


(a) Any supplies and services to be furnished under this contract shall be

ordered by issuance of delivery orders or task orders by the individuals or

activities designated in the Schedule. Such orders may be issued from the

effective date of the contract through the end of the effective period.
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(b) All delivery orders or task orders are subject to the terms and

conditions of this contract. In the event of conflict between a delivery

order or task order and this contract, the contract shall control.


(c) If mailed, a delivery order or task order is considered "issued" when

the Government deposits the order in the mail. Orders may be issued orally,

by facsimile, or by electronic commerce methods only if authorized in the

Schedule.


I.4 ORDER LIMITATIONS (FAR 52.216-19) (OCT 1995)


(a) Minimum order. When the Government requires supplies or services


covered by this contract in an amount of less than $1,000.00, the Government


is not obligated to purchase, nor is the Contractor obligated to furnish,


those supplies or services under the contract. 


(b) Maximum order. The Contractor is not obligated to honor-


(1) Any order for a single item in excess of the ceiling price of the


contract; 


(2) Any order for a combination of items in excess of the ceiling price


of the contract; 


(3) A series of orders from the same ordering office within (3) three


days that together call for quantities exceeding the limitation in


subparagraph (1) or (2) above. 


(c) If this is a requirements contract (i.e., includes the Requirements


clause at subsection 52.216-21 of the Federal Acquisition Regulation ), the


Government is not required to order a part of any one requirement from the


Contractor if that requirement exceeds the maximum-order limitations in


paragraph (b) above. 


(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor


any order exceeding the maximum order limitations in paragraph (b), unless


that order (or orders) is returned to the ordering office within (1) one day


after issuance, with written notice stating the Contractor's intent not to


ship the item (or items) called for and the reasons. Upon receiving this


notice, the Government may acquire the supplies or services from another


source. 


I.5 INDEFINITE QUANTITY (FAR 52.216-22) (OCT 1995)


(a) This is an indefinite-quantity contract for the supplies or services


specified, and effective for the period stated, in the Schedule. The


quantities of supplies and services specified in the Schedule are estimates


only and are not purchased by this contract. 


(b) Delivery or performance shall be made only as authorized by orders
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issued in accordance with the Ordering clause. The Contractor shall furnish


to the Government, when and if ordered, the supplies or services specified in


the Schedule up to and including the quantity designated in the Schedule as


the "maximum." The Government shall order at least the quantity of supplies or


services designated in the Schedule as the "minimum." 


(c) Except for any limitations on quantities in the Order Limitations clause


or in the Schedule, there is no limit on the number of orders that may be


issued. The Government may issue orders requiring delivery to multiple


destinations or performance at multiple locations. 


(d) Any order issued during the effective period of this contract and not


completed within that period shall be completed by the Contractor within the


time specified in the order. The contract shall govern the Contractor's and


Government's rights and obligations with respect to that order to the same


extent as if the order were completed during the contract's effective period;


provided, that the Contractor shall not be required to make any deliveries


under this contract after (90) ninety days beyond the expiration date of the


contract.


I.6 OPTION TO EXTEND THE TERM OF THE CONTRACT (FAR 52.217-9) (MAR 2000)


(a) The Government may extend the term of this contract by written notice

to the Contractor within 30 days before the contract expires ; provided that

the Government gives the Contractor a preliminary written notice of its intent

to extend at least 

60 days before the contract expires. The preliminary notice does not commit

the Government to an extension.


(b) If the Government exercises this option, the extended contract shall be

considered to include this option clause. 


(c) The total duration of this contract, including the exercise of any

options under this clause, shall not exceed five (5) years. 


I.7	 NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS

CONCERNS (FAR 52.219-4) (JAN 1999)


(a) Definition. HUBZone small business concern, as used in this clause,

means a small business concern that appears on the List of Qualified HUBZone

Small Business Concerns maintained by the Small Business Administration.


(b) Evaluation preference. (1) Offers will be evaluated by adding a factor

of 10 percent to the price of all offers, except-


(i) Offers from HUBZone small business concerns that have not waived the

evaluation preference;


(ii) Otherwise successful offers from small business concerns;


(iii) Otherwise successful offers of eligible products under the Trade

Agreements Act when the dollar threshold for application of the Act is
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exceeded (see 25.402 of the Federal Acquisition Regulation (FAR)); and


(iv) Otherwise successful offers where application of the factor would

be inconsistent with a Memorandum of Understanding or other international

agreement with a foreign government.


(2) The factor of 10 percent shall be applied on a line item basis or to

any group of items on which award may be made. Other evaluation factors

described in the solicitation shall be applied

before application of the factor.


(3) A concern that is both a HUBZone small business concern and a small

disadvantaged business concern will receive the benefit of both the HUBZone

small business price evaluation preference and the small disadvantaged

business price evaluation adjustment (see FAR

clause 52.219-23). Each applicable price evaluation preference or adjustment

shall be calculated independently against an offeror's base offer. These

individual preference amounts shall be added together to arrive at the total

evaluated price for that offer.


(c) Waiver of evaluation preference. A HUBZone small business concern may

elect to waive the evaluation preference, in which case the factor will be

added to its offer for evaluation purposes. The agreements in paragraph (d) of

this clause do not apply if the offeror has waived the evaluation preference.

{time} Offeror elects to waive the evaluation preference.


(d) Agreement. A HUBZone small business concern agrees that in the

performance of the contract, in the case of a contract for(1) Services (except

construction), at least 50 percent of the cost of personnel for contract

performance will be spent for employees of the concern or employees of other

HUBZone small business concerns;


(2) Supplies (other than procurement from a nonmanufacturer of such

supplies), at least 50 percent of the cost of manufacturing, excluding the

cost of materials, will be performed by the concern or other HUBZone small

business concerns;


(3) General construction, at least 15 percent of the cost of the contract

performance incurred for personnel will be will be spent on the concern's

employees or the employees of other HUBZone small business concerns; or


(4) Construction by special trade contractors, at least 25 percent of the

cost of the contract performance incurred for personnel will be spent on the

concern's employees or the employees of other HUBZone small business concerns.


(e) A HUBZone joint venture agrees that in the performance of the contract,

the applicable percentage specified in paragraph (d) of this clause will be

performed by the HUBZone small business participant or participants.


(f) A HUBZone small business concern nonmanufacturer agrees to furnish in

performing this contract only end items manufactured or produced by HUBZone

small business manufacturer concerns. This paragraph does not apply in

connection with construction or service contracts.


I.8	 NOTICE OF PRICE EVALUATION ADJUSTMENT FOR SMALL DISADVANTAGED BUSINESS

CONCERNS (FAR 52.219-23) (OCT 1998) ALTERNATE I (OCT 1998)
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(a) Definitions. As used in this clause-


“Small disadvantaged business concern” means an offeror that represents,

as part of its offer, that it is a small business under the size standard

applicable to this acquisition; and either-


(1) It has received certification by the Small Business Administration

as a small disadvantaged business concern consistent with 13 CFR 124, Subpart

B; and


(i) No material change in disadvantaged ownership and control has

occurred since its certification;


(ii) Where the concern is owned by one or more disadvantaged

individuals, the net worth of each individual upon whom the certification is

based does not exceed $750,000 after taking into account the applicable

exclusions set forth at 13 CFR 124.104(c)(2); and


(iii) It is identified, on the date of its representation, as a

certified small disadvantaged business concern in the database maintained by

the Small Business Administration (PRO-Net).


(2) It has submitted a completed application to the Small Business

Administration or a Private Certifier to be certified as a small disadvantaged

business concern in accordance with 13 CFR 124, Subpart B, and a decision on

that application is pending, and that no material change in disadvantaged

ownership and control has occurred since its application was submitted. In

this case, in order to receive the benefit of a price evaluation adjustment,

an offeror must receive certification as a small disadvantaged business

concern by the Small Business Administration prior to contract award; or 


(3) Is a joint venture as defined in 13 CFR 124.1002(f). 


“Historically black college or university” means an institution

determined by the Secretary of Education to meet the requirements of 34 CFR

608.2. For the Department of Defense (DOD), the National Aeronautics and Space

Administration (NASA), and the Coast Guard, the term also includes any

nonprofit research institution that was an integral part of such a college or

university before November 14, 1986.


“Minority institution” means an institution of higher education meeting

the requirements of Section 1046(3) of the Higher Education Act of 1965 (20

U.S.C. 1135d-5(3)) which, for purposes of this clause, includes a

Hispanic-serving institution of higher education as defined in Section

316(b)(1) of the Act (20 U.S.C. 1059c(b)(1)). 


“United States” means the United States, its territories and

possessions, the Commonwealth of Puerto Rico, the U.S. Trust Territory of the

Pacific Islands, and the District of Columbia. 


(b) Evaluation adjustment. (1) The Contracting Officer will evaluate offers

by adding a factor of 10% to the price of all offers, except–


(i) Offers from small disadvantaged business concerns that have not

waived the adjustment;
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(ii) An otherwise successful offer of eligible products under the

Trade Agreements Act when the dollar threshold for application of the Act is

equaled or exceeded (see section 25.402 of the Federal Acquisition Regulation

(FAR));


(iii) An otherwise successful offer where application of the factor

would be inconsistent with a Memorandum of Understanding or other

international agreement with a foreign government;


(iv) For DoD, NASA, and Coast Guard acquisitions, an otherwise

successful offer from a historically black college or university or minority

institution; and


(v) For DoD acquisitions, an otherwise successful offer of qualifying

country end products (see sections 225.000-70 and 252.225-7001 of the Defense

FAR Supplement).


(2) The Contracting Officer will apply the factor to a line item or a

group of line items on which award may be made. The Contracting Officer will

apply other evaluation factors described in the solicitation before

application of the factor. The factor may not be applied if using the

adjustment would cause the contract award to be made at a price that exceeds

the fair market price by more than the factor in paragraph (b)(1) of this

clause.


(c) Waiver of evaluation adjustment. A small disadvantaged business concern

may elect to waive the adjustment, in which case the factor will be added to

its offer for evaluation purposes. The agreements in paragraph (d) of this

clause do not apply to offers that waive the adjustment.


____Offeror elects to waive the adjustment.


(d) Agreements. (1) A small disadvantaged business concern, that did not

waive the adjustment, agrees that in performance of the contract, in the case

of a contract for-


(i) Services, except construction, at least 50 percent of the cost of

personnel for contract performance will be spent for employees of the concern;


(ii) Supplies (other than procurement from a non-manufacturer of such

supplies), at least 50 percent of the cost of manufacturing, excluding the

cost of materials, will be performed by the concern; 


(iii) General construction, at least 15 percent of the cost of the

contract, excluding the cost of materials, will be performed by employees of

the concern; or


(iv) Construction by special trade contractors, at least 25 percent of

the cost of the contract, excluding the cost of materials, will be performed

by employees of the concern.


(2) A small disadvantaged business concern submitting an offer in its

own name agrees to furnish in performing this contract only end items

manufactured or produced by small business concerns in the United States. This

paragraph does not apply in connection with construction or service contracts.
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I.9 PAYMENT FOR OVERTIME PREMIUMS (FAR 52.222-2) (JUL 1990)


(a) The use of overtime is authorized under this contract if the overtime

premium cost does not exceed $0 or the overtime premium is paid for work-


(1) Necessary to cope with emergencies such as those resulting from

accidents, natural disasters, breakdowns of production equipment, or

occasional production bottlenecks of a sporadic nature; 


(2) By indirect-labor employees such as those performing duties in

connection with administration, protection, transportation, maintenance,

standby plant protection, operation of utilities, or accounting; 


(3) To perform tests, industrial processes, laboratory procedures, loading

or unloading of transportation conveyances, and operations in flight or afloat

that are continuous in nature and cannot reasonably be interrupted or

completed otherwise; or 


(4) That will result in lower overall costs to the Government. 


(b) Any request for estimated overtime premiums that exceeds the amount

specified above shall include all estimated overtime for contract completion

and shall-


(1) Identify the work unit; e.g., department or section in which the

requested overtime will be used, together with present workload, staffing, and

other data of the affected unit sufficient to permit the Contracting Officer

to evaluate the necessity for the overtime; 


(2) Demonstrate the effect that denial of the request will have on the

contract delivery or performance schedule; 


(3) Identify the extent to which approval of overtime would affect the

performance or payments in connection with other Government contracts,

together with identification of each affected contract; and 


(4) Provide reasons why the required work cannot be performed by using

multi shift operations or by employing additional personnel. 


I.10	 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (FAR 52.222-42) (MAY

1989)


In compliance with the Service Contract Act of 1965, as amended, and the

regulations of the Secretary of Labor (29 CFR Part 4), this clause identifies

the classes of service employees expected to be employed under the contract

and states the wages and fringe benefits payable to each if they were employed

by the contracting agency subject to the provisions of 5 U.S.C. 5341 or 5332. 


THIS STATEMENT IS FOR INFORMATION ONLY: IT IS NOT A WAGE DETERMINATION. 


Employee Class 	 Monetary Wage-

Fringe Benefits
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Heavy Equipment Operator $21.56

Laborer $12.13

Environmental Technician $19.19

Truck Driver, Light $10.94

Truck Driver, Medium $17.64

Truck Driver, Heavy $18.49 


I.11	 POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION (FAR 52.223-5) (APR

1998)


(a) Executive Order 12856 of August 3, 1993, requires Federal facilities

to comply with the provisions of the Emergency Planning and Community Right-

to-Know Act of 1986 (EPCRA)(42 U.S.C. 11001-11050) and the Pollution

Prevention Act of 1990 (PPA) (42 U.S.C. 13101-13109).


(b) The Contractor shall provide all information needed by the Federal

facility to comply with the emergency planning reporting requirements of

Section 302 of EPCRA; the emergency notice requirements of Section 304 of

EPCRA; the list of Material Safety Data Sheets required by Section 311 of

EPCRA; the emergency and hazardous chemical inventory forms of Section 312 of

EPCRA; the toxic chemical release inventory of Section 313 of EPCRA, which

includes the reduction and recycling information required by Section 6607 of

PPA; and the toxic chemical reduction goals requirements of Section 3-302 of

Executive Order 12856.


I.12	 ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL CONTENT FOR EPA-DESIGNATED

PRODUCTS (FAR 52.223-9) (AUG 2000)


(a) Definitions. As used in this clause-


“Postconsumer material” means a material or finished product that has

served its intended use and has been discarded for disposal or recovery,

having completed its life as a consumer item. Postconsumer material is a part

of the broader category of “recovered material.”


“Recovered material” means waste materials and by-products recovered or

diverted from solid waste, but the term does not include those materials and

by-products generated from, and commonly reused within, an original

manufacturing process.


(b) The Contractor, on completion of this contract, shall-


(1) Estimate the percentage of the total recovered material used in

contract performance, including, if applicable, the percentage of postconsumer

material content; and


(2) Submit this estimate to the ACO listed in the Section G clause


entitled, CONTRACT ADMINISTRATION REPRESENTATIVES.


I.13	 BUY AMERICAN ACT -- CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS (FAR

52.225-11) (JUL 2002) DEVIATION


(a) Definitions. As used in this clause-
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“Component” means any article, material, or supply incorporated directly

into construction materials.


“Construction material” means an article, material, or supply brought to

the construction site by the Contractor or subcontractor for incorporation

into the building or work. The term also includes an item brought to the site

preassembled from articles, materials, or supplies. However, emergency life

safety systems, such as emergency lighting, fire alarm, and audio evacuation

systems, that are discrete systems incorporated into a public building or work

and that are produced as complete systems, are evaluated as a single and

distinct construction material regardless of when or how the individual parts

or components of those systems are delivered to the construction site.

Materials purchased directly by the Government are supplies, not construction

material.


“Cost of components” means-


(1) For components purchased by the Contractor, the acquisition cost,

including transportation costs to the place of incorporation into the end

product (whether or not such costs are paid to a

domestic firm), and any applicable duty (whether or not a duty-free entry

certificate is issued); or


(2) For components manufactured by the Contractor, all costs associated

with the manufacture of the component, including transportation costs as

described in paragraph (1) of this definition, plus allocable overhead costs,

but excluding profit. Cost of components does not include any costs associated

with the manufacture of the end product.


“Designated country” means any of the following countries: Aruba, Austria,

Bangladesh, Belgium, Benin, Bhutan, Botswana, Burkina Faso, Burundi, Canada,

Cape Verde, Central African Republic, Chad, Comoros, Denmark. Djibouti,

Equatorial Guinea, Finland, France, Gambia, Germany, Greece, Guinea,

Guinea-Bissau, Haiti, Hong Kong, Ireland, Israel, Italy, Japan. Kiribati,

Korea, Republic of, Lesotho, Liechtenstein, Luxembourg, Malawi, Maldives,

Mali, Mozambique, Nepal, Netherlands, Niger, Norway, Portugal, Rwanda, Sao

Tome and Principe, Sierra Leone, Singapore, Somalia, Spain, Sweden,

Switzerland, Tanzania U.R., Togo, Tuvalu,Uganda, United Kingdom, Vanuatu,

Western Samoa, Yemen.


“Designated country construction material” means a construction material

that-


(1) Is wholly the growth, product, or manufacture of a designated

country; or


(2) In the case of a construction material that consists in whole or in

part of materials from another country, has been substantially transformed in

a designated country into a new and different construction material distinct

from the materials from which it was transformed.


“Domestic construction material” means-


(1) An unmanufactured construction material mined or produced in the

United States; or
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(2) A construction material manufactured in the United States, if the

cost of its components mined, produced, or manufactured in the United States

exceeds 50 percent of the cost of all its components. Components of foreign

origin of the same class or kind for which nonavailability determinations have

been made are treated as domestic.


“Foreign construction material” means a construction material other than a

domestic construction material.


“North American Free Trade Agreement country” means Canada or Mexico.


“North American Free Trade Agreement country construction material” means a

construction material that-


(1) Is wholly the growth, product, or manufacture of a North American

Free Trade Agreement (NAFTA) country; or


(2) In the case of a construction material that consists in whole or in

part of materials from another country, has been substantially transformed in

a NAFTA country into a new and different construction material distinct from

the materials from which it was transformed. United States means the 50 States

and the District of Columbia, U.S. territories and possessions, Puerto Rico,

the Northern Mariana Islands, and any other place subject to U.S.

jurisdiction, but does not include leased bases.


(b) Construction materials. (1) This clause implements the Buy American Act

(41 U.S.C. 10a-10d) and the Balance of Payments Program by providing a

preference for domestic construction material. In addition, the Contracting

Officer has determined that the Trade Agreements Act and the North American

Free Trade Agreement (NAFTA) apply to this acquisition. Therefore, the Buy

American Act restrictions are waived for designated country and NAFTA country

construction materials.


(2)The Contractor shall use only domestic, designated country, or NAFTA

country construction material in performing this contract, except as provided

in paragraphs (b)(3) and (b)(4) of this clause.


(3) The requirement in paragraph (b)(2) of this clause does not apply to

the construction materials or components listed by the Government as follows:


NONE


(4) The Contracting Officer may add other foreign construction material

to the list in paragraph (b)(3) of this clause if the Government determines

that-


(i) The cost of domestic construction material would be unreasonable.

The cost of a particular domestic construction material subject to the

restrictions of the Buy American Act is unreasonable when the cost of such

material exceeds the cost of foreign material by more than 6 percent. For

determination of unreasonable cost under the Balance of Payments Program, the

Contracting Officer will use a factor of 50 percent;


(ii) The application of the restriction of the Buy American Act or

Balance of Payments Program to a particular construction material would be

impracticable or inconsistent with the public interest; or
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(iii) The construction material is not mined, produced, or

manufactured in the United States in sufficient and reasonably available

commercial quantities of a satisfactory quality.


(c) Request for determination of inapplicability of the Buy American Act or

Balance of Payments Program. (1)(i) Any Contractor request to use foreign

construction material in accordance with paragraph (b)(4) of this clause shall

include adequate information for Government evaluation of the request,

including-


(A) A description of the foreign and domestic construction

materials;


(B) Unit of measure;


(C) Quantity;


(D) Price;


(E) Time of delivery or availability;


(F) Location of the construction project;


(G) Name and address of the proposed supplier; and


(H) A detailed justification of the reason for use of foreign

construction materials cited in accordance with paragraph (b)(3) of this

clause.


(ii) A request based on unreasonable cost shall include a reasonable

survey of the market and a completed price comparison table in the format in

paragraph (d) of this clause.


(iii) The price of construction material shall include all delivery

costs to the construction site and any applicable duty (whether or not a

duty-free certificate may be issued).


(iv) Any Contractor request for a determination submitted after

contract award shall explain why the Contractor could not reasonably foresee

the need for such determination and could not have requested the determination

before contract award. If the Contractor does not submit a satisfactory

explanation, the Contracting Officer need not make a determination.


(2) If the Government determines after contract award that an exception

to the Buy American Act or Balance of Payments Program applies and the

Contracting Officer and the Contractor negotiate adequate consideration, the

Contracting Officer will modify the contract to allow use of the foreign

construction material. However, when the basis for the exception is the

unreasonable price of a domestic construction material, adequate consideration

is not less than the differential established in paragraph (b)(4)(i) of this

clause.


(3) Unless the Government determines that an exception to the Buy

American Act or Balance of Payments Program applies, use of foreign

construction material is noncompliant with the Buy American Act or Balance of

Payments Program.
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(d) Data. To permit evaluation of requests under paragraph (c) of this

clause based on unreasonable cost, the Contractor shall include the following

information and any applicable supporting data based on the survey of

suppliers:


FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON


Construction Material

Description


Item 1: 

Foreign construction


material

Domestic construction 


material


Item 2:

Foreign construction


material

Domestic construction 


material


Unit of Price

Measure Quantity (Dollars)*


_________  _________  _________


_________  _________  _________


_________  _________  _________


_________  _________  _________ 


[List name, address, telephone number, and contact for suppliers surveyed.

Attach copy of response; if oral, attach summary.]

[Include other applicable supporting information.]

[*Include all delivery costs to the construction site and any applicable duty

(whether or not a duty-free entry certificate is issued).] 


I.14	 NOTICE OF BUY AMERICAN-- CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS

(FAR 52.225-12) (MAY 2002)


(a) Definitions. “Construction material,” “designated country construction

material, domestic construction material,” “foreign construction material,”

and “NAFTA country construction material,” as used in this provision, are

defined in the clause of this solicitation entitled “Buy American

Act--Construction Materials under Trade Agreements” (Federal

Acquisition Regulation (FAR) clause 52.225-11).


(b) Requests for determination of inapplicability. An offeror requesting a

determination regarding the inapplicability of the Buy American Act should

submit the request to the Contracting Officer in time to allow a determination

before submission of offers. The offeror shall include the information and

applicable supporting data required by paragraphs (c) and (d) of FAR clause

52.225-11 in the request. If an offeror has not requested a determination

regarding the inapplicability of the Buy American Act before submitting its

offer, or has not received a response to a previous request, the offeror shall

include the information and supporting data in the offer.


(c) Evaluation of offers. (1) The Government will evaluate an offer

requesting exception to the requirements of the Buy American Act based on

claimed unreasonable cost of domestic construction materials, by adding to the

offered price the appropriate percentage of the cost of such foreign

construction material, as specified in paragraph (b)(4)(i) of FAR clause

52.225-11.
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(2) If evaluation results in a tie between an offeror that requested the

substitution of foreign construction material based on unreasonable cost and

an offeror that did not request an exception, the Contracting Officer will

award to the offeror that did not request an exception based on unreasonable

cost.


(d) Alternate offers. (1) When an offer includes foreign construction

material, other than designated country or NAFTA country construction

material, that is not listed by the Government in this solicitation in

paragraph (b)(3) of FAR clause 52.225-11, the offeror also may submit an

alternate offer based on use of equivalent domestic, designated country, or

NAFTA country construction material.


(2) If an alternate offer is submitted, the offeror shall submit a

separate Standard Form 1442 for the alternate offer, and a separate price

comparison table prepared in accordance with paragraphs (c) and (d) of FAR

clause 52.225-11 for the offer that is based on the use of any foreign

construction material for which the Government has not yet determined an

exception applies.


(3) If the Government determines that a particular exception requested

in accordance with paragraph (c) of FAR clause 52.225-11 does not apply, the

Government will evaluate only those offers based on use of the equivalent

domestic, designated country, or NAFTA country construction material, and the

offeror shall be required to furnish such domestic, designated country, or

NAFTA country construction material. An offer based on use of the foreign

construction material for which an exception was requested-


(i) Will be rejected as nonresponsive if this acquisition is

conducted by sealed bidding; or


(ii) May be accepted if revised during negotiations.


I.15 CONTINUITY OF SERVICES (FAR 52.237-3)(JAN 1991)


(a) The Contractor recognizes that the services under this contract are


vital to the Government and must be continued without interruption and that,


upon contract expiration, a successor, either the Government or another


contractor, may continue them. The Contractor agrees to (1) furnish phase-in


training and (2) exercise its best efforts and cooperation to effect an


orderly and efficient transition to a successor. 


(b) The Contractor shall, upon the Contracting Officer's written notice, (1)


furnish phase-in, phase-out services for up to 90 days after this contract


expires and (2) negotiate in good faith a plan with a successor to determine


the nature and extent of phase-in, phase-out services required. The plan


shall specify a training program and a date for transferring responsibilities


for each division of work described in the plan, and shall be subject to the


Contracting Officer's approval. The Contractor shall provide sufficient


experienced personnel during the phase-in, phase-out period to ensure that the


services called for by this contract are maintained at the required level of


proficiency. 
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(c) The Contractor shall allow as many personnel as practicable to remain on


the job to help the successor maintain the continuity and consistency of the


services required by this contract. The Contractor also shall disclose


necessary personnel records and allow the successor to conduct on-site


interviews with these employees. If selected employees are agreeable to the


change, the Contractor shall release them at a mutually agreeable date and


negotiate transfer of their earned fringe benefits to the successor. 


(d) The Contractor shall be reimbursed for all reasonable phase-in,


phase-out costs (i.e., costs incurred within the agreed period after contract


expiration that result from phase-in, phase-out operations) and a fee (profit)


not to exceed a prorated portion of the fee (profit) under this contract. 


I.16 SUBCONTRACTS FOR COMMERCIAL ITEMS (FAR 52.244-6) (MAY 2002)


(a) Definitions. As used in this clause-


"Commercial item" has the meaning contained in the clause at 52.202-1,

Definitions.


"Subcontract" includes a transfer of commercial items between divisions,

subsidiaries, or affiliates of the Contractor or subcontractor at any tier.


(b) To the maximum extent practicable, the Contractor shall incorporate,

and require its subcontractors at all tiers to incorporate, commercial items

or nondevelopmental items as components of items to be supplied under this

contract.


(c)(1) The Contractor shall insert the following clauses in subcontracts

for commercial items:


(i) 52.21908, Utilization of Small Business Concerns (Oct 2000) (15

U.S.C. 637(d)(2)(3)), in all subcontracts that offer further subcontracting

opportunities. If the subcontract (except subcontracts to small business

concerns) exceed $500,000 ($1,000,000 for construction of any public

facility), the subcontractor must include 52.219-8 in lower tier subcontracts

that offer subcontracting opportunities.


(ii) 52.222-26, Equal Opportunity (APR 2002) (E.O. 11246).


(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans,

Veterans of the Vietnam Era, and Other Eligible Veterans (Dec 2001) (38 U.S.C.

4212(a));


(iv) 52.222-36, Affirmative Action for Workers with Disabilities (Jun

1998) (29 U.S.C. 793).


(v) 52.247-64, Preference for Privately Owned U.S.-Flagged Commercial

Vessels (Jun 2000) (46 U.S.C. Appx 1241) (flow down not required for

subcontracts awarded beginning May 1, 1996).


(2) While not required, the Contractor may flow down to subcontracts for

commercial items a minimal number of additional clauses necessary to satisfy

its contractual obligations.
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(d) The Contractor shall include the terms of this clause, including this

paragraph (d), in subcontracts awarded under this contract. 


I.17	 SUBMISSION OF COMMERCIAL TRANSPORTATION BILLS TO THE GENERAL SERVICES

ADMINISTRATION FOR AUDIT (FAR 52.247-67) (JUN 1997)


(a)1) In accordance with paragraph (a)(2) of this clause, the Contractor

shall submit to the General Services Administration (GSA) for audit, legible

copies of all paid freight bills/invoices, commercial bills of lading (CBL's),

passenger coupons, and other supporting documents for transportation services

on which the United States will assume freight charges that were paid (i) by

the Contractor under a cost-reimbursement contract, and (ii) by a first -tier

subcontractor under a cost-reimbursement subcontract thereunder.


(2) Cost-reimbursement Contractors shall only submit for audit those CBL's

with freight shipment charges exceeding $50.00. Bills under $50.00 shall be

retained on-site by the Contractor and made available for GSA on-site audits.

This exception only applies to freight shipment bills and is not intended to

apply to bills and invoices for any other transportation services.


(b) The Contractor shall forward copies of paid freight bills/invoices,

CBL's, passenger coupons, and supporting documents as soon as possible

following the end of the month, in one package to the General Services

Administration, ATTN: FWA, 1800 F Street, NW, Washington, DC 20405. The

Contractor shall include the paid freight bills/invoices, CBL's, passenger

coupons, and supporting documents for first tier subcontractors under a cost-

reimbursement contract. If the inclusion of the paid freight bills/invoices,

CBL's, passenger coupons, and supporting documents for any subcontractor in

the shipment is not practicable, the documents may be forwarded to GSA in a

separate package.


(c) Any original transportation bills or other documents requested by GSA

shall be forwarded promptly by the Contractor to GSA. The Contractor shall

ensure that the name of the contracting agency is stamped or written on the

face of the bill before sending it to GSA.


(d) A statement prepared in duplicate by the Contractor shall accompany each

shipment of transportation documents. GSA will acknowledge receipt of the

shipment by signing and returning the copy of the statement. The statement

shall show --


(1) The name and address of the Contractor;


(2) The contract number including any alpha-numeric prefix

identifying the contracting office;


(3) The name and address of the contracting office:


(4) The total number of bills submitted with the statement; and


(5) A listing of the respective amounts paid or, in lieu of such listing,

an adding machine tape of the amounts paid showing the Contractor's voucher or

check numbers. 


I.18 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998)
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This contract incorporates one or more clauses by reference, with the same

force and effect as if they were given in full text. Upon request, the

Contracting Officer will make their full text available. Also, the full text

of a clause may be accessed electronically at this/these address(es):


http://www.arnet.gov/far/


http://www.epa.gov/oam/ptod/epaar.pdf


I.19 AUTHORIZED DEVIATIONS IN CLAUSES (FAR 52.252-6) (APR 1984)


(a) The use in this solicitation or contract of any Federal Acquisition

Regulation (48 CFR Chapter 1) clause with an authorized deviation is indicated

by the addition of "DEVIATION" after the date of the clause. 


(b) The use in this solicitation or contract of any Environmental Protection

Agency (48 CFR Chapter 15) clause with an authorized deviation is indicated by

the addition of "DEVIATION" after the name of the regulation. 


I.20 ADDITIONAL CONTRACT CLAUSES INCORPORATED BY REFERENCE


Although this is a service contract, there may be instances where the

Contractor shall obtain and/or provide construction-type services in order to

complete site specific clean-up work. In those instances, the task orders

will be subject to the following Federal Acquisition Regulation (FAR) clauses

which are hereby incorporated into the contract by reference.


FAR NUMBER DATE


52.222-6 FEB 1995

52.222-7 FEB 1988

52.222-8 FEB 1988

52.222-9 FEB 1988

52.222-10 FEB 1988

52.222-11 FEB 1988

52.222-12 FEB 1988

52.222-13 FEB 1988


52.222-14 FEB 1988

52.222-15 FEB 1988

52.222-16 FEB 1988

52.222-23 APR 1984


52.222-27 FEB 1999


52.222-5 MAY 1997

52.227-4 APR 1984

52.228-2 JUN 1996

52.228-11 FEB 1992

52.228-15 SEP 1996


52.236-5 APR 1984

52.236-7 NOV 1991

52.236-18 APR 1984


CLAUSE TITLE


DAVIS-BACON ACT

WITHHOLDING OF FUNDS

PAYROLLS AND BASIC RECORDS

APPRENTICES AND TRAINEES

COMPLIANCE WITH COPELAND ACT REQUIREMENTS

SUBCONTRACTS (LABOR STANDARDS)

CONTRACT TERMINATION-DEBARMENT

COMPLIANCE WITH DAVIS-BACON AND RELATED

ACT REGULATIONS

DISPUTES CONCERNING LABOR STANDARDS

CERTIFICATION OF ELIGIBILITY

APPROVAL OF WAGE RATES

NOTICE OF REQUIREMENT FOR AFFIRMATIVE

ACTION TO ENSURE EQUAL OPPORTUNITY

COMPLIANCE

AFFIRMATIVE ACTION COMPLIANCE

REQUIREMENTS FOR CONSTRUCTION

BUY AMERICAN ACT-CONSTRUCTION MATERIALS

PATENT INDEMNITY-CONSTRUCTION CONTRACTS

ADDITIONAL BOND SECURITY

PLEDGES OF ASSETS

PERFORMANCE OF PAYMENT BONDS–CONSTRUCTION


MATERIAL AND WORKMANSHIP

PERMITS AND RESPONSIBILITIES

WORK OVERSIGHT IN COST-REIMBURSEMENT 

CONSTRUCTION CONTRACTS
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52.236-19 APR 1984
 ORGANIZATION AND DIRECTION OF WORK 
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PART III - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS


SECTION J - LIST OF ATTACHMENTS


J.1 LIST OF ATTACHMENTS (EP 52.252-100) (APR 1984)


ATTACHMENT 

NO. TITLE


1. Statement of Work


2. A. EPA Requirements for Quality Management Plans (EPA QA/R-

2)


B. EPA Requirements for Quality Assurance Project Plans for

Environmental Data Operations

(EPA QA/R-5)


C. Guidance on Quality Assurance Project Plans (QA-G5),

dated February 1998 


Attachments 2A-2C see http://www.epa.gov/quality

D. Instructions on the preparation of a Superfund

Division Quality Assurance Project Plan


3. EPA Form 1900-55, Contractor’s Daily Cost Report


4. Invoice Preparation Instructions


5 Site Specific Invoicing Requirements


6. Service Contract Act Wage Determinations


7. Client Authorization Letter


8. Past Performance Questionnaire


9. Annual Allocation Report


10. SF 294, Subcontracting Report, October 1996


11. SF 295, Summary Subcontract Report, October 1996
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PART IV - REPRESENTATIONS AND INSTRUCTIONS


SECTION K - REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFERORS


K.1	 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN

FEDERAL TRANSACTIONS (FAR 52.203-11) (APR 1991)


(a) The definitions and prohibitions contained in the clause, at FAR 52.203-

12, Limitation on Payments to Influence Certain Federal Transactions, included

in this solicitation, are hereby incorporated by reference in paragraph (b) of

this certification.


(b) The offeror, by signing its offer, hereby certifies to the best of his

or her knowledge and belief that on or after December 23, 1989--


(1) No Federal appropriated funds have been paid or will be paid, by or

on behalf of the undersigned, to any person for influencing or attempting to

influence an officer or employee of any agency, a Member of Congress, an

officer or employee of Congress, or an employee of a Member of Congress on his

or her behalf in connection with the awarding of any Federal contract, the

making of any Federal grant, the making of any Federal loan, the entering into

of any cooperative agreement, and the extension, continuation, renewal,

amendment, or modification of any Federal contract, grant, loan, or

cooperative agreement.


(2) If any funds other than Federal appropriated funds (including profit

or fee received under a covered Federal transaction) have been paid, or will

be paid, to any person for influencing or attempting to influence an officer

or employee of any agency, a Member of Congress, an officer or employee of

Congress, or an employee of a Member of Congress on his or her behalf in

connection with this solicitation, the offeror shall complete and submit OMB

standard form LLL, Disclosure of Lobbying Activities to the Contracting

Officer; and 


(3) He or she will include the language of this certification in all

subcontract awards at any tier and require that all recipients of subcontract

awards in excess of $100,000 shall certify and disclose accordingly.


(c) Submission of this certification and disclosure is a prerequisite for

making or entering into this contract imposed by section 1352, title 31,

United States Code. Any person who makes an expenditure prohibited under this

provision or who fails to file or amend the disclosure form to be filed or

amended by this provision, shall be subject to a civil penalty of not less

than $10,000, and not more than $100,000, for each such failure.


K.2 TAXPAYER IDENTIFICATION (FAR 52.204-3) (OCT 1998)


(a) Definitions.


“Common parent,” as used in this provision, means that corporate entity that

owns or controls an affiliated group of corporations that files its Federal
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income tax returns on a consolidated basis, and of which the offeror is a

member.


“Taxpayer Identification Number (TIN),” as used in this provision, means the

number required by the Internal Revenue Service (IRS) to be used by the

offeror in reporting income tax and other returns. The TIN may be either a

Social Security Number or an Employer Identification Number.


(b) All offerors must submit the information required in paragraphs (d)

through (f) of this provision to comply with debt collection requirements of

31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041,

6041A, and 6050M, and implementing regulations issued by the IRS. If the

resulting contract is subject to the payment reporting requirements described

in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the

offeror to furnish the information may result in a 31 percent reduction of

payments otherwise due under the contract.


(c) The TIN may be used by the Government to collect and report on any

delinquent amounts arising out of the offeror's relationship with the

Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the

payment reporting requirements described in FAR 4.904, the TIN provided

hereunder may be matched with IRS records to verify the accuracy of the

offeror's TIN.


(d) Taxpayer Identification Number (TIN).


[ ] TIN:_________________________________


[ ] TIN has been applied for.


[ ] TIN is not required because:


[ ] Offeror is a nonresident alien, foreign corporation, or foreign

partnership that does not have income effectively connected with the conduct

of a trade or business in the United States and

does not have an office or place of business or a fiscal paying agent in the

United States;


[ ] Offeror is an agency or instrumentality of a foreign government;


[ ] Offeror is an agency or instrumentality of the Federal Government.


(e) Type of organization.


[ ] Sole proprietorship;


[ ] Partnership;


[ ] Corporate entity (not tax-exempt);


[ ] Corporate entity (tax-exempt);


[ ] Government entity (Federal, State, or local);


[ ] Foreign government;
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[ ] International organization per 26 CFR 1.6049-4;


[ ] Other_______________________________________________________.


(f) Common parent.


[ ] Offeror is not owned or controlled by a common parent as defined in

paragraph (a) of this provision.


[ ] Name and TIN of common parent:


Name___________________________________________________________________


TIN____________________________________________________________________


K.3	 WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS) (FAR 52.204-5) (MAY

1999)


(a) Definition. “Women-owned business concern,” as used in this provision,

means a concern that is at least 51 percent owned by one or more women; or in

the case of any publicly owned business, at least 51 percent of its stock is

owned by one or more women; and whose management and daily business operations

are controlled by one or more women.


(b) Representation. [Complete only if the offeror is a women-owned business

concern and has not represented itself as a small business concern in

paragraph (b)(1) of FAR 52.219-1, Small Business Program Representations, of

this solicitation.] The offeror represents that it [ ] is, [ ] is not a

women-owned business concern.


K.4	 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND

OTHER RESPONSIBILITY MATTERS (FAR 52.209-5) (APR 2001)


(a)(1) The Offeror certifies, to the best of its knowledge and belief,

that -


(i) The Offeror and/or any of its Principals -


(A) Are [ ] are not [ ] presently debarred, suspended, proposed

for debarment, or declared ineligible for the award of contracts by any

Federal agency; 


(B) Have [ ] have not [ ], within a 3-year period preceding this

offer, been convicted of or had a civil judgment rendered against them for:

commission of fraud or a criminal offense in connection with obtaining,

attempting to obtain, or performing a public (Federal, state, or local)

contract or subcontract; violation of Federal or state antitrust statutes

relating to the submission of offers; or commission of embezzlement, theft,

forgery, bribery, falsification or destruction of records, making false

statements, tax evasion, or receiving stolen property; [This language

stayed indefinitely. Please use paragraph (a)(1)(i)(D) below.]


(C) Are [ ] are not [ ] presently indicted for, or otherwise

criminally or civilly charged by a governmental entity with, commission of any

of the offenses enumerated in subdivision (a)(1)(i)(B) of this provision.
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[This language stayed indefinitely. Please use paragraph (a)(1)(i)(E)

below.] 


(D) Have [ ] have not [ ], within a three-year period preceding

this offer, been convicted of or had a civil judgment rendered against them

for: commission of fraud or a criminal offense in connection with obtaining,

attempting to obtain, or performing a public (Federal, state, or local)

contract or subcontract; violation of Federal or state antitrust statutes

relating to the submission of offers; or commission of embezzlement, theft,

forgery, bribery, falsification or destruction of records, making false

statements, tax evasion, or receiving stolen property; and


(E) Are [ ] are not [ ] presently indicted for, or otherwise

criminally or civilly charged by a governmental entity with, commission of any

of the offenses enumerated in subdivision (a)(1)(i)(D) of this provision.


(ii) (A) [This paragraph (a)(1)(ii) is stayed indefinitely.] The

offeror, aside from the offenses enumerated in paragraphs (a)(1)(i)(A), (B),

and (C) of this provision, has * has not * within the past three years,

relative to tax, labor and employment, environmental, antitrust, or consumer

protection laws-


(1) Been convicted of a Federal or State felony (or has any

Federal or State felony indictments currently pending against them); or 


(2) Had a Federal court judgment in a civil case brought by

the United States rendered against them; or 


(3) Had an adverse decision by a Federal administrative law

judge, board, or commission indicating a willful violation of law. 


(B) If the offeror has responded affirmatively, the offeror shall

provide additional information if requested by the Contracting Officer; and 


(iii) The Offeror has [ ] has not [ ], within a 3-year period

preceding this offer, had one or more contracts terminated for default by any

Federal agency. 


(2) "Principals," for the purposes of this certification, means

officers; directors; owners; partners; and, persons having primary management

or supervisory responsibilities within a business entity (e.g., general

manager; plant manager; head of a subsidiary, division, or business segment,

and similar positions). 


THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY

OF THE UNITED STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT

CERTIFICATION MAY RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001,

TITLE 18, UNITED STATES CODE. 


(b) The Offeror shall provide immediate written notice to the Contracting

Officer if, at any time prior to contract award, the Offeror learns that its

certification was erroneous when submitted or has become erroneous by reason

of changed circumstances. 


(c) A certification that any of the items in paragraph (a) of this

provision exists will not necessarily result in withholding of an award under
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this solicitation. However, the certification will be considered in

connection with a determination of the Offeror's responsibility. Failure of

the Offeror to furnish a certification or provide such additional information

as requested by the Contracting Officer may render the Offeror nonresponsible. 


(d) Nothing contained in the foregoing shall be construed to require

establishment of a system of records in order to render, in good faith, the

certification required by paragraph (a) of this provision. The knowledge and

information of an Offeror is not required to exceed that which is normally

possessed by a prudent person in the ordinary course of business dealings. 


(e) The certification in paragraph (a) of this provision is a material

representation of fact upon which reliance was placed when making award. If

it is later determined that the Offeror knowingly rendered an erroneous

certification, in addition to other remedies available to the Government, the

Contracting Officer may terminate the contract resulting from this

solicitation for default. 


K.5 PLACE OF PERFORMANCE (FAR 52.215-6) (OCT 1997)


(a) The offeror or respondent, in the performance of any contract
resulting from this solicitation, G intends, G does not intend [check
applicable block] to use one or more plants or facilities located at a
different address from the address of the offeror or respondent as indicated
in this proposal or response to request for information. 

(b) If the offeror or respondent checks "intends" in paragraph (a) of

this provision, it shall insert in the following spaces the required

information:


Place of Performance Name and Address of Owner

(Street Address, City, and Operator of the Plant

State, County, Zip Code) or Facility if Other than


Offeror or Respondent

____________________ _______________________

____________________ _______________________


K.6 SMALL BUSINESS PROGRAM REPRESENTATIONS (FAR 52.219-1) (APR 2002)


(a)(1) The North American Industry Classification System (NAICS) code for

this acquisition is 562910.


(2) The small business size standard is 500 employees.


(3) The small business size standard for a concern which submits an

offer in its own name, other than on a construction or service contract, but

which proposes to furnish a product which it did not itself manufacture, is

500 employees.


(b) Representations. (1) The offeror represents as part of its offer that it

[ ]is, [ ]is not a small business concern.


(2) [Complete only if the offeror represented itself as a small business

concern in paragraph (b)(1) of this provision.]  The offeror represents, for

general statistical purposes, that it [ ]is, [ ]is not, a small disadvantaged
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business concern as defined in 13 CFR 124.1002.


(3) [Complete only if the offeror represented itself as a small business

concern in paragraph (b)(1) of this provision.]  The offeror represents as

part of its offer that it [ ]is, [ ]is not a women-owned small business

concern.


(4) [Complete only if the offeror represented itself as a small business

concern in paragraph (b)(1) of this provision.] The offeror represents as

part of its offer that it is, is not a veteran-owned small business concern.


(5) [Complete only if the offeror represented itself as a veteran-owned

small business concern in paragraph (b)(4) of this provision.] The offeror

represents as part of its offer that it is, is not a service-disabled

veteran-owned small business concern.


(6) [Complete only if the offeror represented itself as a small business

concern in paragraph (b)(1) of this provision.]


(c) Definitions. As used in this provision-


“Service-disabled veteran-owned small business concern”--


(1) Means a small business concern-


(i) Not less than 51 percent of which is owned by one or more

service-disabled veterans or, in the case of any publicly owned business, not

less than 51 percent of the stock of which is owned by one or more

service-disabled veterans; and


(ii) The management and daily business operations of which are

controlled by one or more service-disabled veterans or, in the case of a

veteran with permanent and severe disability, the spouse or permanent

caregiver of such veteran.


(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C.

101(2), with a disability that is service-connected, as defined in 38 U.S.C.

101(16).


“Small business concern,” means a concern, including its affiliates, that

is independently owned and operated, not dominant in the field of operation in

which it is bidding on Government contracts, and qualified as a small business

under the criteria in 13 CFR Part 121 and the size standard in paragraph (a)

of this provision.


“Veteran-owned small business concern” means a small business concern-


(1) Not less than 51 percent of which is owned by one or more veterans

(as defined at 38 U.S.C. 101(2)) or, in the case of any publicly owned

business, not less than 51 percent of the stock of which is owned by one or

more veterans; and


(2) The management and daily business operations of which are controlled

by one or more veterans.
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“Women-owned small business concern,” means a small business concern-


(1) That is at least 51 percent owned by one or more women; or, in the

case of any publicly owned business, at least 51 percent of the stock of which

is owned by one or more women; and


(2) Whose management and daily business operations are controlled by one

or more women.


(d) Notice. (1) If this solicitation is for supplies and has been set

aside, in whole or in part, for small business concerns, then the clause in

this solicitation providing notice of the set-aside contains restrictions on

the source of the end items to be furnished.


(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status

as a small, HUBZone small, small disadvantaged, or women-owned small business

concern in order to obtain a contract to be awarded under the preference

programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small

Business Act or any other provision of Federal law that specifically

references section

8(d) for a definition of program eligibility, shall-


(i) Be punished by imposition of fine, imprisonment, or both; 


(ii) Be subject to administrative remedies, including suspension

and debarment; and


(iii) Be ineligible for participation in programs conducted under

the authority of the Act. 


K.7	 SMALL BUSINESS CONCERN REPRESENTATION FOR THE SMALL BUSINESS

COMPETITIVENESS DEMONSTRATION PROGRAM (FAR 52.219-19) (OCT 2000)


(a) Definition. “Emerging small business” as used in this solicitation,

means a small business concern whose size is no greater than 50 percent of the

numerical size standard applicable to the North American Industry

Classification system (NAICS) code assigned to a contracting opportunity. 


(b) [Complete only if the Offeror has represented itself under the provision

at 52.219-1 as a small business concern under the size standards of this

solicitation.]  The Offeror [ ] is, [] is not an emerging small business. 


(c) [Complete only if the Offeror is a small business or an emerging small

business, indicating its size range.] Offeror's number of employees for the

past 12 months [check this column if size standard stated in solicitation is

expressed in terms of number of employees] or Offeror's average annual gross

revenue for the last 3 fiscal years [check this column if size standard stated

in solicitation is expressed in terms of annual receipts]. [Check one of the

following.]


No. of Employees Avg. Annual Gross Revenue


____ 50 or fewer 
 ____ $1 million or less

____ 51 - 100 ____ $1,000,001 - $2 million


____ $2,000,001 - $3.5 million
____ 101 - 250 
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____ 251 - 500 ____ $3,500,001 - $5 million

____ 501 - 750 ____ $5,000,001 - $10 million

____ 751 - 1,000 ____ $10,000,001 - $17 million

____ Over 1,000 ____ Over $17 million 


K.8	 SMALL BUSINESS SIZE REPRESENTATION FOR TARGETED INDUSTRY CATEGORIES

UNDER THE SMALL BUSINESS COMPETITIVENESS DEMONSTRATION PROGRAM (FAR

52.219-21) (MAY 1999)


[Complete only if the Offeror has represented itself under the provision at

52.219-1 as a small business concern under the size standards of this

solicitation.]


Offeror's number of employees for the past 12 months [check this column if

size standard stated in solicitation is expressed in terms of number of

employees] or Offeror's average annual gross revenue for the last 3 fiscal

years (check this column if size standard stated in solicitation is expressed

in terms of annual receipts). [Check one of the following.]


No. of Employees Avg. Annual Gross Revenues


____ 50 or fewer ____ $1 million or less 

____ 51 - 100 ____ $1,000,001 - $2 million

____ 101 - 250 ____ $2,000,001 - $3.5 million

____ 251 - 500 ____ $3,500,001 - $5 million 

____ 501 - 750 ____ $5,000,001 - $10 million 

____ 751 - 1,000 ____ $10,000,001 - $17 million

____ Over 1,000 ____ Over $17 million 


K.9 SMALL DISADVANTAGED BUSINESS STATUS (FAR 52.219-22) (OCT 1999)


(a) General. This provision is used to assess an offeror's small

disadvantaged business status for the purpose of obtaining a benefit on this

solicitation. Status as a small business and status as a small disadvantaged

business for general statistical purposes is covered by the provision at FAR

52.219-1, Small Business Program Representation.


(b) Representations.(1) General. The offeror represents, as part of its

offer, that it is a small business under the size standard applicable to this

acquisition; and either-


[ ] (i) It has received certification by the Small Business

Administration as a small disadvantaged business concern consistent with 13

CFR 124, Subpart B; and


(A) No material change in disadvantaged ownership and control has

occurred since its certification;


(B) Where the concern is owned by one or more disadvantaged

individuals, the net worth of each individual upon whom the certification is

based does not exceed $750,000 after taking into account the applicable

exclusions set forth at 13 CFR 124.104(c)(2); and


(C) It is identified, on the date of its representation, as a

certified small disadvantaged business concern in the database maintained by
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the Small Business Administration (PRO-Net); or


[ ] (ii) It has submitted a completed application to the Small Business

Administration or a Private Certifier to be certified as a small disadvantaged

business concern in accordance with 13 CFR 124, Subpart B, and a decision on

that application is pending, and that no material change in disadvantaged

ownership and control has occurred since its application was submitted.


(2) [ ] For Joint Ventures. The offeror represents, as part of its

offer, that it is a joint venture that complies with the requirements at 13

CFR 124.1002(f) and that the representation in paragraph (b)(1) of this

provision is accurate for the small disadvantaged business concern that is

participating in the joint venture. [The offeror shall enter the name of the

small disadvantaged business concern that is participating in the joint

venture: ____________.]


(c) Penalties and Remedies. Anyone who misrepresents any aspects of the

disadvantaged status of a concern for the purposes of securing a contract or

subcontract shall:


(1) Be punished by imposition of a fine, imprisonment, or both; 


(2) Be subject to administrative remedies, including suspension and

debarment; and


(3) Be ineligible for participation in programs conducted under the

authority of the Small Business Act. 


K.10 PROHIBITION OF SEGREGATED FACILITIES (FAR 52.222-21) (FEB 1999)


(a) “Segregated facilities,” as used in this clause, means any waiting

rooms, work areas, rest rooms and wash rooms, restaurants and other eating

areas, time clocks, locker rooms and other storage or dressing areas, parking

lots, drinking fountains, recreation or entertainment areas, transportation,

and housing facilities provided for employees, that are segregated by explicit

directive or are in fact segregated on the basis of race, color, religion,

sex, or national origin because of written or oral policies or employee

custom. The term does not include separate or single-user rest rooms or

necessary dressing or sleeping areas provided to assure privacy

between the sexes.


(b) The Contractor agrees that it does not and will not maintain or provide

for its employees any segregated facilities at any of its establishments, and

that it does not and will not permit its employees to perform their services

at any location under its control where segregated facilities are maintained.

The Contractor agrees that a breach of this clause is a violation of the Equal

Opportunity clause in this contract.


(c) The Contractor shall include this clause in every subcontract and

purchase order that is subject to the Equal Opportunity clause of this

contract. 


K.11 PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FAR 52.222-22) (FEB 1999)


The offeror represents that-
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(a) It [ ] has, [ ] has not participated in a previous contract or

subcontract subject to the Equal Opportunity clause of this solicitation; 


(b) It [ ] has, [ ] has not filed all required compliance reports; and 


(c) Representations indicating submission of required compliance reports,

signed by proposed subcontractors, will be obtained before subcontract awards. 


K.12 AFFIRMATIVE ACTION COMPLIANCE (FAR 52.222-25) (APR 1984)


The offeror represents that-


(a) It [ ] has developed and has on file, [ ] has not developed and does not

have on file, at each establishment, affirmative action programs required by

the rules and regulations of the Secretary of Labor (41 CFR 60-1 and 60-2), or

(b) It [ ] has not previously had contracts subject to the written affirmative

action programs requirement of the rules and regulations of the Secretary of

Labor. 


K.13 RECOVERED MATERIAL CERTIFICATION (FAR 52.223-4) (OCT 1997)


As required by the Resource Conservation and Recovery Act of 1976 (42 U.S.C.

6962(c)(3)(A)(i)), the offeror certifies, by signing this offer, that the

percentage of recovered material to be used in the performance of the contract

will be at least the amount required by the applicable contract

specifications. 


K.14	 CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (FAR 52.223-13) (OCT

2000)


(a) Submission of this certification is a prerequisite for making or

entering into this contract imposed by Executive Order 12969, August 8, 1995.


(b) By signing this offer, the offeror certifies that-


(1) As the owner or operator of facilities that will be used in the

performance of this contract that are subject to the filing and reporting

requirements described in section 313 of the Emergency Planning and Community

Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023)and section 6607 of the

Pollution Prevention Act of 1990(PPA) (42 U.S.C. 13106), the offeror will file

and continue to file for such facilities for the life of the contract the

Toxic Chemical Release Inventory Form (Form R) as described in sections 313(a)

and (g) of EPCRA and section 6607 of PPA; or


(2) None of its owned or operated facilities to be used in the

performance of this contract is subject to the Form R filing and reporting

requirements because each such facility is exempt for at least one of the

following reasons: [Check each block that is applicable.]


[] (i)The facility does not manufacture, process, or otherwise use any

toxic chemicals listed under section 313(c) of EPCRA, 42 U.S.C. 11023(c);


[] (ii)The facility does not have 10 or more full-time employees as

specified in section 313(b)(1)(A) of EPCRA, 42 U.S.C. 11023(b)(1)(A);


[] (iii)The facility does not meet the reporting thresholds of toxic
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chemicals established under section 313(f) of EPCRA, 42 U.S.C.

11023(f)(including the alternate thresholds at 40 CFR 372.27, provided an

appropriate certification form has been filed with EPA);


[] (iv) The facility does not fall within Standard Industrial

Classification Code (SIC) major groups 20 through 39 or their corresponding

North American Industry Classification System (NAICS) sectors 31 through 33;

or


[] (v) The facility is not located within any State of the United

States, the District of Columbia, the Commonwealth of Puerto Rico, Guam,

American Samoa, the United States Virgin Islands, the Northern Mariana

Islands, or any other territory or possession over which the United States has

jurisdiction. 


K.15 BUY AMERICAN ACT CERTIFICATE (FAR 52.225-2) (MAY 2002)


(a) The offeror certifies that each end product, except those listed in

paragraph (b) of this provision, is a domestic end product as defined in the

clause of this solicitation entitled “Buy American Act - Supplies” and that

the offeror has considered components of unknown origin to have been mined,

produced, or manufactured outside the United States. The offeror shall list

as foreign end products those end products manufactured in the United States

that do not qualify as domestic end products.


(b) Foreign End Products:


Line Item No. Country of Origin


[List as necessary]


(c) The Government will evaluate offers in accordance with the policies and

procedures of Part 25 of the Federal Acquisition Regulation.


K.16 TRADE AGREEMENTS CERTIFICATE (FAR 52.225-6) (FEB 2000)


(a) The offeror certifies that each end product, except those listed in

paragraph (b) of this provision, is a U.S.-made, designated country, Caribbean

Basin country, or NAFTA country end product, as defined in the clause of this

solicitation entitled “Trade Agreements.”


(b) The offeror shall list as other end products those supplies that are

not U.S.-made, designated country, Caribbean Basin country, or NAFTA country

end products.


Other End Products


LINE ITEM NO COUNTRY OF ORIGIN
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(List as necessary)


(c) The Government will evaluate offers in accordance with the policies and

procedures of Part 25 of the Federal Acquisition Regulation. For line items

subject to the Trade Agreements Act, the Government will evaluate offers of

U.S.-made, designated country, Caribbean Basin country, or NAFTA country end

products without regard to the restrictions of the Buy American Act or the

Balance of Payments Program. The, Government will consider for award only

offers of U.S.-made, designated country, Caribbean Basin country, or NAFTA

country end products unless the Contracting Officer determines that there are

no offers for such products or that the offers for such products are

insufficient to fulfill the requirements of this solicitation. 


K.17 ROYALTY INFORMATION (FAR 52.227-6) (APR 1984)


(a) Cost or charges for royalties. When the response to this solicitation

contains costs or charges for royalties totaling more than $250, the following

information shall be included in the response relating to each separate item

of royalty or license fee:


(1) Name and address of licensor.


(2) Date of license agreement.


(3) Patent numbers, patent application serial numbers, or other basis on

which the royalty is payable.


(4) Brief description, including any part or model numbers of each

contract item or component on which the royalty is payable.


(5) Percentage or dollar rate of royalty per unit.


(6) Unit price of contract item.


(7) Number of units.


(8) Total dollar amount of royalties.


(b) Copies of current licenses. In addition, if specifically requested by

the Contracting Officer before execution of the contract, the offeror shall

furnish a copy of the current license agreement and an identification of

applicable claims of specific patents.


K.18	 REPRESENTATION OF LIMITED RIGHTS DATA AND RESTRICTED COMPUTER SOFTWARE

(FAR 52.227-15) (MAY 1999)


(a) This solicitation sets forth the work to be performed if a contract

award results, and the Government's known delivery requirements for data (as

defined in FAR 27.401). Any resulting contract may also provide the Government

the option to order additional data under the Additional Data Requirements

clause at 52.227-16 of the FAR, if included in the contract. Any data

delivered under the resulting contract will be subject to the Rights in
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Data--General clause at 52.227-14 that is to be included in this contract.

Under the latter clause, a Contractor may withhold from delivery data that

qualify as limited rights data or restricted computer software, and deliver

form, fit, and function data in lieu thereof. The latter clause also may be

used with its Alternates II and/or III to obtain delivery of limited rights

data or restricted computer software, marked with limited rights or restricted

rights notices, as appropriate. In addition, use of Alternate V with this

latter clause provides the Government the right to inspect such data at the

Contractor's facility.


(b) As an aid in determining the Government's need to include Alternate II

or Alternate III in the clause at 52.227-14, Rights in Data--General, the

offeror shall complete paragraph (c) of this provision to either state that

none of the data qualify as limited rights data or restricted computer

software, or identify, to the extent feasible, which of the data qualifies as

limited rights data or restricted computer software. Any identification of

limited rights data or restricted computer software in the offeror's response

is not determinative of the status of such data should a contract be awarded

to the offeror.


(c) The offeror has reviewed the requirements for the delivery of data or

software and states [offeror check appropriate block]--


[ ] None of the data proposed for fulfilling such requirements qualifies

as limited rights data or restricted computer software.


[ ] Data proposed for fulfilling such requirements qualify as limited

rights data or restricted computer software and are identified as follows:


NOTE: ”Limited rights data” and “Restricted computer software” are defined in

the contract clause entitled “Rights in Data--General.”


K.19	 COST ACCOUNTING STANDARDS NOTICES AND CERTIFICATION (FAR 52.230-1) (JUN

2000)


Note: This notice does not apply to small businesses or foreign

governments. This notice is in three parts, identified by Roman numerals I

through III. 


Offerors shall examine each part and provide the requested information in

order to determine Cost Accounting Standards (CAS) requirements applicable to

any resultant contract.


If the offeror is an educational institution, Part II does not apply unless

the contemplated contract will be subject to full or modified CAS coverage

pursuant to 48 CFR 9903.201-2(c)(5) or 9903.201-2(c)(6), respectively.


I. DISCLOSURE STATEMENT -- COST ACCOUNTING PRACTICES AND CERTIFICATION 


(a) Any contract in excess of $500,000 resulting from this solicitation will
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be subject to the requirements of the Cost Accounting Standards Board (48 CFR

Chapter 99), except for those contracts which are exempt as specified in 48

CFR 9903.201–1.


(b) Any offeror submitting a proposal which, if accepted, will result in a

contract subject to the requirements of 48 CFR Chapter 99 must, as a condition

of contracting, submit a Disclosure Statement as required by 48 CFR 9903.202.

When required, the Disclosure Statement must be submitted as a part of the

offeror's proposal under this solicitation unless the offeror has already

submitted a Disclosure Statement disclosing the practices used in connection

with the pricing of this proposal. If an applicable Disclosure Statement has

already been submitted, the offeror may satisfy the requirement for submission

by providing the information requested in paragraph (c) of Part I of this

provision. 


CAUTION: In the absence of specific regulations or agreement, a practice

disclosed in a Disclosure Statement shall not, by virtue of such disclosure,

be deemed to be a proper, approved, or agreed- to practice for pricing

proposals or accumulating and reporting contract performance cost data. 


(c) Check the appropriate box below:

__


|__| (1) Certificate of Concurrent Submission of Disclosure Statement. 


The offeror hereby certifies that, as a part of the offer, copies of the

Disclosure Statement have been submitted as follows: (i) original and one

copy to the cognizant Administrative Contracting Officer (ACO) or cognizant

Federal agency official authorized to act in that capacity (Federal official),

as applicable, and (ii) one copy to the cognizant Federal auditor. 


(Disclosure must be on Form No. CASB DS-1 or CASB DS-2, as applicable.

Forms may be obtained from the cognizant ACO or Federal Official and/or from

the looseleaf version of the Federal Acquisition Regulation.) 


Date of Disclosure Statement: _______________________________

Name and Address of Cognizant ACO or Federal Official Where Filed: 


______________________________________________________________


______________________________________________________________


______________________________________________________________


The offeror further certifies that practices used in estimating costs in

pricing this proposal are consistent with the cost accounting practices

disclosed in the Disclosure Statement.


__

|__| (2) Certificate of Previously Submitted Disclosure Statement. 


The offeror hereby certifies that Disclosure Statement was filed as follows: 


Date of Disclosure Statement: _______________________________

Name and Address of Cognizant ACO or Federal Official Where Filed:


______________________________________________________________
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______________________________________________________________


______________________________________________________________


The offeror further certifies that the practices used in estimating costs in

pricing this proposal are consistent with the cost accounting practices

disclosed in the applicable disclosure statement.


__

|__| (3) Certificate of Monetary Exemption. 


The offeror hereby certifies that the offeror, together with all divisions,

subsidiaries, and affiliates under common control, did not receive net awards

of negotiated prime contracts and subcontracts subject to CAS totaling $50

million or more in the cost accounting period immediately preceding the period

in which this proposal was submitted. The offeror further certifies that if

such status changes before an award resulting from this proposal, the offeror

will advise the Contracting Officer immediately.


__

|__| (4) Certificate of Interim Exemption. 


The offeror hereby certifies that (i) the offeror first exceeded the

monetary exemption for disclosure, as defined in (3) of this subsection, in

the cost accounting period immediately preceding the period in which this

offer was submitted and (ii) in accordance with 48 CFR 9903.202-1, the offeror

is not yet required to submit a Disclosure Statement. The offeror further

certifies that if an award resulting from this proposal has not been made

within 90 days after the end of that period, the offeror will immediately

submit a revised certificate to the Contracting Officer, in the form specified

under subparagraph (c)(1) or (c)(2) of Part I of this provision, as

appropriate, to verify submission of a completed Disclosure Statement. 


CAUTION: Offerors currently required to disclose because they were awarded

a CAS-covered prime contract or subcontract of $50 million or more in the

current cost accounting period may not claim this exemption (4). Further, the

exemption applies only in connection with proposals submitted before

expiration of the 90-day period following the cost accounting period in which

the monetary exemption was exceeded. 


II. COST ACCOUNTING STANDARDS -- ELIGIBILITY FOR MODIFIED CONTRACT COVERAGE 


If the offeror is eligible to use the modified provisions of 48 CFR

9903.201-2(b) and elects to do so, the offeror shall indicate by checking the

box below. Checking the box below shall mean that the resultant contract is

subject to the Disclosure and Consistency of Cost Accounting Practices clause

in lieu of the Cost Accounting Standards clause.


__

|__| The offeror hereby claims an exemption from the Cost Accounting


Standards clause under the provisions of 48 CFR 9903.201-2(b) and certifies

that the offeror is eligible for use of the Disclosure and Consistency of Cost

Accounting Practices clause because during the cost accounting period

immediately preceding the period in which this proposal was submitted, the

offeror received less than $50 million in awards of CAS-covered prime

contracts and subcontracts. The offeror further certifies that if such status

changes before an award resulting from this proposal, the offeror will advise

the Contracting Officer immediately. 


Page K-15 of 19




PR-R5-02-10006


CAUTION: An offeror may not claim the above eligibility for modified

contract coverage if this proposal is expected to result in the award of a

CAS-covered contract of $50 million or more or if, during its current cost

accounting period, the offeror has been awarded a single CAS-covered prime

contract or subcontract of $50 million or more. 


III. ADDITIONAL COST ACCOUNTING STANDARDS APPLICABLE TO EXISTING CONTRACTS 


The offeror shall indicate below whether award of the contemplated contract

would, in accordance with subparagraph (a)(3) of the Cost Accounting Standards

clause, require a change in established cost accounting practices affecting

existing contracts and subcontracts. 


__ __

|__| YES |__| NO


K.20 BUSINESS OWNERSHIP REPRESENTATION (EPAAR 1552.204-70) (JAN 2001)


The successful awardee should check one or more of the categories below

that represents its business ownership and return this information to the

contracting officer within ten (10) calendar days after award. Completion of

this clause by the successful awardee is voluntary.


“Ownership,” as used in this clause, means: (a) At least 51 percent of the

concern is owned by one or more individuals from a category listed below; or,

in the case of any publicly owned business, at least 51 percent of the stock

of the concern is owned by one or more such individuals; and (b) The

management and daily business operations of the concern are controlled by one

or more such individuals.


Ethnicity


[ ] Hispanic or Latino.

[ ] Not Hispanic or Latino.


Race


[ ] American Indian, Eskimo, or Aleut.

[ ] Asian or Pacific Islander.

[ ] Black or African American.

[ ] White. 


K.21	 ORGANIZATIONAL CONFLICT OF INTEREST CERTIFICATION (EPAAR 1552.209-72)

(APR 1984)


The offeror [ ] is [ ] is not aware of any information bearing on the

existence of any potential organizational conflict of interest. If the offeror

is aware of information bearing on whether a potential conflict may exist, the

offeror shall provide a disclosure statement describing this information.

(See Section L of the solicitation for further information.) 


K.22	 SOCIAL SECURITY NUMBERS OF CONSULTANTS AND CERTAIN SOLE PROPRIETORS AND

PRIVACY ACT STATEMENT (EPAAR 1552.224-70) (APR 1984)


(a) Section 6041 of Title 26 of the U.S. Code requires EPA to file Internal

Revenue Service (IRS) Form 1099 with respect to individuals who receive
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payments from EPA under purchase orders or contracts. Section 6109 of Title

26 of the U.S. Code authorizes collection by EPA of the social security

numbers of such individuals for the purpose of filing IRS Form 1099. Social

security numbers obtained for this purpose will be used by EPA for the sole

purpose of filing IRS Form 1099 in compliance with Section 6041 of Title 26 of

the U.S. Code. 


(b) If the offeror or quoter is an individual, consultant, or sole

proprietor and has no Employer Identification Number, insert the offeror's or

quoter's social security number on the following line. 


.................................. 


K.23 SIGNATURE BLOCK (EP 52.299-900) (APR 1984)


I hereby certify that the responses to the above Representations,

Certifications and other statements are accurate and complete. 


Signature:____________________________ 


Title :____________________________ 


Date :____________________________ 


K.24	 COMPLIANCE WITH VETERANS EMPLOYMENT REPORTING REQUIREMENTS (EP-S 99-1)

(FEB 1999) DEVIATION


(a) The Offeror represents that, if it is subject to the reporting

requirements of 38 U.S.C. 4212(d) (i.e. the VETS-100 report required by the

Federal Acquisition Regulation clause 52.222-37, Employment Reports on

Disabled Veterans and Veterans of the Vietnam Era), it has[ ], has not [ ]

submitted the most recent report required by 38 U.S.C. 4212(d).


(b) An Offeror who checks “has not” may not be awarded a contract until the

required reports are filed. (31 U.S.C. 1354) 
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SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS


L.1 NOTICE Listing Contract Clauses Incorporated by Reference


NOTICE:


The following solicitation provisions and/or contract clauses pertinent to

this section are hereby incorporated by reference:


FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)


NUMBER DATE TITLE


52.204-6 SEP 1999 DATA UNIVERSAL NUMBERING SYSTEM (DUNS)

NUMBER


52.222-46 FEB 1993 EVALUATION OF COMPENSATION FOR PROFESSIONAL 

EMPLOYEES


52.232-38 MAY 1999 SUBMISSION OF ELECTRONIC FUNDS TRANSFER 

INFORMATION WITH OFFER


52.247-6 APR 1984 FINANCIAL STATEMENT


L.2	 INSTRUCTIONS TO OFFERORS-COMPETITIVE ACQUISITION (FAR 52.215-1) (FEB

2000)


(a) Definitions. As used in this provision- Discussions are negotiations

that occur after establishment of the competitive range that may, at the

Contracting Officer’s discretion, result in the offeror being allowed to

revise its proposal.


In writing or written means any worded or numbered expression which can

be read, reproduced, and later communicated, and includes electronically

transmitted and stored information.


Proposal modification is a change made to a proposal before the

solicitation’s closing date and time, or made in response to an amendment, or

made to correct a mistake at any time before award.


Proposal revision is a change to a proposal made after the solicitation

closing date, at the request of or as allowed by a Contracting Officer as the

result of negotiations.


Time, if stated as a number of days, is calculated using calendar days,

unless otherwise specified, and will include Saturdays, Sundays, and legal

holidays. However, if the last day falls on a Saturday, Sunday, or legal

holiday, then the period shall include the next working day.


(b) Amendments to solicitations.  If this solicitation is amended, all

terms and conditions that are not amended remain unchanged. Offerors shall

acknowledge receipt of any amendment to this solicitation by the date and time

specified in the amendment(s).
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(c) Submission, modification, revision, and withdrawal of proposals. (1)

Unless other methods (e.g., electronic commerce or facsimile) are permitted in

the solicitation, proposals and modifications to proposals shall be submitted

in paper media in sealed envelopes or packages (I) addressed to the office

specified in the solicitation, and (ii) showing the time and date specified

for receipt, the solicitation number, and the name and address of the offeror.

Offerors using commercial carriers should ensure that the proposal is marked

on the outermost wrapper with the information in paragraphs (c)(1)(I) and

(c)(1)(ii) of this provision.


(2) The first page of the proposal must show


(i) The solicitation number; 


(ii) The name, address, and telephone and facsimile numbers of the

offeror (and electronic address if available);


(iii) A statement specifying the extent of agreement with all terms,

conditions, and provisions included in the solicitation and agreement to

furnish any or all items upon which prices are offered at the price set

opposite each item;


(iv) Names, titles, and telephone and facsimile numbers (and

electronic addresses if available) of persons authorized to negotiate on the

offeror’s behalf with the Government in connection with this solicitation; and


(v) Name, title, and signature of person authorized to sign the

proposal. Proposals signed by an agent shall be accompanied by evidence of

that agent's authority, unless that evidence has been previously furnished to

the issuing office.


(3) Submission, modification, revision, and withdrawal of proposals. (i)

Offerors are responsible for submitting proposals, and any modifications or

revisions so as to reach the Government office designated in the solicitation

by the time specified in the solicitation. If no time is specified in the

solicitation, the time for receipt is 4:30 p.m., local time, for the

designated Government office on the date that proposal or revision is due.


(ii)(A) Any proposal, modification or revision received at the

Government office designated in the solicitation after the exact time

specified for receipt of offers is “late” and will not be considered unless it

is received before award is made, the Contracting Officer determines that

accepting the late offer would not unduly delay the acquisition; and-


(1) If it was transmitted through an electronic commerce method

authorized by the solicitation, it was received at the initial point of entry

to the Government infrastructure not later than 5:00 p.m. one working day

prior to the date specified for receipt of proposals; or


(2) There is acceptable evidence to establish that it was

received at the Government installation designated for receipt of offers and

was under the Government's control prior to the time set for receipt of

offers; or


(3) It is the only proposal received.
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(B) However, a late modification of an otherwise successful

proposal that makes its terms more favorable to the Government, will be

considered at any time it is received and may be accepted.


(iii) Acceptable evidence to establish the time of receipt at the

Government installation includes the time/date stamp of that installation on

the proposal wrapper, other documentary evidence of receipt maintained by the

installation, or oral testimony or statements of Government personnel.


(iv) If an emergency or unanticipated event interrupts normal

Government processes so that proposals cannot be received at the office

designated for receipt of proposals by the exact time specified in the

solicitation, and urgent Government requirements preclude amendment of the

solicitation, the time specified for receipt of proposals will be deemed to be

extended to the same time of day specified in the solicitation on the first

work day on which normal Government processes resume.


(v) Proposals may be withdrawn by written notice received at any time

before award. Oral proposals in response to oral solicitations may be

withdrawn orally. If the solicitation authorizes facsimile proposals,

proposals may be withdrawn via facsimile received at any time before award,

subject to the conditions specified in the provision at 52.215-5, Facsimile

Proposals. Proposals may be withdrawn in person by an offeror or an authorized

representative, if the identity of the person requesting withdrawal is

established and the person signs a receipt for the proposal before award.


(4) Unless otherwise specified in the solicitation, the offeror may

propose to provide any item or combination of items.


(5) Offerors shall submit proposals in response to this solicitation in

English, unless otherwise permitted by the solicitation, and in U.S. dollars,

unless the provision at FAR 52.225-17, Evaluation of Foreign Currency Offers,

is included in the solicitation.


(6) Offerors may submit modifications to their proposals at any time

before the solicitation closing date and time, and may submit modifications in

response to an amendment, or to correct a mistake at any time before award.


(7) Offerors may submit revised proposals only if requested or allowed

by the Contracting Officer.


(8) Proposals may be withdrawn at any time before award. Withdrawals

are effective upon receipt of notice by the Contracting Officer.


(d) Offer expiration date.  Proposals in response to this solicitation will

be valid for the number of days specified on the solicitation cover sheet

(unless a different period is proposed by the offeror).


(e) Restriction on disclosure and use of data. Offerors that include in

their proposals data that they do not want disclosed to the public for any

purpose, or used by the Government except for evaluation purposes, shall


(1) Mark the title page with the following legend: This proposal

includes data that shall not be disclosed outside the Government and shall not

be duplicated, used, or disclosed-in whole or in part-for any purpose other

than to evaluate this proposal. If, however, a contract is awarded to this
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offeror as a result of-or in connection with-the submission of this data, the

Government shall have the right to duplicate, use, or disclose the data to the

extent provided in the resulting contract. This restriction does not limit

the Government's right to use information contained in this data if it is

obtained from another source without restriction. The data subject to this

restriction are contained in sheets [insert numbers or other identification of

sheets]; and


(2) Mark each sheet of data it wishes to restrict with the following

legend: Use or disclosure of data contained on this sheet is subject to the

restriction on the title page of this proposal.


(f) Contract award. (1) The Government intends to award a contract or

contracts resulting from this solicitation to the responsible offeror(s) whose

proposal(s) represents the best value after evaluation in accordance with the

factors and subfactors in the solicitation.


(2) The Government may reject any or all proposals if such action is in

the Government’s interest.


(3) The Government may waive informalities and minor irregularities in

proposals received.


(4) The Government intends to evaluate proposals and award a contract

without discussions with offerors (except clarifications as described in FAR

15.306(a)). Therefore, the offeror’s initial proposal should contain the

offeror’s best terms from a cost or price and technical standpoint. The

Government reserves the right to conduct discussions if the Contracting

Officer later determines them to be necessary. If the Contracting Officer

determines that the number of proposals that would otherwise be in the

competitive range exceeds the number at which an efficient competition can be

conducted, the Contracting Officer may limit the number of proposals in the

competitive range to the greatest number that will permit an efficient

competition among the most highly rated proposals.


(5) The Government reserves the right to make an award on any item for

a quantity less than the quantity offered, at the unit cost or prices offered,

unless the offeror specifies otherwise in the proposal.


(6) The Government reserves the right to make multiple awards if, after

considering the additional administrative costs, it is in the Government’s

best interest to do so.


(7) Exchanges with offerors after receipt of a proposal do not

constitute a rejection or counteroffer by the Government.


(8) The Government may determine that a proposal is unacceptable if the

prices proposed are materially unbalanced between line items or subline items.

Unbalanced pricing exists when, despite an acceptable total evaluated price,

the price of one or more contract line items is significantly overstated or

understated as indicated by the application of cost or price analysis

techniques. A proposal may be rejected if the Contracting Officer determines

that the lack of balance poses an unacceptable risk to the Government.


(9) If a cost realism analysis is performed, cost realism may be

considered by the source selection authority in evaluating performance or
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schedule risk.


(10) A written award or acceptance of proposal mailed or otherwise

furnished to the successful offeror within the time specified in the proposal

shall result in a binding contract without further action by either party.


(11) The Government may disclose the following information in postaward

debriefings to other offerors:


(i) The overall evaluated cost or price and technical rating of the

successful offeror;


(ii) The overall ranking of all offerors, when any ranking was

developed by the agency during source selection;


(iii) A summary of the rationale for award; and


(iv) For acquisitions of commercial items, the make and model of the

item to be delivered by the successful offeror.


L.3 FACILITIES CAPITAL COST OF MONEY (FAR 52.215-16) (OCT 1997)


(a) Facilities capital cost of money will be an allowable cost under

the contemplated contract, if the criteria for allowability in subparagraph

31.205-10(a)(2) of the Federal Acquisition Regulation are met. One of the

allowability criteria requires the prospective contractor to propose

facilities capital cost of money in its offer. 


(b) If the prospective Contractor does not propose this cost, the

resulting contract will include the clause Waiver of Facilities Capital Cost

of Money. 


L.4	 REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST OR

PRICING DATA (FAR 52.215-20) (OCT 1997)


(a) Exceptions from cost or pricing data. (1) In lieu of submitting

cost or pricing data, offerors may submit a written request for exception by

submitting the information described in the following subparagraphs. The

Contracting Officer may require additional supporting information, but only to

the extent necessary to determine whether an exception should be granted, and

whether the price is fair and reasonable.


(i) Identification of the law or regulation establishing the price

offered. If the price is controlled under law by periodic rulings, reviews,

or similar actions of a governmental body, attach a copy of the controlling

document, unless it was previously submitted to the contracting office.


(ii) Commercial item exception. For a commercial item exception, the

offeror shall submit, at a minimum, information on prices at which the same

item or similar items have previously been sold in the commercial market that

is adequate for evaluating the reasonableness of the price for this

acquisition. Such information may include-


(A) For catalog items, a copy of or identification of the catalog and
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its date, or the appropriate pages for the offered items, or a statement that

the catalog is on file in the buying office to which the proposal is being

submitted. Provide a copy or describe current discount policies and price

lists (published or unpublished), e.g., wholesale, original equipment

manufacturer, or reseller. Also explain the basis of each offered price and

its relationship to the established catalog price, including how the proposed

price relates to the price of recent sales in quantities similar to the

proposed quantities;


(B) For market-priced items, the source and date or period of the

market quotation or other basis for market price, the base amount, and

applicable discounts. In addition, describe the nature of the market;


(C) For items included on an active Federal Supply Service Multiple

Award Schedule contract, proof that an exception has been granted for the

schedule item.


(2) The offeror grants the Contracting Officer or an authorized

representative the right to examine, at any time before award, books, records,

documents, or other directly pertinent records to verify any request for an

exception under this provision, and the reasonableness of price. For items

priced using catalog or market prices, or law or regulation, access does not

extend to cost or profit information or other data relevant solely to the

offeror's determination of the prices to be offered in the catalog or

marketplace.


(b) Requirements for cost or pricing data. If the offeror is not

granted an exception from the requirement to submit cost or pricing data, the

following applies:


(1) The offeror shall prepare and submit cost or pricing data and

supporting attachments in accordance with Table 15-2 of FAR 15.408.


(2) As soon as practicable after agreement on price, but before

contract award (except for unpriced actions such as letter contracts), the

offeror shall submit a Certificate of Current Cost or Pricing Data, as

prescribed by FAR 15.406-2.


L.5 TYPE OF CONTRACT (FAR 52.216-1) (APR 1984)


The Government contemplates award of a Time-and-Materials contract resulting

from this solicitation. 


L.6 SINGLE OR MULTIPLE AWARDS (FAR 52.216-27) (OCT 1995)


The Government may elect to award a single delivery order contract or task

order contract or to award multiple delivery order contracts or task order

contracts for the same or similar supplies or services to two or more sources

under this solicitation.


L.7	 PREAWARD ON-SITE EQUAL OPPORTUNITY COMPLIANCE EVALUATION (FAR 52.222-24)

(FEB 1999)


If a contract in the amount of $10 million or more will result from this

solicitation, the prospective Contractor and its known first-tier
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subcontractors with anticipated subcontracts of $10 million or more shall be

subject to a preaward compliance evaluation by the Office of Federal Contract

Compliance Programs (OFCCP), unless, within the preceding 24 months, OFCCP has

conducted an evaluation and found the prospective Contractor and

subcontractors to be in compliance with Executive Order 11246. 


L.8 SERVICE OF PROTEST (FAR 52.233-2) (AUG 1996)


(a) Protests, as defined in Section 33.101 of the Federal Acquisition

Regulation, that are filed directly with an agency, and copies of any protests

that are filed with the General Accounting Office (GAO) shall be served on the

Contracting Officer (addressed as follows) by obtaining written and dated

acknowledgment of receipt from: 


Robert J. Dumelle


Hand-Carried Address: 

Acquisition Section, 10th Floor

Mailcode: MC-10J

77 West Jackson Blvd.

Chicago, IL 60604


Mailing Address:

U.S. EPA - Region 5

Acquisition Section

Mailcode: MC-10J

77 West Jackson Blvd.

Chicago, IL 60604


(b) The copy of any protest shall be received in the office designated above

within one day of filing a protest with the GAO.


L.9 IDENTIFICATION OF UNCOMPENSATED OVERTIME (FAR 52.237-10) (OCT 1997)


(a) Definitions.  As used in the provision-


Uncompensated overtime means the hours worked without additional

compensation in excess of an average of 40 hours per week by direct charge

employees who are exempt from the Fair Labor Standards Act. Compensated

personal absences such as holidays, vacations, and sick leave shall be

included in the normal work week for purposes of computing uncompensated

overtime hours.


Uncompensated overtime rate is the rate that results from multiplying the

hourly rate for a 40-hour work week by 40, and then dividing by the proposed

hours per week. For example, 45 hours proposed on a 40-hour work week basis

at $20 per hour would be converted to an uncompensated overtime rate of $17.78

per hour ($20.00 x40 divided by 45=$17.78).


(b) For any proposed hours against which an uncompensated overtime rate is

applied, the offeror shall identify in its proposal the hours in excess of an
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average of 40 hours per week, by labor category at the same level of detail as

compensated hours, and the uncompensated overtime rate per hour, whether at

the prime or subcontract level. This includes uncompensated overtime hours

that are in indirect cost pools for personnel whose regular hours are normally

charged direct. 


(c) The offeror’s accounting practices used to estimate uncompensated

overtime must be consistent with its cost accounting practices used to

accumulate and report uncompensated overtime hours.


(d) Proposals that include unrealistically low labor rates, or that do not

otherwise demonstrate cost realism, will be considered in a risk assessment

and will be evaluated for award in accordance with that assessment.


(e) The offeror shall include a copy of its policy addressing uncompensated

overtime with its proposal.


L.10	 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FAR 52.252-1) (FEB

1998)


This solicitation incorporates one or more solicitation provisions by

reference, with the same force and effect as if they were given in full text.

Upon request, the Contracting Officer will make their full text available. The

offeror is cautioned that the listed provisions may include blocks that must

be completed by the offeror and submitted with its quotation or offer. In lieu

of submitting [*64929] the full text of those provisions, the offeror may

identify the provision by paragraph identifier and provide the appropriate

information with its quotation or offer. Also, the full text of a solicitation

provision may be accessed electronically at this/these address(es):


http://www.arnet.gov/far/


http://www.epa.gov/oam/ptod/epaar.pdf


L.11 AUTHORIZED DEVIATIONS IN PROVISIONS (FAR 52.252-5) (APR 1984)


(a) The use in this solicitation of any Federal Acquisition Regulation (48

CFR Chapter 1) provision with an authorized deviation is indicated by the

addition of "DEVIATION" after the date of the provision. 


(b) The use in this solicitation of any Environmental Protection Agency (48

CFR Chapter 15) provision with an authorized deviation is indicated by the

addition of "DEVIATION" after the name of the regulation. 


L.12	 ORGANIZATIONAL CONFLICT OF INTEREST NOTIFICATION (EPAAR 1552.209-70)

(APR 1984)


(a) The prospective Contractor certifies, to the best of its

knowledge and belief, that it is not aware of any information

bearing on the existence of any potential organizational conflict

of interest. If the prospective Contractor cannot so certify, it

shall provide a disclosure statement in its proposal which

describes all relevant information concerning any past, present,

or planned interests bearing on whether it (including its chief

executives and directors, or any proposed consultant or

subcontractor) may have a potential organizational conflict of
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interest. 


(b) Prospective Contractors should refer to FAR Subpart 9.5 and

EPAAR Part 1509 for policies and procedures for avoiding,

neutralizing, or mitigating organizational conflicts of interest.


(c) If the Contracting Officer determines that a potential

conflict exists, the prospective Contractor shall not receive an

award unless the conflict can be avoided or otherwise resolved

through the inclusion of a special contract clause or other

appropriate means. The terms of any special clause are subject

to negotiation. 


L.13	 USE OF DOUBLE-SIDED COPYING IN SUBMISSION OF PROPOSALS (EP 52.210-155)

(JUL 1990)


(a) For the purpose of this clause, "double sided copying" means copying two

one-sided originals on to the front and back side of one sheet of paper. 


(b) Unless otherwise directed by the Contracting Officer, offerors shall use

double-sided copying to reproduce all bids or proposals in response to this

solicitation. 


L.14 PROPOSED CONTRACT START DATE (EP 52.212-170) (AUG 1984)


For proposal preparation purposes, offerors may assume a contract start date

of July 20th 2003. 


L.15 ADDITIONAL PROPOSAL SUBMISSION INSTRUCTIONS


a. General Instructions


These instructions are in addition to the applicable requirements and

clauses set forth in the Federal Acquisition Regulation regarding proposal

submission and late proposals. Please note that there are distinct addresses

designated for proposal submission on the SF 33. Block 7 designates the

location specified for delivery of hand carried/courier/overnight delivery

service proposals while Block 8 indicates the address specified for receipt of

proposals sent by U.S. Mail. Offerors are responsible for ensuring that their

bids/proposals (and any amendments, modifications, withdrawals, or revisions

thereto) are submitted so as to reach the Government office designated on the

SF 33 prior to the designated date and time established for receipt. Offerors

are also responsible for allowing sufficient time for the proposal to be

processed through EPA’s internal mail distribution system described below so

as to reach the designated location for proposal receipt on time. Failure to

timely deliver a proposal to the EPA Region 5 Acquisition Section on the 10th


Floor of the Ralph Metcalfe Federal Building, which is the location designated

for proposal receipt in blocks 7 and 8 of the SF 33, will render the proposal

“late” in accordance with FAR 15.208 and disposition of the proposal will be

handled in accordance with FAR 15.208 and 52.215-1. Offerors are cautioned

that receipt of a proposal by the Agency’s mail room or other central

receiving facility does not constitute receipt by the office designated in the

solicitation.


b. U.S. Mail Delivery-SF 33 Block 8
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Block 8 on the SF 33 indicates that bids/proposals sent by U.S. Mail

must be timely received by the EPA Region 5 Acquisition Section on the 10th


Floor of the Ralph Metcalfe Federal Building (METCALFE BUILDING), Mail Code

MCC-10J. Because EPA adheres to a centralized mail delivery system, any

proposal submitted via U.S. Mail to the address specified in block 8 of the SF

33 is initially routed to EPA’s mail handling facility in the Metcalfe

Building, and then subsequently routed to the Acquisition Section located on

the 10th floor. 


The Acquisition Section, located on the 10th floor Metcalfe Building, is not

co-located with the mail handling facility. Proposals sent by U.S. Mail,

therefore, will not be considered “received” until such time as they are

physically delivered via EPA’s mail distribution system to the Acquisition

Section on the 10th Floor of the Metcalfe Building. Offerors electing to

utilize the U.S. Mail for proposal delivery should therefore allow sufficient

time prior to the designated time and date for bid/proposal receipt as

specified in Block 9 of the SF 33 to allow for the internal routing of their

bid/proposal to the Acquisition Section.


All bids/proposals submitted other than by U.S. Mail should utilize the

Hand Carried/Courier/Overnight Delivery Service address specified in

Block 7 of the SF 33.


c. Hand Carried/Courier Delivery- SF 33 Block 7 


Region 5's Acquisition Section, the designated place for receipt of hand

delivered proposals is located on the 10th floor of the Ralph Metcalfe Federal

Building, 77 W. Jackson Blvd., Chicago, IL. The hours of operation are 8:00AM

- 4:30PM weekdays, except Federal holidays. Because this is a secure area,

EPA offerors/contractors and/or their couriers/delivery personnel must check

in at the EPA visitor guard desk, then check in at the receptionist desk

located on the 10th floor. Proposals not properly addressed will be collected

by the receptionist, and routed to the Acquisition Section through EPA’s

internal mail distribution system, which will delay receipt of the proposal in

the Acquisition Section.


d. Overnight Delivery Services- SF 33 Block 7 


Proposal deliveries via overnight delivery services (e.g., Federal

Express, Airborne Express) must utilize the address specified in block 7 of

the SF 33. Due to the large volume of overnight packages delivered to EPA at

one time, all overnight delivery services deliver only to EPA’s loading dock

at the Metcalfe Building, and not directly to the Acquisition Section

designated for receipt of proposals in block 7 of the SF 33. From the dock,

packages are routed to EPA’s mail room in the Metcalfe Building for internal

distribution, including distribution to the Acquisition Section. It is

important to recognize that regardless of whether the Acquisition Section is

noted on the address label as required by block 7 of the SF 33, overnight

delivery service packages are NOT regularly delivered directly Acquisition

Section. Because proposals must be physically received at the Acquisition

Section to be considered officially received, offerors should not rely upon

guaranteed delivery times from overnight delivery services as guarantees that

their proposals will be officially received on time. Offerors remain

responsible for the timely delivery of their proposals to the Acquisition

Section. 
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e. Proposal Submission Labels


Your labels must ensure that the following information is clearly

indicated on the outside wrapper of all packages containing bids/proposals.


For US MAIL:


United States Environmental Protection Agency

Region 5

Acquisition Section, Mail Code MCC-10J

77 West Jackson Boulevard

Chicago, IL 60604


Specified Date and Time for Receipt of Bids/Proposals: Date Time

Solicitation Number: 

Offeror’s Name and Address: 


For Other Than US MAIL


U.S. Environmental Protection Agency

Region 5

Acquisition Section, Mail Code MCC-10J

Ralph Metcalfe Federal Building, 10th


77 West Jackson Boulevard

Chicago, IL 60604


Specified Date and Time for Receipt of Proposals: Date Time

Solicitation Number: 

Offeror’s Name and Address: 


L.16 INSTRUCTIONS FOR PREPARATION OF PROPOSALS


The offeror must submit:


- Volume I - Pricing Proposal,

- Volume II - Business Proposal - Plans,

- Volume III - Business Proposal - Technical,

- Volume IV - Other Written Information, and

- Volume V - Oral Presentation Information


prior to the date listed in block 9 of the (SF) 33. The Government encourages

the offeror to contact the Contract Specialist, (IN WRITING ONLY) By:

facsimile transmission, e-mail, or mail in order to request an explanation of

any aspect of these instructions.


(a) The Government warns the offeror that taking exception to any

term or condition of the RFP (including submitting any alternate proposal that

requires relaxation of a requirement) will make an offer unacceptable, and the

offeror ineligible for award, unless the RFP expressly authorizes such an

exception with regard to any term or condition.


(b) The Government will consider any exception to any term or

condition of the RFP to be a deficiency, as defined in FAR 15.301,
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Definitions. If an offeror plans on taking an exception to a term or

condition of the RFP, the offeror should consult with the Contracting Officer

prior to submitting an offer.


(c) Notwithstanding its plan to award without discussions, the

Government reserves the right to conduct discussions with offerors after

establishment of the competitive range as prescribed in FAR 15.306(d). The

Government, if necessary, may permit offerors to revise their offers as

prescribed in FAR 15.307, Proposal revisions. The Government also reserves

the right to change any of the terms and conditions of the RFP by amendment at

any time prior to contract award and to allow offerors to revise their offers

accordingly, as authorized by FAR 15.206, Amending the solicitation.


(d) An offeror may eliminate any deficiency in its offer only

through communications, as defined in FAR 15.306, Exchanges with offerors

after receipt of proposals. The extent of such communications are explained

in FAR 15.306(b)(1), (2), (3), and (4). However, the Government intends to

award a contract without discussions, as authorized by FAR 15.306(a)(3). 


The offeror must submit the following in writing to the Contracting

Officer prior to the date listed in block 9 of the SF 33. 


(e) Volume I- Pricing Proposal.


(1) The offeror must submit a pricing proposal. The government

will evaluate the price proposal as part of the government’s price analysis.

The offeror must submit an original and five (5) copies of the following

information in three-ring binders which are identified by the solicitation

number and the words “VOLUME I - PRICING PROPOSAL.” Submission of “VOLUME I -

PRICING PROPOSAL”, will constitute the offeror’s promise to comply with the

terms and conditions of the RFP at the proposed prices. 


(a) Standard Form 33, with Blocks 12 through 18 completed by the

offeror; 


(b) RFP Sections B through I, the offeror’s proposed prices

inserted in the appropriate blank spaces, and complete contractor-

required fill-ins of applicable clauses;


(c) Cost or Pricing Data or Information Other than Cost or

Pricing Data which supports the offeror’s proposed material handling

charge or indirect rate (percentage), in accordance with the

contractor’s accounting system; 


(d) RFP Section K, Certifications, Representations, and Other

Statements, completed by the offeror and each team subcontractor;


(e) Copies of Collective Bargaining Agreements, if applicable; 


(f) A copy of the company’s existing written payroll policy; and 


(g) A copy of its accounting policy with respect to the

accounting for overtime premiums, as well as an example of the overtime

rate calculation.


(h) A copy of its accounting policy with respect to the accounting
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for equipment items.


(f) Volume II - Business Proposal - Plans


(1) The offeror shall submit a Business Proposal - Plans. The

government will evaluate the items in paragraphs (a) through (f) as

acceptable or unacceptable. The offeror shall submit an original and five (5)

copies of the following information in three-ring binders which are identified

by the solicitation number and the words “VOLUME II - BUSINESS PROPOSAL -


PLANS”: 


(a) Confidential Business Information (CBI) Plan (reference

Section L clause, MINIMUM STANDARDS FOR CONFIDENTIAL BUSINESS INFORMATION); 


(b) Conflict of Interest Plan (reference Section L clause,

MINIMUM STANDARDS FOR EPA CONTRACTORS’ CONFLICT OF INTEREST PLANS;


(c) Health and Safety Plan (reference Section L clause,

MINIMUM STANDARDS FOR HEALTH AND SAFETY PROGRAM PLANS;


(d) Professional Employee Compensation Plan (reference the

Section L provision entitled, EVALUATION OF COMPENSATION FOR PROFESSIONAL

EMPLOYEES; 


(e) Subcontracting Program Plan for Utilization of Small

Business and Small Disadvantaged Business Concerns (reference the Section L

provision entitled, SUBCONTRACTING PROGRAM PLAN FOR UTILIZATION OF SMALL

BUSINESS AND SMALL DISADVANTAGED BUSINESS CONCERNS; 


(f) Quality Management Plan and Quality Assurance Project

Plan (reference Attachments 2A, EPA Requirements for Quality Management Plans

(EPA QA/R-2), 2B, EPA Requirements for Quality Assurance Project Plans for

Environmental Data Operations (EPA QA/R-5), and 2C, Guidance on Quality

Assurance Project Plans (QA/G5).


(g) Volume III - Business Proposal - Technical


(1) The offeror shall submit a Business Proposal - Technical. The

government will evaluate the items in paragraphs (a) through (f) in accordance

with the Section M Provision entitled EVALUATION FACTORS FOR AWARD. The

offeror shall submit an original and five (5) copies of the following

information in three-ring binders which are identified by the solicitation

number and the words “VOLUME III - BUSINESS PROPOSAL - TECHNICAL”:


(a) The offeror shall submit past performance information in

accordance with the Section L provision entitled PAST PERFORMANCE INFORMATION

(EPAAR 1552.215-75). The offeror shall complete the top portion of the Past

Performance Questionnaire (Attachment 8) for each reference and include it as

part of this submission, or the offeror may provide a list of references with

current Point of Contract’s; Phone Number, e-mail addressee and fax number, a

minimum of 20 references will be acceptable.


The EPA is requesting offerors to submit Past Performance Questionnaires and

Client Authorization letters 2 weeks before the RFP Closing date, (however

this information is not due until the RFP Closing date). This will enable the
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EPA to accelerate the evaluation process in order to meet and fulfill mission

requirements. Non-compliance of the request will not deem an offeror as non-

responsive, but receipt of an offeror’s past performance information after the

exact time specified for receipt of offers will render the entire offer late. 


(b) Resumes and Letters of Intent for Key Personnel. The offeror shall

submit Resumes and Letters of Intent for Key Personnel. The resumes and

commitment letters for key personnel, shall contain the following information:

proposed job title; academic qualifications and dates thereof; complete

experience record showing employer, title, and specific duties performed,

responsibilities, and assignments by years, beginning with the present and

work backwards; and the experience the individual had in performing tasks for

which he/she is being proposed. Resumes shall not exceed five (5) pages in

length. Commitment letters, signed by each of the proposed key personnel,

shall not exceed one (1) page in length and shall include percentage of time

available, date available to start work under this contract, and any

contingencies.


(c) Small Disadvantaged Business Participation. The offeror shall

submit the information in accordance with the Section L provision entitled

SMALL DISADVANTAGED BUSINESS PARTICIPATION PROGRAM. 


(h) Volume IV - Other Written Information. 


(1) The offeror shall submit Other Written Information. The offeror

shall submit an original and five (5) copies of the following information in

three-ring binders which are identified by the solicitation number and the

words “VOLUME IV - OTHER WRITTEN INFORMATION. This information will not

constitute part of an offer and will not become part of any contract resulting

from this RFP, unless the Government and offeror agree to make it a part of an

offer. 


(a) Financial Information. The offeror shall submit a current

financial statement in accordance with the Section L Clause entitled “General

Financial and Organizational Information” for the prime contractor and team

subcontractors. 


(b) Divisions/Subsidiaries/Parent/Affiliated Companies. The

offeror shall submit the name(s) and location(s) of each affiliate if other

divisions, subsidiaries, parent, or affiliated companies will perform work or

furnish materials under any resultant contract. In addition, the offeror

shall provide its intercompany pricing policy. This information shall be

submitted for the prime contractor only. 


(c) Letters of Intent for Prospective Team Subcontractor(s). The

offeror shall submit letters of intent for each prospective team

subcontractor. A Disclosure Statement or Certificate relating to Cost

Accounting Standards shall be attached to each letter of intent for each team

subcontractor, if such data is required by other terms and conditions of the

solicitation.


(d) Client Authorization Letters. The offeror shall submit ONE

copy of each Client Authorization Letter (Attachment 7). These copies shall

be included in the binder containing the originals of the information

requested above.
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(i) Volume V - Oral Presentation Information


Offerors must submit their oral presentation transparencies (See L

Provision titled, Oral Presentations, for more information about the required

oral presentations) and six (6) sets of paper copies in three-ring binders to

the Government with their offers. Double-sided copies of the transparencies

must be provided. Offerors may not change their presentation transparencies

after this submission. The Government will furnish the transparencies to the

offeror’s presenters immediately before the start of the presentation. The

purpose of this restriction is to reassure offerors with regard to the

integrity of the oral presentation process.


L.17 ORAL PRESENTATIONS


Once the Government receives the information in Section L provision,

Instructions for Preparation of Proposals, the government may schedule every

offeror to:


Make an oral presentation consisting of an introduction, responses to

scenarios, a pop quiz (Not-To-Exceed 6 questions), question and answer

session, and if necessary, clarifications. 


The offeror will make their presentation to the government evaluation team.


(1) The sole purpose of the oral presentation is to test an

offeror’s understanding of the work that the Government will require under the

prospective contract.


(2) Oral presentations are not part of the offer and are not

themselves offers. The Government will conduct oral presentations in

accordance with FAR 15.102, Oral presentations. Oral presentations will

constitute as communications as defined by FAR 15.306(b) and will not obligate

the Government to determine a competitive range, conduct discussions, or

solicit or entertain revised or best and final offers. Statements made by the

offeror during oral presentations will not become a part of any contract

resulting from this RFP, unless the Government and an offeror agree to make

them a part of an offer. If the Government decides to conduct discussions,

the Government will not solicit or entertain revisions to the oral

presentations.


(3) Ground Rules.


(a) Timing. Oral presentations will commence two (2) weeks

after closing date of for Receipt of Proposals. The Contracting Officer will

notify offerors of the scheduled date, time and location of their presentation

within one (1) week of receipt of offers.


(b) Rescheduling. The Government reserves the right to

reschedule any offeror’s presentation at the discretion of the Contracting

Officer.


(c) Presentation Attendees. An offeror shall send no more

than six (6) persons to the presentation. This number shall include no more
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than two (2), nonpresenting company officials. The presentation MUST be made

by one or more of the personnel whom the offeror will employ to manage or

supervise contract performance on a full time basis. The Program Manager

(Point of Contact), who will have full time operational responsibility for

contract performance, must be present to answer questions directed to the

individual during the pop quiz, question and answer session, and

clarifications.


(4) Topics.


(a) Introduction. The offeror should provide some

information about itself as a firm, briefly describing its organization,

history, products and services. The time limit for the introduction is 15

minutes.


(b) Scenarios. The time limit for presenting the two

scenarios is two (2) hours. 


(1) Scenarios 1 and 2 are representative examples of

the types of work which the offeror could be tasked to respond to under the

prospective contract. The offeror shall orally present a comprehensive work

plan appropriate to each scenario. The offeror shall provide a comprehensive

presentation of each element of the work plan orally. It is assumed, unless

otherwise stated, that the Superfund Technical Assessment and Response Team

(START) contractor has assisted the FOSC with investigations, extent-of-

contamination sampling and analysis, and initial site planning. The work

plans shall include:


(A) Any assumptions or inferences made;


(B) The approach to both the short-term and

long-term responses, including a description of the technical methods,

analytical needs, and stabilization, treatment and/or disposal approach. A

short-term response is defined as including those activities required to

mitigate the immediate off-site migration of containment and to take all

necessary actions to protect the public health and the environment. A long-

term response is defined as the activities required to achieve the final

objectives of the task order.


(C) The types and amounts of labor, equipment,

materials, sampling and analytical plans including data validation required to

implement your approach;


(D) A site safety plan, including

decontamination procedures and emergency procedures;


(E) The subcontracting needs and procedures to

solicit and award subcontracts;


(F) The cost control procedures for the scenario

being presented;


(G) The immediate and ongoing methods of

communication with the FOSC about approaches and progress;
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(H) Your pertinent past performance as it

relates to the scenario being presented;


(I) In addition, for Scenario 1 only, the

offeror shall present a site-specific Quality Assurance Project Plan (QAPP),

per EPA Requirements for QA Project Plans (EPA QA/R-5). The plan shall address

Quality Assurance (QA) program organization and responsibility, sampling

procedures (references), sampling preservation procedures, sample custody,

calibration procedures, analytical procedures, internal quality control checks

and frequency documentation, and other factors that may affect the known

quality of environmental data.


(2) Scenario 1 -


Train Derailment and Groundwater Contamination (Part 1 - Train Derailment)


U.S. EPA and START respond to a train derailment just outside a subdivision

within a mile or two of a local community. The area immediately adjacent to

the tracks at the derailment site consists of wooded wetlands, open fields,

and several ditches. The cause of the derailment has not been determined. At

least six railcars have derailed. Diesel fuel from the locomotive engine

(5,000 gallon capacity) has spilled out into the wooded wetland area. In

addition, a tank car carrying vinyl chloride (20,000 gallon capacity) has

ruptured and the contents are leaking into the nearby fields and ditches. A

LPG railcar has also derailed and appears to be severely damaged. The other

three derailed cars are reported to contain nonhazardous materials. 


The railroad has indicated to the U.S. EPA that their corporate emergency

response team was deployed to a larger derailment in another area of the

country the evening prior to this derailment. Without the availability of the

corporate response team, the railroad is attempting to respond to the current

derailment with various subcontractors. While the subcontractors have been

able to begin installing an access road to the scene of the derailment, no

significant attempts have been made to mitigate the releases to the

environment. Attempts to contact the chemical manufacturers for assistance

have been futile. U.S. EPA immediately mobilizes ERRS.


ERRS arrives on-site approximately 5 hours after the derailment. U.S. EPA

tasks ERRS to address the recovery of the diesel fuel and the vinyl chloride.

U.S. EPA also tasks ERRS to further evaluate the status of the LPG railcar. 

The railroad has mobilized contractors to right the railcars and reopen the

tracks as soon as possible.


Train Derailment and Groundwater Contamination (Part 2 - Groundwater

Contamination)


Six months have passed since the train derailment. Mr. Bret Favre, a Geology

professor at the local community college, is deciding whether or not to

purchase a home in the subdivision adjacent to the train derailment site.

There are several hundred homes in the subdivision, and all are on private

wells. News accounts of the train derailment have explained the successful

remediation and recovery of most of the spilled vinyl chloride. However, Mr.

Farve requests that the seller provide him with a volatile organic compound

analysis of the well water as a precaution. The analytical indicated vinyl

chloride in the well water at 10 parts per billion (ppb). The U.S. EPA
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Regional Groundwater Expert OSC has START resample the well the next day. The

vinyl chloride detection in the well was confirmed via commercial analysis 48

hours later.


Since START funds were unavailable and the magnitude of the plume was unknown,

U.S. EPA tasked the ERRS contractor to delineate the magnitude of the plume

via residential well sampling, provide analytical services, and procure an

appropriate alternate water supply and/or treatment option. 


While the ERRS contractor was delineating the contamination plume, U.S. EPA

contacted the railroad requesting their involvement in the project. The

railroad claimed their liability only extended to the locomotives and the rail

line. U.S. EPA also contacted the chemical company who manufactured the vinyl

chloride involved in the derailment. Upon the advice of legal counsel, the

chemical company declined to participate in the project at this time due to

insurance considerations.


The results of the ERRS sampling effort indicated a widespread plume of vinyl

chloride contamination ranging from the site of the train wreck to the

furthest street in the subdivision. Vinyl chloride concentrations ranged from

not detected to 50 ppb vinyl chloride in the residential wells. As the

results were being evaluated, U.S. EPA determined that the alternate water

supply and/or treatment previously supplied by ERRS was only a short-term

solution. U.S. EPA tasked the ERRS contractor to investigate and suggest

other permanent water supplies.


(3) Scenario 2 -


Chicago Anthrax


At 0630 on a Saturday morning, the ERRS contractor is issued a Task Order to

respond to the scene of a hazardous materials incident in downtown Chicago.

The weather is clear with temperatures between 30 to 40 F. When the Task

Order is issued by EPA the contractor is provided with the following

information and direction:


1. There are two suspected hot zones on scene, one at a hospital and one

at a train station;

2. There are victims who are showing flu-like symptoms;

3. Local first responders, law enforcement, and EPA have been on scene

collecting information for 12-24 hours;

4. Preliminary analytical data indicate the presence of bacillus

anthracis spores at both hot zone locations.


When the ERRS Response Manager and cleanup crew arrive on scene, the EPA OSC

provides them with the following information and work tasks:


1. Prepare and implement a site HASP;

2. Isolate contaminated areas;

3. Perform source reduction (hot spot cleanup) of contamination in the

hospital emergency room;

4. Decontaminate the hospital emergency room to acceptable cleanup

level;

5. Transport and dispose of wastes to an approved off-site facility.


Explain in detail how the previous five tasks would be performed.
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(c) Pop Quiz. The time limit for the pop quiz is thirty (30)

minutes. The offeror shall be prepared to respond to Not-To-Exceed six (6)

questions based on the information presented during the oral presentation. The

offeror will not be given a list of questions to be asked by the Government or

allowed any time for preparation of responses to the Government’s questions.


(d) Question and Answer Session. The time limit for the

question and answer session is fifteen (15) minutes. The offeror shall be

prepared to respond to questions based on the information presented during the

oral presentation. The offeror will not be given a list of questions to be

asked by the Government or allowed any time for preparation of responses to

the Government’s questions.


(e) Clarifications. The time limit for clarifications, if

required, is fifteen (15) minutes. The government may require clarifications

to: enhance the Government’s understanding of a presentation; allow reasonable

interpretation of the presentation; facilitate the Government’s evaluation

process; provide the offeror an opportunity to clarify the relevance of its

corporate experience; or provide the offeror an opportunity to respond to

adverse past performance information to which the offeror has not previously

had an opportunity to respond.


The government will not use clarifications to cure proposal deficiencies or

material omissions, materially alter the technical or cost elements of the

proposal or other wise revise the proposal.


(f) Conclusion. The time limit for this portion of the

presentation is 15 minutes. The offeror shall summarize the main points of

its presentation and state why the Government should select the Contractor for

contract award.


(5) Presentation Time Limits. 


The presentation time limits are as follows:


Introduction: 15 minutes

Scenarios: 2 hours

Break: 15 minutes

Pop Quiz: 30 minutes

Break: 30 minutes

Question and Answer Session: 15 minutes

Clarifications, if required: 15 minutes

Conclusion: 15 minutes


The total amount of presentation time will be limited to 3 hours and 30

minutes. The Contracting Officer will strictly enforce this time limit. The

Contracting Officer will be responsible for tracking the time and will notify

the speaker when five minutes are remaining. The government will not evaluate

any information provided beyond the specified time limits. A schedule for the

oral presentation will be provided to offerors at the time their presentation

is scheduled by the Contracting Officer. 


(6) Presentation Media.
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(a) Offers shall use 8 and ½ inch by 11 inch overhead

transparencies (A PowerPoint presentation is acceptable also) to provide

visual support for their presentations. Full size copies of each transparency

(one slide per 8 and ½ by 11 inch page) shall be presented. The text must be

black on a white background. Offerors may use other than black and white on

graphical transparencies - e.g., bar charts or pie charts, etc. - when color

is useful in conveying information. The Government will provide a

transparency viewer. Offerors shall mark transparencies in accordance with

FAR 52.215-1, Instructions to Offers - Competitive Acquisition, Subparagraph

(e), as appropriate.


(b) The text must conform to the following specifications:


(1) Font: Times New Roman;


(2) Size of heading font: 44 points;


(3) Size of main text line font: 32 points;


(4) Size of sub text line font: 28 points; and 


(5) Lines of text per transparency (i.e., number of

bullets): no more than eight.


(c) The above specifications of font sizes do not apply to

captions and annotations on graphical transparencies, information such as

organizational charts, forms, spreadsheets, forms, maps, and sketches. The

purpose of these specifications is to reduce emphasis on the appearance of the

presentation, as opposed to its content, and to minimize the cost of the

presentation media. Offerors may place their name and company logo on the

transparencies. Offerors should not use meaningless design elements, such as

lines, bars, swirls, etc., that may contribute to visual attractiveness but

communicate no useful information.


(d) There is a 100 page limitation on the number of

transparencies that an offeror may use. However, the Government will not

consider the transparencies to be stand alone documents or evaluate the

information on the transparencies except as visual aids to the presentation.

When reviewing and evaluating oral presentations, the Government will not

review any transparency that was not projected and addressed during the

presentation. What the presenters say will take precedence over the

information which appears on the transparencies. The production and use of

transparencies in excess of the 100 page limitation will not be read nor

evaluated.


(e) Presentation Media. For the “Pop Quiz”, the offeror may use

offeror furnished overhead transparencies or flip chart/board. No computers

will be allowed.


(7) Video and Audio Taping. The Government will video and audio

tape the presentations and the tapes may be disseminated to authorized

personnel within EPA only. The Government will provide the offeror with a

video and audio tape copy of its own presentation, if requested, after

contract award. 


L.18 INSTRUCTIONS FOR THE PREPARATION OF COST OR PRICING PROPOSALS
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(a) Cost or pricing proposal instructions.


(1) Offerors are directed to Section L clause INSTRUCTIONS FOR

PREPARATION OF PROPOSALS, for information regarding the submission of their

pricing proposal and to Section H clause entitled, RELEASE OF CONTRACTOR

CONFIDENTIAL BUSINESS INFORMATION. Pricing proposal information shall include

a cover letter from the offeror indicating that this proposal is its official

offer to the Government. The letter shall be signed by an official authorized

to bind the offeror. The price proposal shall be considered to be firm for a

period of not less than 180 days from the due date of the solicitation. The

offeror shall submit one 3 and ½ inch IBM compatible computer disk with the

offeror’s proposed rates. The spreadsheet program preferred by the Government

is Lotus 1-2-3, release 9.5 or earlier. Offeror may prepare the spreadsheet

with another commercially available spreadsheet program. The offeror shall

identify the program and version used to develop the spreadsheet on the

diskette label. The offeror shall ensure that the computer disk contains all

of the formulas and factors used in calculating the extended line item prices

and the total proposed price. The offeror shall reproduce this format for the

Base Period and Option Years 1, 2, and 3.


(2) Prior to developing the price proposal, offerors shall

consider the terms and conditions of the Section B clauses, FIXED RATES FOR

SERVICES--TIME AND MATERIALS OR LABOR HOUR CONTRACT, and FIXED RATES FOR

LABOR, EQUIPMENT AND OTHER ITEMS. The price proposal consists of the

following elements:


(A) Personnel;


(B) Equipment; and


(C) Ceiling Rate (based on the figure provided by the

Government for Materials, Other Direct Costs, and Subcontracts).


(3) Personnel. The estimated quantities for fixed rate labor are

listed in Section B clause B, FIXED RATES FOR SERVICES--TIME AND MATERIALS OR

LABOR HOUR CONTRACT. If the offeror intends to propose the same rate for any

of the listed categories (i.e. straight time and/or overtime), that rate shall

be listed for each category. Offerors shall propose only one rate for each

and every category of labor (i.e., straight time and/or overtime) in order to

be considered for award. In the event that there is a difference between the

unit prices (hourly fixed labor rates) and the extended total for any line

item, the unit price will be held to be the intended price and the total will

be adjusted accordingly.


(A) Offerors are required to submit a straight time loaded

hourly fixed labor rate for each personnel category listed in Section B

clause, FIXED RATES FOR SERVICES--TIME AND MATERIALS OR LABOR HOUR CONTRACT. 

The hourly fixed labor rate shall include wage/salary, fringe benefits,

personal protection premiums, other indirect costs (i.e., overhead and General

and Administrative (G&A) costs), all levels of personal protection, and

profit, but these costs do not need to be broken out. Cost data is not

required. An overtime hourly fixed labor rate shall be proposed for each

labor category eligible for overtime.


The offeror shall propose overtime rates in a manner which
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is consistent with its accounting system and provide a copy of its accounting

policy with respect to the accounting for overtime premiums, as well as an

example of the overtime rate calculation. Cost data is not required.


(B) The offeror’s attention is directed to the requirements

of the Section I clause entitled “SERVICE CONTRACT ACT OF 1965, AS AMENDED

(FAR 52.222-41)(MAY 1989)”. Employees subject to the Act must be compensated

in accordance with the Act. At times, construction-type work may be required.

Certain employees may then be subject to the Section I clause entitled “DAVIS

BACON ACT (FAR 52.222-6)(FEB 1995)”. When this occurs, the affected hourly

fixed labor rates shall be adjusted in accordance with the Section H clause

entitled, DBA LABOR RATES AND ADJUSTMENT TO HOURLY FIXED LABOR RATES;

therefore, the Davis Bacon Act need not be considered when determining the

wage component of the hourly fixed labor rates.


(C) The straight time and overtime hourly fixed labor rates

shall be entered in the appropriate places in Section B clause, entitled FIXED

RATES FOR SERVICES -- TIME AND MATERIALS OR LABOR HOUR CONTRACT (EP 52.216-

130)(APR 1984), FIXED RATES - Base Period(NORMAL RESPONSE), FIXED RATES -

OPTION YEAR 1 (NORMAL RESPONSE), FIXED RATES - OPTION YEAR 2 (NORMAL

RESPONSE),FIXED RATES - OPTION YEAR 3 (NORMAL RESPONSE), FIXED RATES - Base

Period (2-12 HR. RAPID RESPONSE), FIXED RATES - OPTION YEAR I (2-12 HR. RAPID

RESPONSE), FIXED RATES - OPTION YEAR II (2-12 HR. RAPID RESPONSE), FIXED RATES

- OPTION YEAR III (2-12 HR. RAPID RESPONSE), and multiplied by the estimated

quantity of hours to arrive at a price for personnel. This applies to the

Base Period and Option Years I, II, and III.


(4) Equipment. The Government has provided the estimated

quantities for fixed rate equipment listed in the Section B clause, FIXED

RATES FOR SERVICES -- TIME AND MATERIALS OR LABOR HOUR CONTRACT (EP 52.216-

130)(APR 1984), FIXED RATES - Base Period(NORMAL RESPONSE), FIXED RATES -

OPTION YEAR 1 (NORMAL RESPONSE), FIXED RATES - OPTION YEAR 2 (NORMAL

RESPONSE),FIXED RATES - OPTION YEAR 3 (NORMAL RESPONSE), FIXED RATES - Base

Period (2-12 HR. RAPID RESPONSE), FIXED RATES - OPTION YEAR I (2-12 HR. RAPID

RESPONSE), FIXED RATES - OPTION YEAR II (2-12 HR. RAPID RESPONSE), FIXED RATES

- OPTION YEAR III (2-12 HR. RAPID RESPONSE). For each equipment item, the

offeror shall provide one fixed rate. The loaded rate shall include costs

associated with acquisition, storage, maintenance and repair, and disposal, as

well as any applicable indirect costs and a profit margin, in accordance with

the offeror’s accounting system. Components of the rates should not be broken

down. Cost data is not required. These rates shall be annotated in the

appropriate places in the Section B clauses entitled FIXED RATES FOR SERVICES

-- TIME AND MATERIALS OR LABOR HOUR CONTRACT (EP 52.216-130)(APR 1984), FIXED

RATES - Base Period(NORMAL RESPONSE), FIXED RATES - OPTION YEAR 1 (NORMAL

RESPONSE), FIXED RATES - OPTION YEAR 2 (NORMAL RESPONSE),FIXED RATES - OPTION

YEAR 3 (NORMAL RESPONSE), FIXED RATES - Base Period (2-12 HR. RAPID RESPONSE),

FIXED RATES - OPTION YEAR I (2-12 HR. RAPID RESPONSE), FIXED RATES - OPTION

YEAR II (2-12 HR. RAPID RESPONSE), FIXED RATES - OPTION YEAR III (2-12 HR.

RAPID RESPONSE), and multiplied by the estimated quantities of equipment usage

to arrive at a price for equipment for evaluation purposes. This applies to

the Base Period and Option Years, I, II, and III. Offerors shall propose only

one rate for each and every category of equipment in order to be considered

for award. In the event that there is a difference between the unit prices

(daily fixed equipment rates) and the extended total for any line item, the

unit price will be held to be the intended price and the total will be

adjusted accordingly. 
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(5) Materials and Other Direct Costs (ODCs).


(A) Materials and Other Direct Costs include, but are not

limited to the following site specific costs: direct materials; consumable

items such as safety gear and sampling containers; travel expenses such as

transportation, lodging, and per diem; and subcontracts for transportation and

disposal or hazardous materials, analysis of samples of waste streams, site

security services, utility and phone services, and any other necessary

services.


(B) This is an Indefinite-Delivery, Indefinite-Quantity,

Time and Materials (T&M) type contract. For the purposes of this contract,

the other direct costs are considered “materials”. If offerors normally apply

an indirect rate as described in FAR 16.601(b)(2), this material handling

charge shall not contain costs included in the fixed rates for labor and

equipment. This material handling charge is subject to full review by the EPA

and shall conform to the cost principles in FAR Part 31.


(C) Offerors are directed to Section G clause, PAYMENTS-

FIXED RATE SERVICES CONTRACT (EPAAR 1552.232-73. Offerors shall propose to the

extent applicable, a ceiling rate and/or other indirect costs expressed as a

percentage.


(D) Offerors shall submit, separate from the technical

proposal, the basis for the indirect cost rate indicating which portion of

your computations are based upon historical data and which portion is based on

projection data, and the base to which it applies. Offerors shall also

provide budget information and/or recent actual figures.


(E) The indirect rate should be entered into the

appropriate places in Section B clause, FIXED RATES FOR SERVICES -- TIME AND

MATERIALS OR LABOR HOUR CONTRACT (EP 52.216-130)(APR 1984), FIXED RATES - Base

Period(NORMAL RESPONSE), FIXED RATES - OPTION YEAR 1 (NORMAL RESPONSE), FIXED

RATES - OPTION YEAR 2 (NORMAL RESPONSE),FIXED RATES - OPTION YEAR 3 (NORMAL

RESPONSE), FIXED RATES - Base Period (2-12 HR. RAPID RESPONSE), FIXED RATES -

OPTION YEAR I (2-12 HR. RAPID RESPONSE), FIXED RATES - OPTION YEAR II (2-12

HR. RAPID RESPONSE), FIXED RATES - OPTION YEAR III (2-12 HR. RAPID RESPONSE),

as a percentage and multiplied by the Government Estimate for Materials, Other

Direct Costs, and Subcontracts. The resultant amount shall be added to the

ODC estimate to arrive at a price for ODCs plus indirect costs. This applies

to the Base Period, and Option Years 1,2,& 3.


(6) Audit Rights. The Government has the right to audit

the prime contractor and proposed team subcontractors. The Contractor shall

be responsible for any team subcontractor and shall inform them of the

Government’s right to audit


L.19	 NOTICE TO OFFERORS REGARDING THE CEILING RATE FOR THE PROPOSED

G&A/MATERIAL HANDLING CHARGE


The Government will establish a ceiling rate for the proposed

G&A/Material handling change at the rate proposed by the offeror in its

pricing proposal. The Government will apply this ceiling rate as part of its

price analysis to determine the total estimated maximum value of the offer. 
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L.20 CONFLICT OF INTEREST PLAN


(a) Offerors shall submit, along with their price proposal, an

Organizational Conflict of Interest Plan which outlines the procedures in

place to identify and report conflicts of interest (COI), whether actual or

potential, throughout the period of contract performance. The plan shall

address, step by step, the checks and balances in place to detect and report

potential or actual COI at the organizational and personal level as set forth

in Section L provision, MINIMUM STANDARDS FOR CONTRACTORS’ CONFLICT OF

INTEREST PLANS. The minimum standards set forth the criteria which offerors’

COI plans must meet in order to be acceptable to the Agency.


(b) The plan shall be evaluated in accordance with the criteria set

forth in the Section M provision entitled, EVALUATION OF PLANS SUBMITTED IN

ACCORDANCE WITH THE SECTION L PROVISION ENTITLED “INSTRUCTIONS FOR THE

SUBMISSION OF OFFERS AND OTHER INFORMATION. 


L.21 MINIMUM STANDARDS FOR EPA CONTRACTORS' CONFLICT OF INTEREST PLANS


(a) Corporate Structure


(1) The COI Plan shall describe any parent relationship and list

all affiliates, subsidiaries, and sister companies, etc. Generally, this need

not exceed three corporate tiers, unless a relationship exists beyond three

tiers that would potentially create a conflict. In such a case, relationships

beyond three tiers should also be included in the COI Plan. Contractors shall

report changes in its corporate structure to the Agency throughout contract

performance.


(2) Contractors are invited to include under this section a

company profile. The profile should discuss all pertinent information

relevant to COI including a summary of a contractor’s primary and/or

environmental business functions, relationships, and activities. This

background information will be very useful to CO’s when evaluating whether or

not a contractor has a COI.


(b) Searching and Identifying COI. The COI Plan shall include a

requirement describing when a COI search must be performed by company

personnel and clearly identify the procedures to be followed. The searching

requirement shall encompass all work related to all clients for whom work was

performed over the past three years, all current work, all sites (if

applicable), and any future work reflected in marketing proposals.

Contractors must search records over the past 36 months, or through all

available records for a new company until 36 months of records are

accumulated, from the time of receipt of the work from EPA. However,

contractors are encouraged to search back as far as a company’s records cover.


(c) Data Base. (1) The COI Plan shall require a data base that

includes all necessary information for a contractor to review its past work

(at a minimum over the past 36 months or through all available records for a

new company until 36 months of records are accumulated), work in progress, and

work the company may be pursuing under any marketing proposals. This

requirement does not establish any particular type or kind of retrieval 


system, however, the data base shall contain, at a minimum, the following
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information and capabilities:


(A) a list of the company’s past and current (public and

private) clients where the contractor has performed work;


(B) a description of the type(s) of work that was performed

and any other pertinent information;


(C) a list of the past sites (when applicable) a contractor

has worked;


(D) a list of site name(s) (when applicable) related to any

work performed;


(E) the ability to search and retrieve the information in

the data base;


(F) dollar value of work performed; and


(G) a list of work the company may be pursuing in the

future.


(2) If applicable, the COI Plan shall include provisions for

supplemental searches of parent, affiliate, subsidiary, or sister company

records. The COI Plan shall also describe any cross-checks used by the

company when searching COI issues.


(d) Personal Certification. At a minimum, the COI Plan shall require

ALL employees of the company performing work under an EPA Superfund and/or a

Non-Superfund contract, including work on a site, work relating to a site,

work pertaining to a CERCLA/RCRA action, or work that may endanger a CERCLA

enforcement action, to sign a personal certification. EPA recommends a policy

whereby all company employees are required to sign such a certification rather

than only those employees working under an EPA contract. The certification

shall require, at a minimum, that the individual agrees to report to the

proper company authority any personal COI and that the individual has read and

understands the company’s COI Plan and procedures. Employee certifications

shall be retained by the company.


(e) Work Assignment (WA), Technical Direction Document (TDD), or

Delivery Order (DO)/Task Order (TO) Notification and Certification. If the

contract contains the requirement for WAs, TDDs, or DOs/TOs, the COI Plan

shall describe the company’s process for meeting the Agency’s notification

requirement prior to beginning work and for submission of the company’s

WA/TDD/DO/TO certification within 20 days of the EPA work.


NOTE: WA/TDD/DO/TO certifications are NOT required if the contract

contains an annual certification. Nevertheless, the contractor’s COI

Plan shall address the procedures to be followed for WA/TDD/DO/TO

certifications.


(f) Annual Certification. The COI Plan shall describe the process

the company uses for submission of its annual certification.


NOTE: Annual certification is NOT required if the contract contains a

WA/TDD/DO/TO certification requirement. Nevertheless, the contractor’s
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COI Plan shall address the procedures to be followed for annual

certification.


(g) Notification and Documentation


(1) The COI Plan shall clearly identify the official within the

company responsible for making COI determinations. Generally, this would be

someone at a middle to upper level of management. The responsible official

shall be free of any personal conflicts for the purpose of making COI

determinations, e.g., a program manager who receives bonuses based on the

total amount of sales may not be free of conflicts.


(2) The COI Plan shall clearly identify the process that is

followed when notifying the EPA of any actual or potential COI and the actions

that the company has taken or will take to avoid, neutralize, or mitigate the

conflict. In addition, the contractor shall document all COI searches related

to EPA work, whether or not an actual or potential COI has been identified.


(h) Training. The COI Plan shall require all employees of the company

to receive basic COI training and that each employee receive COI awareness

training at least annually. The company’s COI Plan shall be available for all

employees to review. Annual awareness training shall include, at a minimum, a

review of the certification language and any changes that may have occurred in

the company’s COI Plan or Government COI regulations. In addition, companies

are encouraged to routinely disseminate to their employees current COI

information.


(i) Subcontractor’s and/or Joint Venture Partners COI Plans. The COI

Plan shall describe the process and mechanism by which the company will

monitor its subcontractors to ensure all subcontractors and/or Joint Venture

partners are complying with the COI provisions in their contracts. It is

important that subcontractors and/or Joint Venture Partners identify and

report COI as well as submit Limitation of Future Contracting (LOFC) requests

for approval.


L.22 MINIMUM STANDARDS FOR HEALTH AND SAFETY PROGRAM PLAN


The written health and safety program plan shall be designed to identify,

evaluate, and control health and safety hazards and provide for emergency

response for hazardous waste operations. At a minimum, safety and health

programs developed and implemented to meet other federal, state, and/or local

regulations are considered acceptable in meeting this requirement if they are

modified to address the following subjects for hazardous waste operations and

emergency response.


(a) An organizational structure.

(b) A comprehensive work plan.

(c) The safety and health training program

(d) The medical surveillance program

(e) Standard operating procedures for safety and health

(f) Any necessary interface between general program and site


specific activities.


Offerors shall refer to OSHA regulations, Standard 1910.120, Hazardous

Waste Operations and Emergency Response, Subpart H, Subpart Title: Hazardous

Materials, for additional guidance on written health and safety program plans.
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L.23 MINIMUM STANDARDS FOR CONFIDENTIAL BUSINESS INFORMATION PLANS


At a minimum, the offeror’s Confidential Business Information (CBI) Plan

shall address the following:


(a) The procedures for identifying and submitting sources of

information that is collected from public sources, such as books, reports,

journals, periodicals, public records, or other sources that are available to

the public without restriction.


(b) The procedures for identifying and submitting sources of

information that is collected from a State or local Government or Federal

Agency.


(c) The procedures for collecting information directly from a business

or from a source that represents a business or businesses, such as a trade

association.


(d) The procedures for keeping all information collected from nonpublic

sources confidential.


(e) The procedures for obtaining the written consent of the Contracting

Officer, after obtaining a written determination by the appropriate program

office, prior to entering into any subcontract that will require the

subcontractor to collect information, to include ensuring that the Section H

clauses entitled, SCREENING BUSINESS INFORMATION FOR CLAIMS OF CONFIDENTIALITY

(EPAAR 1552.235-70)(APR 1984),and TREATMENT OF CONFIDENTIAL BUSINESS

INFORMATION (EPAAR 1552.235-71)(APR 1984) are included in all subcontracts

requiring the subcontractor to collect information.


(f) Reference clause SCREENING BUSINESS INFORMATION FOR CLAIMS OF

CONFIDENTIALITY, for additional guidance on subparagraphs (a) through (e)

above.


(g) Its procedures for ensuring that CBI disclosed by the Agency in

order to carry out work under this contract is (1) used only for the purposes

of carrying out the work required by the contract, (2) not disclosed to anyone

other than properly cleared EPA employees without the prior written approval

of the Assistant General Counsel for Contracts and Information Law; and (3)

returned to the PO or designee whenever the information is no longer required

for performance of the work required by the contract, or upon completion of

the contract.


(h) Its procedures for obtaining written agreements from each of its

employees who will have access to the information before the employee is

allowed access.


(i) It procedures for ensuring that it does not use any CBI supplied by

EPA or obtained during performance hereunder to compete with any business to

which the CBI relates.


(j) Its procedures for obtaining the written consent of the Contracting

Officer, after receiving a written determination from the appropriate program

office, prior to entering into any subcontract that will involve the
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disclosure of CBI to the subcontractor and for ensuring that Section H clause

entitled TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION is included in any

subcontracts awarded pursuant to this contract that require the furnishing of

CBI to the subcontractor. 


(k) Reference, TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION, for

additional guidance on subparagraphs (g) through (j) above.


L.24	 GENERAL FINANCIAL AND ORGANIZATIONAL INFORMATION (EPAAR 1552.215-73)

(AUG 1999)


Offerors or quoters are requested to provide information regarding the

following items in sufficient detail to allow a full and complete business

evaluation. If the question indicated is not applicable or the answer is none,

it should be annotated. If the offeror has previously submitted the

information, it should certify the validity of that data currently on file at

EPA and to whom and where it was submitted or update all outdated information

on file.


(a) Contractor's Name:-----------------------------------------------


(b) Address (If financial records are maintained at some other location,

show the address of the place where the records are kept):


(c) Telephone Number:------------------------------------------------


(d) Individual(s) to contact re this proposal:----------------------


(e) Cognizant Government:


Audit Agency:----------------------------------------------------------

Address:---------------------------------------------------------------

Auditor:---------------------------------------------------------------


(f)(1) Work Distribution for the Last Completed Fiscal Accounting Period:


Sales:

Government cost-reimbursement type prime contracts and

subcontracts .............................................. $________

Government fixed-price prime contracts and subcontracts ... $________

Commercial Sales........................................... $________

Total Sales................................................ $________


(2) Total Sales for first and second fiscal years immediately preceding

last completed fiscal year.


Total Sales for First Preceding Fiscal Year................ $________

Total Sales for Second Preceding Fiscal Year............... $________


(g) Is company a separate rate entity or division?..
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Yes________

No ________


If a division or subsidiary corporation, name parent company:


---------------------------------------------------------------


(h) Date Company Organized:------------------------------------------


(i) Manpower:


Total Employees:----------------------------------------------------


Direct:-------------------------------------------------------------


Indirect:-----------------------------------------------------------


Standard Work Week (Hours):-----------------------------------------


(j) Commercial Products:---------------------------------------------


(k) Attach a current organizational chart of the company.


(l) Description of Contractor's system of estimating and accumulating costs

under Government contracts. (Check appropriate blocks.)


Estimated/ Standard

actual cost cost


Estimating System:
Job Order................................... ______ ______ 
Process..................................... ______ ______ 

Accumulating System:
Job Order................................... ______ ______ 
Process..................................... ______ ______ 

Has your cost estimating system been approved by any Government agency?

Yes ________ No ________


If yes, give name, date or approval, and location of agency:


Has your cost accumulation system been approved by any Government

agency?


Yes ________ No ________


If yes, give name, date of approval, and address of agency:


(m) What is your fiscal year period? (Give month-to-month dates):
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What were the indirect cost rates for your last completed fiscal year?


Indirect Basis of

Fiscal year cost rate allocation


Fringe Benefits................................. ______ ______

Overhead........................................ ______ ______

G&A Expense..................................... ______ ______

Other........................................... ______ ______


(n) Have the proposed indirect cost rate(s) been evaluated and accepted by

any Government agency?


Yes ________ No ________


If yes, give name, date of approval, and location of the Government

agency:


Date of last preaward audit review by a Government agency:


If the answer is no, data supporting the proposed rates must accompany

the cost or price proposal. A breakdown of the items comprising overhead and

G&A must be furnished.


(o) Cost estimating is performed by:


Accounting Department--------------------------------------------------


Contracting Department-------------------------------------------------


Other (describe)-------------------------------------------------------


(p) Has system of control of Government property been approved by a

Government agency?


Yes ________ No ________


If yes, give name, date of approval, and location of the Government

agency:


(q) Purchasing System: FAR 44.302 requires EPA, where it is the cognizant

Government agency, to conduct a Contractor Purchasing System Review for each

contractor whose sales to the Government, using other than sealed bid

procedures, are expected to exceed $25 million (annual billings) during the

next twelve months. The $25 million sales threshold is comprised of prime

contracts, subcontractors under Government prime contracts, and modifications

(except when the negotiated price is based on established catalog or market

prices or is set by law or regulation). Has your purchasing system been
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approved by a Government agency?

Yes ________ No ________


If yes, name and location of the Government agency:


Period of Approval:----------------------------------------------------


If no, do you estimate that your negotiated sales to the Government

during the next twelve months will meet the $25 million threshold? 


Yes ________ No ________


If you responded yes to the $25 million threshold question, is EPA the

cognizant agency for your organization based on the preponderance of

Government contract dollars?


Yes ________ No ________


If EPA is not your cognizant Government agency, provide the name and

location of the cognizant agency ____________


Are your purchasing policies and procedures written?

Yes ________ No ________


(r) Does your firm have an established written incentive compensation or

bonus plan?


Yes ________ No ________


(s) Additionally, offerors shall submit current financial statements,

including a Balance Sheet, Statement of Income (Loss), and Cash Flow for the

last two completed fiscal years. Specify resources available to perform the

contract without assistance from any outside source. If sufficient resources

are not available, indicate in proposal the amount required and the

anticipated source (i.e., bank loans, letter or lines of credit, etc.).


L.25 PAST PERFORMANCE INFORMATION (EPAAR 1552.215-75) (OCT 2000)


(a) Offerors shall submit the information requested below as part of their

proposal for both the offeror and any proposed subcontractors for subcontracts

expected to exceed $ 500,000.00. The information may be submitted prior to

other parts of the proposal in order to assist the Government in reducing the

evaluation period.


(b) Offerors shall submit a list of all or at least 10 contracts and

subcontracts completed in the last 3 years, and all contracts and

subcontracts currently in process, which are similar in nature to this

requirement.


(1) The contracts and subcontracts listed may include those entered into

with Federal, State and local governments, and commercial businesses, which

are of similar scope, magnitude, relevance, and complexity to the requirement

which is described in the RFP. Include the following information for each

contract and subcontract listed:
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(a) Name of contracting activity.

(b) Contract number.

(c) Contract title.

(d) Contract type.

(e) Brief description of contract or subcontract and relevance to


this requirement.

(f) Total contract value.

(g) Period of performance.

(h) Contracting officer, telephone number, and E-mail address (if


available).

(i) Program manager/project officer, telephone number, and E-


mail address (if available).

(j) Administrative Contracting officer, if different from (h)above,


telephone number, and E-mail address (if available).

(k) List of subcontractors (if applicable).

(l) Compliance with subcontracting plan goals for small disadvantaged


business concerns, monetary targets for small disadvantaged business

participation, and the notifications submitted under FAR 19.1202-4 (b), if

applicable.


(c) Offerors should not provide general information on their performance on

the identified contracts and subcontracts. General performance information

will be obtained from the references.


(1) Offerors may provide information on problems encountered and

corrective actions taken on the identified contracts and subcontracts.


(2) References that may be contacted by the Government include the

contracting officer, program manager/project officer, or the administrative

contracting officer identified above.


(3) If no response is received from a reference, the Government will

make an attempt to contact another reference identified by the offeror, to

contact a reference not identified by the offeror, or to complete the

evaluation with those references who responded. The Government shall consider

the information provided by the references, and may also consider information

obtained from other sources, when evaluating an offeror's past performance.


(4) Attempts to obtain responses from references will generally not go

beyond two telephonic messages and/or written requests from the Government,

unless otherwise stated in the solicitation. The Government is not obligated

to contact all of the references identified by the offeror.


(d) If negative feedback is received from an offeror's reference, the

Government will compare the negative response to the responses from the

offeror's other references to note differences. A score will be assigned

appropriately to the offeror based on the information. The offeror will be

given the opportunity to address adverse past performance information obtained

from references on which the offeror has not had a previous opportunity to

comment, if that information makes a difference in the Government's decision

to include the offeror in or exclude the offeror from the competitive range.

Any past performance deficiency or significant weakness will be discussed with

offerors in the competitive range during discussions.


(e) Offerors must send Client Authorization Letters (see Section J of the

solicitation) to each reference listed in their proposal to assist in the
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timely processing of the past performance evaluation. Offerors are encouraged

to consolidate requests whenever possible (i.e., if the same reference has

several contracts, send that reference a single notice citing all applicable

contracts). Offerors may send Client Authorization Letters electronically to

references with copies forwarded to the contracting officer.


(1) If an offeror has no relevant past performance history, an offeror

must affirmatively state that it possesses no relevant past performance

history.


(2) Client Authorization Letters should be mailed or E-mailed to

individual references no later than five (5) working days after proposal

submission. The offeror should forward a copy of the Client Authorization

Letter to the contracting officer simultaneously with mailing to references.


(f) Each offeror may describe any quality awards or certifications that

indicate the offeror possesses a high-quality process for developing and

producing the product or service required. Such awards or certifications

include, for example, the Malcolm Baldrige Quality Award, other Government

quality awards, and private sector awards or certifications.


(1) Identify the segment of the company (one division or the entire

company) which received the award or certification.


(2) Describe when the award or certification was bestowed. If the award

or certification is over three years old, present evidence that the

qualifications still apply.


(g) Past performance information will be used for both responsibility

determinations and as an evaluation factor for award. The Past Performance

Questionnaire identified in section J will be used to collect information on

an offeror's performance under existing and prior contracts/subcontracts for

products or services similar in scope, magnitude, relevance, and complexity to

this requirement in order to evaluate offerors consistent with the past

performance evaluation factor set forth in section M. References other than

those identified by the offeror may be contacted by the Government and used in

the evaluation of the offeror's past performance.


(h) Any information collected concerning an offeror's past performance will

be maintained in the official contract file. 


(i) In accordance with FAR 15.305 (a) (2) (iv), offerors with no relevant

past performance history, or for whom information on past performance is not

available, will be evaluated neither favorably nor unfavorably on past

performance.


L.26 PREPROPOSAL CONFERENCE (EP 52.215-100) (APR 1984)


EPA will conduct a preproposal conference at  on at:


U.S. EPA Region 5

77 West Jackson Blvd

Chicago, IL 60604

FAX (312) 353-1879
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A placard will be placed in the building’s lobby to notify attendees of the

conference room location.


Offerors planning to attend this conference should provide written

notification to the contract specialist at least 10 calendar days prior to the

conference date. 


L.27 TECHNICAL QUESTIONS (EP 52.215-110) (APR 1984)


Offerors must submit all technical questions concerning this solicitation in

writing to the contract specialist. EPA must receive the questions no later

than _14_ calendar days after the date of this solicitation. EPA will answer

questions which may affect offers in an amendment to the solicitation. EPA

will not reference the source of the questions. 


L.28	 RELEASE OF COST OR PRICING PROPOSALS OUTSIDE THE GOVERNMENT FOR AUDIT

(EP 52.215-115) (MAR 1989)


Cost or pricing proposals submitted in response to this solicitation may be

released outside the Government for audit purposes regardless of whether

information contained in such proposals has been claimed or determined to be

business confidential. If an outside audit is obtained, the non-Government

auditor shall use the information only for audit purposes; shall not disclose

any information in the proposals to anyone other than authorized EPA employees

without the prior written approval of the Assistant General Counsel

responsible for information law matters; and shall return all copies of

proposals, as well as any abstracts, to the Government upon completion of the

audit. The non-Government auditor shall obtain a written agreement from each

of its employees with access to the proposals to honor these limitations prior

to allowing the employee access. 


L.29	 EVALUATION QUANTITIES--INDEFINITE DELIVERY CONTRACT (EP 52.216-205) (SEP

1984)


To evaluate offer for award purposes, the Government will apply your

proposed fixed-prices/rates to the estimated quantities included in the

solicitation (and add other direct costs, if applicable). The total evaluated

quantities (plus other direct costs) represent the maximum that may be ordered

under a resulting contract. This estimate is not a representation by the

Government that the estimated quantities will be required or ordered. 


L.30 SMALL DISADVANTAGED BUSINESS PARTICIPATION PROGRAM (EPAAR 1552.219-72)

(OCT 2000) 


(a) Section M of this solicitation contains a source selection

factor or subfactor related to the participation of small disadvantaged

business (SDB) concerns in the performance of the contract. The nature of the

evaluation of an SDB offeror under this evaluation factor or subfactor is

dependent upon whether the SDB concern qualifies for the price evaluation

adjustment under the clause at FAR 52.219-23, Notice of Price Evaluation

Adjustment for Small Disadvantaged Business Concerns and whether the SDB

concern specifically waives this price evaluation adjustment.


(b) In order to be evaluated under the source selection factor or
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subfactor, an offeror must provide, with its offer, the following information:


(1) The extent of participation of SDB concerns in the performance of

the contract in terms of the value of the total acquisition. Specifically,

offerors must provide targets, expressed as dollars and percentages of the

total contract value, for SDB participation in the applicable and authorized

North American Industry Classification System (NAICS) Industry Subsectors as

determined by the Department of Commerce. Total dollar and percentage targets

must be provided for SDB participation by the prime contractor, including team

members and joint venture partners. In addition, total dollar and percentage

targets for SDB participation by subcontractors must be provided and listed

separately;


(2) The specific identification of SDB concerns to be involved in the

performance of the contract;


(3) The extent of commitment to use SDB concerns in the performance of

the contract:


(4) The complexity and variety of the work the SDB concerns are

to perform; and 


(5) The realism of the proposal to use SDB concerns in the performance

of the contract.


(c) An SDB offeror who waives the price evaluation adjustment provided in

FAR 52.219-23 shall provide, with their offer, targets, expressed as dollars

and percentages of the total contract value, for the work that it intends to

perform as the prime contractor in the applicable and authorized North

American Industry Classification System (NAICS) Industry Subsectors as

determined by the Department of Commerce. All of the offeror's identified

targets described in paragraphs (b) and (c) of this clause will be

incorporated into and made part of any resulting contract. 


L.31	 IDENTIFICATION OF SET-ASIDE/8A PROGRAM APPLICABILITY (EP 52.219-100)

(FEB 1991)


This new procurement is being processed as follows: 


(a) Type of set-aside: No Applicable Set-Aside 


Percent of the set-aside: _______________


(b) 8(a) Program: Not Applicable


L.32	 SUBCONTRACTING PROGRAM PLAN FOR UTILIZATION OF SMALL BUSINESS AND SMALL

DISADVANTAGED BUSINESS CONCERNS (EP 52.219-125) (AUG 1984)


(a) This clause does not apply to small business concerns.


(b) As part of the initial offer, offerors shall submit a subcontracting plan

as called for by FAR 52.219-9.


Page L-35 of 51




PR-R5-02-10006


(1) Proposals will be evaluated against the following EPA

subcontracting goals for this procurement:


Small Business 50%

Small Disadvantaged Business (SDB) 20%

Woman-Owned Business (WOB)  6%

HubZone  2.5%

Service Disabled Veterans (SDV)  3%


(2) Fifty percent of the total dollars committed to subcontracting

should be to Small Business concerns. Business given to sources

within the categories of SDB, WOB, HubZone and SDV count toward

this total goal, in addition to their own category goals. 


(c) Definitions. As used in this clause-


“Commercial item” means a product or service that satisfies the

definition of commercial item in section 2.101 of the Federal

Acquisition Regulation.

“Commercial plan” means a subcontracting plan (including goals)

that covers the offeror's fiscal year and that applies to the

entire production of commercial items sold by either the entire

company or a portion thereof (e.g., division, plant, or product

line).

“Individual contract plan” means a subcontracting plan that covers

the entire contract period (including option periods), applies to a

specific contract, and has goals that are based on the offeror's

planned subcontracting in support of the specific contract, except

that indirect costs incurred for common or joint purposes may be

allocated on a prorated basis to the contract.

“Master plan” means a subcontracting plan that contains all the

required elements of an individual contract plan, except goals, and

may be incorporated into individual contract plans, provided the

master plan has been approved.

“Subcontract” means any agreement (other than one involving an

employer-employee relationship) entered into by a Federal

Government prime Contractor or subcontractor calling for supplies

or services required for performance of the contract or

subcontract.


(d) The offeror, upon request by the Contracting Officer, shall submit and

negotiate a subcontracting plan, where applicable, that separately addresses

subcontracting with small business, veteran-owned small business, HUBZone

small business concerns, small disadvantaged business and women-owned small

business concerns. If the offeror is submitting an individual contract plan,

the plan must separately address subcontracting with small business, veteran-

owned small business, HUBZone small business, small disadvantaged business,

and women-owned small business concerns, with a separate part for the basic

contract and separate parts for each option (if any). The plan shall be

included in and made a part of the resultant contract. The subcontracting

plan shall be negotiated within the time specified by the Contracting Officer.

Failure to submit and negotiate the subcontracting plan shall make the offeror

ineligible for award of a contract.


(e) The offeror's subcontracting plan shall include the following:
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(1) Goals, expressed in terms of percentages of total planned

subcontracting dollars, for the use of small business, veteran-

owned small business, HUBZone small business, small disadvantaged

business, and women-owned small business concerns as

subcontractors. Service-disabled veteran-owned small business

concerns meet the definition of veteran-owned small business

concerns, and offerors may include them within the subcontracting

plan goal for veteran-owned small business concerns. A separate

goal for service-disabled veteran-owned small business concerns is

not required. The offeror shall include all subcontracts that

contribute to contract performance, and may include a proportionate

share of products and services that are normally allocated as

indirect costs.


(2) A statement of


(i) Total dollars planned to be subcontracted for an individual

contract plan; or the offeror's total projected sales, expressed in dollars,

and the total value of projected subcontracts to support the sales for a

commercial plan;


(ii) Total dollars planned to be subcontracted to small business

concerns;


(iii) Total dollars planned to be subcontracted to veteran-owned

small business concerns;


(iv) Total dollars planned to be subcontracted to HUBZone small

business concerns;


(v) Total dollars planned to be subcontracted to small

disadvantaged business concerns; and


(vi) Total dollars planned to be subcontracted to women-owned

small business concerns.


(3) A description of the principal types of supplies and services

to be subcontracted, and an identification of the types planned for

subcontracting to-

(i) Small business concerns;


(ii) Veteran-owned small business concerns;


(iii) HUBZone small business concerns;


(iv) Small disadvantaged business concerns; and


(v) Women-owned small business concerns.


(4) A description of the method used to develop the subcontracting

goals in paragraph (d)(1) of this clause.


(5) A description of the method used to identify potential sources

for solicitation purposes (e.g., existing company source lists, the

Procurement Marketing and Access Network (PRO-Net) of the Small

Business Administration (SBA), veterans service organizations, the
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National Minority Purchasing Council Vendor Information Service,

the Research and Information Division of the Minority Business

Development Agency in the Department of Commerce, or small,

HUBZone, small disadvantaged, and women-owned small business trade

associations). A firm may rely on the information contained in PRO-

Net as an accurate representation of a concern's size and ownership

characteristics for the purposes of maintaining a small, veteran-

owned small, HUBZone small, small disadvantaged, and women-owned

small business source list. Use of PRO-Net as its source list does

not relieve a firm of its responsibilities (e.g., outreach,

assistance, counseling, or publicizing subcontracting

opportunities) in this clause.


(6) A statement as to whether or not the offeror included indirect

costs in establishing subcontracting goals, and a description of

the method used to determine the proportionate share of indirect

costs to be incurred with-


(i) Small business concerns;

(ii) Veteran-owned small business concerns;

(iii) HUBZone small business concerns;

(iv) Small disadvantaged business concerns; and

(v) Women-owned small business concerns.


(7) The name of the individual employed by the offeror who will

administer the offeror's subcontracting program, and a description

of the duties of the individual.


(8) A description of the efforts the offeror will make to assure

that small, veteran-owned small business, HUBZone small business,

small disadvantaged and women-owned small business concerns have an

equitable opportunity to compete for subcontracts.


(9) Assurances that the offeror will include the clause in this

contract entitled “Utilization of Small Business Concerns” in all

subcontracts that offer further subcontracting opportunities, and

that the offeror will require all subcontractors (except small

business concerns) that receive subcontracts in excess of $500,000

($1,000,000 for construction of any public facility) to adopt a

subcontracting plan that complies with the requirements of this

clause.


(10) Assurances that the offeror will–


(i) Cooperate in any studies or surveys as may be required; 


(ii) Submit periodic reports so that the Government can determine

the extent of compliance by the offeror with the subcontracting plan;


(iii) Submit Standard Form (SF) 294, Subcontracting Report for

Individual Contracts, and/or SF 295, Summary Subcontract Report, in accordance

with paragraph (j) of this clause. The reports shall provide information on

subcontract awards to small business concerns, veteran-owned small business

concerns, service-disabled veteran-owned small business concerns, small

disadvantaged business concerns, women-owned small business concerns, and

Historically Black Colleges and Universities and Minority Institutions.
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Reporting shall be in accordance with the instructions on the forms or as

provided in agency regulations.


(iv) Ensure that its subcontractors agree to submit SF 294 and SF

295.


(11) A description of the types of records that will be maintained

concerning procedures that have been adopted to comply with the

requirements and goals in the plan, including establishing source

lists; and a description of the offeror's efforts to locate small

business, veteran-owned small business, HUBZone small business,

small disadvantaged business, and women-owned small business

concerns and award subcontracts to them. The records shall include

at least the following (on a plant-wide or company-wide basis,

unless otherwise indicated):


(i) Source lists (e.g., PRO-Net), guides, and other data that

identify small business, veteran-owned small business, HUBZone small business,

small disadvantaged business, and women-owned small business concerns.


(ii) Organizations contacted in an attempt to locate sources that

are small business, veteran-owned small business, HUBZone small business,

small disadvantaged business, or women-owned small business concerns.


(iii) Records on each subcontract solicitation resulting in an

award of more than $100,000, indicating-


(A) Whether small business concerns were solicited and, if

not, why not;


(B) Whether veteran-owned small business concerns were

solicited and, if not, why not;


(C) Whether HUBZone small business concerns were solicited

and, if not, why not;


(D) Whether small disadvantaged business concerns were

solicited and, if not, why not;


(E) Whether women-owned small business concerns were

solicited and, if not, why not; and


(F) If applicable, the reason award was not made to a small

business concern.


(iv) Records of any outreach efforts to contact-


(A) Trade associations;


(B) Business development organizations;


(C) Conferences and trade fairs to locate small, HUBZone

small, small disadvantaged, and women-owned small business sources; and


(D) Veterans service organizations.
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(v) Records of internal guidance and encouragement provided to

buyers through-


(A) Workshops, seminars, training, etc.; and


(B) Monitoring performance to evaluate compliance with the

program's requirements.


(vi) On a contract-by-contract basis, records to support award

data submitted by the offeror to the Government, including the name, address,

and business size of each subcontractor. Contractors having commercial plans

need not comply with this requirement.


(f) In order to effectively implement this plan to the extent consistent

with efficient contract performance, the Contractor shall perform the

following functions:


(1) Assist small business, veteran-owned small business, HUBZone

small business, small disadvantaged business, and women-owned small

business concerns by arranging solicitations, time for the

preparation of bids, quantities, specifications, and delivery

schedules so as to facilitate the participation by such concerns.

Where the Contractor's lists of potential small business, veteran-

owned small business, HUBZone small business, small disadvantaged

business, and women-owned small business subcontractors are

excessively long, reasonable effort shall be made to give all such

small business concerns an opportunity to compete over a period of

time.


(2) Provide adequate and timely consideration of the potentialities

of small business, veteran-owned small business, HUBZone small

business, small disadvantaged business, and women-owned small

business concerns in all “make-or-buy” decisions.


(3) Counsel and discuss subcontracting opportunities with

representatives of small business, veteran-owned small business,

HUBZone small business, small disadvantaged business, and women-

owned small business firms.


(4) Provide notice to subcontractors concerning penalties and

remedies for misrepresentations of business status as small,

veteran-owned small business, HUBZone small, small disadvantaged,

or women-owned small business for the purpose of obtaining a

subcontract that is to be included as part or all of a goal

contained in the Contractor's subcontracting plan.


(g) A master plan on a plant or division-wide basis that contains all

the elements required by paragraph (e) of this clause, except goals, may be

incorporated by reference as a part of the subcontracting plan required of the

offeror by this clause; provided-


(1) the master plan has been approved, 


(2) the offeror ensures that the master plan is updated as

necessary and provides copies of the approved master plan,

including evidence of its approval, to the Contracting Officer, and 
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(3) goals and any deviations from the master plan deemed necessary

by the Contracting Officer to satisfy the requirements of this

contract are set forth in the individual subcontracting plan.


(h) A commercial plan is the preferred type of subcontracting plan for

contractors furnishing commercial items. The commercial plan shall relate to

the offeror's planned subcontracting generally, for both commercial and

Government business, rather than solely to the Government contract. Commercial

plans are also preferred for subcontractors that provide commercial items

under a prime contract, whether or not the prime contractor is supplying a

commercial item.


(i) Prior compliance of the offeror with other such subcontracting plans

under previous contracts will be considered by the Contracting Officer in

determining the responsibility of the offeror for award of the contract.


(j) The failure of the Contractor or subcontractor to comply in good

faith with-


(1) the clause of this contract entitled "Utilization Of Small

Business Concerns;" or 


(2) an approved plan required by this clause, shall be a material

breach of the contract. 


(k) The Contractor shall submit the following reports: 


(1) Standard Form 294, Subcontracting Report for Individual Contracts.

This report shall be submitted to the Contracting Officer semiannually

and at contract completion. The report covers subcontract award data

related to this contract. This report is not required for commercial

plans.


(2) Standard Form 295, Summary Subcontract Report. This report encompasses all

of the contracts with the awarding agency. It must be submitted semi-annually

for contracts with the Department of Defense and annually for contracts with

civilian agencies. If the reporting activity is covered by a commercial plan,

the reporting activity must report annually all subcontract awards under that

plan. All reports submitted at the close of each fiscal year (both individual

and commercial plans) shall include a breakout, in the Contractor's format, of

subcontract awards, in whole dollars, to small disadvantaged business concerns

by North American Industry Classification System (NAICS) Industry Subsector.

For a commercial plan, the Contractor may obtain from each of its

subcontractors a predominant NAICS Industry Subsector and report all to that

subcontractor under its predominant NAICS Industry Subsector.


NOTE: Proposals will be evaluated against the above referenced EPA

Subcontracting goals for this procurement.


L.33 NOTICE OF PRICE EVALUATION ADJUSTMENT FOR SMALL DISADVANTAGED BUSINESS

CONCERNS (FAR 52.219-23) (OCT 1998) ALTERNATE I (OCT 1998) DEVIATION


(a) Definitions. As used in this clause-
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“Small disadvantaged business concern” means an offeror that represents,

as part of its offer, that it is a small business under the size standard

applicable to this acquisition; and either-


(1) It has received certification by the Small Business Administration

as a small disadvantaged business concern consistent with 13 CFR 124, Subpart

B; and


(i) No material change in disadvantaged ownership and control has

occurred since its certification;


(ii) Where the concern is owned by one or more disadvantaged

individuals, the net worth of each individual upon whom the certification is

based does not exceed $750,000 after taking into account the applicable

exclusions set forth at 13 CFR 124.104(c)(2); and


(iii) It is identified, on the date of its representation, as a

certified small disadvantaged business concern in the database maintained by

the Small Business Administration (PRO-Net).


(2) It has submitted a completed application to the Small Business

Administration or a Private Certifier to be certified as a small disadvantaged

business concern in accordance with 13 CFR 124, Subpart B, and a decision on

that application is pending, and that no material change in disadvantaged

ownership and control has occurred since its application was submitted. In

this case, in order to receive the benefit of a price evaluation adjustment,

an offeror must receive certification as a small disadvantaged business

concern by the Small Business Administration prior to contract award; or 


(3) Is a joint venture as defined in 13 CFR 124.1002(f). 


“Historically black college or university” means an institution

determined by the Secretary of Education to meet the requirements of 34 CFR

608.2. For the Department of Defense (DOD), the National Aeronautics and Space

Administration (NASA), and the Coast Guard, the term also includes any

nonprofit research institution that was an integral part of such a college or

university before November 14, 1986.


“Minority institution” means an institution of higher education meeting

the requirements of Section 1046(3) of the Higher Education Act of 1965 (20

U.S.C. 1135d-5(3)) which, for purposes of this clause, includes a Hispanic-

serving institution of higher education as defined in Section 316(b)(1) of the

Act (20 U.S.C. 1059c(b)(1)). 


“United States” means the United States, its territories and

possessions, the Commonwealth of Puerto Rico, the U.S. Trust Territory of the

Pacific Islands, and the District of Columbia. 


(b) Evaluation adjustment. (1) The Contracting Officer will evaluate offers

by adding a factor of 10 percent to the price of all offers, except-


(i) Offers from small disadvantaged business concerns that have not

waived the adjustment;


(ii) An otherwise successful offer of eligible products under the

Trade Agreements Act when the dollar threshold for application of the Act is
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equaled or exceeded (see section 25.402 of the Federal Acquisition Regulation

(FAR));


(iii) An otherwise successful offer where application of the factor

would be inconsistent with a Memorandum of Understanding or other

international agreement with a foreign government;


(iv) For DoD, NASA, and Coast Guard acquisitions, an otherwise

successful offer from a historically black college or university or minority

institution; and


(v) For DoD acquisitions, an otherwise successful offer of qualifying

country end products (see sections 225.000-70 and 252.225-7001 of the Defense

FAR Supplement).


(2) The Contracting Officer will apply the factor to a line item or a

group of line items on which award may be made. The Contracting Officer will

apply other evaluation factors described in the solicitation before

application of the factor. The factor may not be applied if using the

adjustment would cause the contract award to be made at a price that exceeds

the fair market price by more than the factor in paragraph (b)(1) of this

clause.


(c) Waiver of evaluation adjustment. A small disadvantaged business concern

may elect to waive the adjustment, in which case the factor will be added to

its offer for evaluation purposes. The agreements in paragraph (d) of this

clause do not apply to offers that waive the adjustment.


____Offeror elects to waive the adjustment.


(d) Agreements. (1) A small disadvantaged business concern, that did not

waive the adjustment, agrees that in performance of the contract, in the case

of a contract for-


(i) Services, except construction, at least 50 percent of the cost of

personnel for contract performance will be spent for employees of the concern;


(ii) Supplies (other than procurement from a non-manufacturer of such

supplies), at least 50 percent of the cost of manufacturing, excluding the

cost of materials, will be performed by the concern; 


(iii) General construction, at least 15 percent of the cost of the

contract, excluding the cost of materials, will be performed by employees of

the concern; or


(iv) Construction by special trade contractors, at least 25 percent of

the cost of the contract, excluding the cost of materials, will be performed

by employees of the concern.


(2) A small disadvantaged business concern submitting an offer in its

own name agrees to furnish in performing this contract only end items

manufactured or produced by small business concerns in the United States. This

paragraph does not apply in connection with construction or service contracts.


L.34	 COMPLIANCE WITH FAR CLAUSE 52.222-43, "FAIR LABOR STANDARDS ACT AND

SERVICE CONTRACT ACT - PRICE ADJUSTMENT (MULTIPLE YEAR AND OPTION
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CONTRACTS)" (EP 52.222-100) (FEB 1994)


Offerors are reminded that in accordance with FAR Clause 52.222- 43, "Fair

Labor Standards Act and Service Contract Act - Price Adjustment (Multiple Year

and Option Contracts)", offerors must warrant that the prices in this contract

for labor categories subject to prevailing wage determinations and collective

bargaining agreements do not include allowance for any contingency to cover

increased costs for which adjustment is provided under this clause. 


Offerors shall not include escalation for direct labor and fringe costs for

the option years for these covered labor categories in their proposals. In

accordance with FAR 52.222-43, during contract performance, the contract price

or fixed labor rates will be adjusted to reflect the successful offeror's

actual increase or decrease in applicable wages and fringe benefits. 


L.35	 NOTICE OF FILING REQUIREMENTS FOR AGENCY PROTESTS (EPAAR 1552.233-70)

(JUL 1999)


Agency protests must be filed with the Contracting Officer in accordance

with the requirements of FAR 33.103(d) and (e). Within 10 calendar days after

receipt of an adverse Contracting Officer decision, the protester may submit a

written request for an independent review by the Head of the Contracting

Activity. This independent review is available only as an appeal of a

Contracting Officer decision on a protest. Accordingly, as provided in 4 CFR

21.2(a)(3), any protest to the GAO must be filed within 10 days of knowledge

of the initial adverse Agency action. 


L.36	 ACCESS TO FEDERAL INSECTICIDE, FUNGICIDE, AND RODENTICIDE ACT

CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-73) (APR 1996)


In order to perform duties under the contract, the Contractor will need to

be authorized for access to Federal Insecticide, Fungicide, and Rodenticide

Act (FIFRA) confidential business information (CBI). The Contractor and all

of its employees handling CBI while working under the contract will be

required to follow the procedures contained in the security manual entitled

"FIFRA Information Security Manual." These procedures include applying for

FIFRA CBI access authorization for each individual working under the contract

who will have access to FIFRA CBI, execution of confidentiality agreements,

and designation by the Contractor of an individual to serve as a Document

Control Officer. The Contractor will be required to abide by those clauses

contained in EPAAR 1552.235-70, 1552.235-71, and 1552.235-77 that are

appropriate to the activities set forth in the contract. 


Until EPA has approved the Contractor's security plan, the Contractor may

not be authorized for FIFRA CBI access away from EPA facilities.


L.37	 ACCESS TO TOXIC SUBSTANCES CONTROL ACT CONFIDENTIAL BUSINESS INFORMATION

(EPAAR 1552.235-75) (APR 1996)


In order to perform duties under the contract, the Contractor will need to

be authorized for access to Toxic Substances Control Act (TSCA) confidential

business information (CBI). The Contractor and all of its employees handling

CBI while working under the contract will be required to follow the procedures

contained in the security manual entitled "TSCA Confidential Business

Information Security Manual." These procedures include applying for TSCA CBI
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access authorization for each individual working under the contract who will

have access to TSCA CBI, execution of confidentiality agreements, and

designation by the Contractor of an individual to serve as a Document Control

Officer. The Contractor will be required to abide by those clauses contained

in EPAAR 1552.235-70, 1552.235-71, and 1552.235-78 that are appropriate to the

activities set forth in the contract. 


Until EPA has inspected and approved the Contractor's facilities, the

Contractor may not be authorized for TSCA CBI access away from EPA facilities.


L.38 AGREEMENT TO ACCEPT ELECTRONIC SIGNATURES


In accordance with the H Clause entitled “ELECTRONIC SIGNATURES” (EP-S

00-01), offerors shall indicate an agreement to accept electronic signatures

on documents transmitted electronically under this contract. If an offeror

does not agree to accept electronic signatures, its proposal will be eligible

for award without discussions. Before award, the selected offerors will be

asked whether they agree to have this clause included in their contract.
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SECTION M - EVALUATION FACTORS FOR AWARD


M.1 EVALUATION OF OPTIONS (FAR 52.217-5) (JUL 1990)


Except when it is determined in accordance with FAR 17.206(b) not to be in

the Government's best interests, the Government will evaluate offers for award

purposes by adding the total price for all options to the total price for the

basic requirements. Evaluation of options will not obligate the Government to

exercise the option(s). 


M.2	 EPA SOURCE EVALUATION AND SELECTION PROCEDURES--NEGOTIATED PROCUREMENTS

(EPAAR 1552.215-70) (AUG 1999)


(a) The Government will perform source selection in accordance with FAR

Part 15 and the EPA Source Evaluation and Selection Procedures in EPAAR Part

1515 (48 CFR Part 1515). The significant features of this procedure are:


(1)	 The Government will perform either cost analysis or price analysis

of the offeror’s cost/business proposal in accordance with FAR

Parts 15 and 31, as appropriate. In addition, the Government will

also evaluate proposals to determine contract cost or price

realism. Cost or price realism relates to an offeror’s

demonstrating that the proposed cost or price provides an adequate

reflection of the offeror’s understanding of the requirements of

this solicitation, i.e., that the cost or price is not

unrealistically low or unreasonably high. 


(2)	 The Government will evaluate technical proposals as specified in

1552.215-71, Evaluation Factors for Award.


(b) In addition to evaluation of the previously discussed elements, the

Government will consider in any award decision the responsibility factors set

forth in FAR Part 9.


M.3 EVALUATION FACTORS FOR AWARD (EPAAR 1552.215-71) (AUG 1999)


(a) The Government will make award to the responsible offeror(s) whose

offer conforms to the solicitation and is most advantageous to the Government,

cost or price and other factors considered. For this solicitation, all

evaluation factors other than cost or price when combined are significantly

more important than cost or price. However, the Government reserves the right

to make award decisions based on cost or price where the Contracting Officer

deems that two (2) or more offers are essentially equal in all other

evaluation factors other than cost or price.


(b) Technical Evaluation Criteria: The following technical evaluation

criteria will be used to evaluate the oral presentations (responses to

scenarios, pop quiz, question and answer session, and clarifications, if

necessary), past performance, key personnel resumes and small disadvantaged

business participation.


TECHNICAL EVALUATION SUMMARY
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CATEGORY POINTS


(1) SCENARIOS 50


The offeror’s presentation in the following areas will be considered in

this evaluation: a) Scenario 1, Train Derailment and Groundwater Contamination

and Scenario 2, Chicago Anthrax, b) Pop Quiz, c) Question and Answer Session

and d) Clarifications, if necessary. The information required by the Section L

Clause entitled, INSTRUCTIONS FOR PREPARATION OF PROPOSALS, will be the basis

for this evaluation. This information will be evaluated to determine the

offeror’s understanding of the work and ability to perform the contract. All

sub-elements carry equal weight.


(2) PAST PERFORMANCE 40


The offeror will be evaluated on past performance information obtained

by the Contracting Officer from any reference associated with the offeror’s

described contracts/projects. The Government will utilize the Past

Performance Questionnaire (Attachment 8) in developing the past performance

information. The Government will evaluate the following criteria: quality of

product or service; timeliness of performance; effectiveness of management

(including subcontractors); initiative in meeting requirements; response to

technical direction; responsiveness to performance problems; compliance with

cost estimates; customer satisfaction; and overall performance. All sub-

elements carry equal weight.


(3) KEY PERSONNEL RESUMES 5


The offeror will be evaluated on the qualification and experience levels

of the personnel being proposed as key personnel in accordance with the

Statement of Work.


(4) SMALL DISADVANTAGED BUSINESS PARTICIPATION 5


The offer will be evaluated based on the demonstrated extent of participation

of small disadvantaged business (SDB) concerns in the performance of the

contract. 


(c) The scenarios, key personnel resumes and small disadvantaged

business participation be evaluated in accordance with the scoring plan

described in EPAAR 1515.608(a)(1). Past Performance will be evaluated

according to the following scoring plan:


SCORING PLAN


Value Descriptive Statement


A significant majority of sources of information are

consistently firm in stating that the offeror’s performance

was entirely unsatisfactory and that they would not do

business with the offeror again under any circumstances.

Customer complaints are substantial or numerous and are

well-founded. Or, although not debarred or suspended, the

offeror is under indictment or has been convicted of

criminal conduct, or has been found civilly liable for fraud

or negligence. The offeror either has presented no
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persuasive evidence of having taken appropriate corrective

action that will guard against such conduct in the

foreseeable future, or it appears unlikely that the

corrective action will be effective.


2	 Many sources of information make unfavorable reports about the

offeror’s performance and either express serious doubts about

doing business with the offeror again or state that they would

refuse to do so. However, there are some favorable reports, and

some sources of information indicate that they would do business

with the offeror again. There are many significant, serious, and

well-founded complaints, but there are some reports of very good

performance. The offeror may have been indicted, pled guilty, or

may have been found guilty in matters of criminal conduct, but the

issues are unresolved, relatively minor, or do not reflect a

company-wide or managerial pattern of wrongdoing. The offeror may

have lost civil suits for fraud or negligence, but there is no

company-wide or managerial pattern of fraudulent, negligent, or

criminal conduct.


3	 No record exists, or sources of information are roughly

divided over the quality of the offeror’s performance.

While some state that they would do business with the

offeror again, others are doubtful or would not. Complaints

are balanced by reports of good work. The offeror has no

record of criminal conduct, civil fraud, or negligence, or

the record is old.


4	 Most sources of information state that the offeror’s

performance was good, better than average, etc., and that

they would willingly do business with the offeror again.

Complaints, though perhaps well-founded, are few and

relatively minor. The offeror has no record of criminal

conduct, civil fraud, or negligence, or the record is old

and the offeror has demonstrated by more recent performance

that corrective action has made the likelihood of such

conduct in the future highly improbable.


5	 A significant majority of the sources of information are

consistently firm in stating that the offeror’s performance

was superior and that they would unhesitatingly do business

with the offeror again. Complaints are negligible or

unfounded. The offeror has no record of criminal conduct,

fraud, or negligence, or the record is old and the offeror

has demonstrated by more recent performance that corrective

action has made the likelihood of such conduct in the future

highly improbable.


M.4 EVALUATION OF CONTRACT OPTIONS (EPAAR 1552.217-70) (APR 1984)


For award purposes, in addition to an offeror's response to the basic

requirement, the Government will evaluate its response to all options, both

technical and cost. Evaluation of options will not obligate the Government to

exercise the options. For this solicitation the options are as specified in

Section H. 
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M.5 MULTIPLE AWARDS FOR EMERGENCY AND RAPID RESPONSE SERVICES


The Government may award two identical contracts to two different

contractors for emergency and rapid response services (ERRS) under this

solicitation. Contractors who are awarded contracts under this solicitation

will be ineligible for award under any other solicitation for the same or

similar services in Region 5 for a period not to exceed five years from the

date of contract award. 


NOTE: One contractor cannot be awarded both contracts.


M.6	 EVALUATION OF PLANS SUBMITTED IN ACCORDANCE WITH THE SECTION

L PROVISION ENTITLED "INSTRUCTIONS FOR PREPARATION OF

PROPOSALS"


Offerors are required to submit the following plans in

response to this solicitation, which will be evaluated as

acceptable or unacceptable:


(1) Confidential Business Information Plan


(2) Conflict of Interest Plan,


(3) Health and Safety Program Plan, 


(4) Professional Employee Compensation Plan,


(5) Subcontracting Program Plan for Utilization of

Small, Small Disadvantaged Business Concerns


(6) Quality Management Plan and Quality Assurance

Project Plan,


To be considered acceptable, the Confidential Business Information

Plan must comply with the minimum standards outlined in the

Section L provision entitled “MINIMUM STANDARDS FOR CONFIDENTIAL

BUSINESS INFORMATION.” 


To be considered acceptable, the Conflict of Interest Plan must

comply with the minimum standards outlined in the Section L

provision entitled “MINIMUM STANDARDS FOR COI PLANS.” 


To be considered acceptable, the Health and Safety Program Plan

must comply with the minimum standards outlined the Section L

provision entitled “MINIMUM STANDARDS FOR HEALTH AND SAFETY

PROGRAM PLANS.” 


To be considered acceptable, the Professional Employee

Compensation Plan must comply with the minimum requirements

outlined in the Section L provision entitled “EVALUATION OF

COMPENSATION FOR PROFESSIONAL EMPLOYEES (FAR 52.222-46).”


To be considered acceptable, the Subcontracting Plan for

Utilization of Small, Small Disadvantaged Business Concerns must

comply with the minimum requirements outlined at the Section L
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provision entitled “SUBCONTRACTING PROGRAM PLAN FOR UTILIZATION OF

SMALL, SMALL DISADVANTAGED BUSINESS CONCERNS, FAR 19.704(a), and

contain separate parts for the basic contract and for each option.

The Contracting Officer will follow the procedures outlined in FAR

19.705-4(d)(1) though (6) in determining if the plan is

acceptable. 


To be considered acceptable, the Quality Assurance Program Plan

must comply with the minimum requirements outlined in Chapter 3 of

Attachment 2B entitled “EPA REQUIREMENTS FOR QUALITY ASSURANCE

PROJECT PLANS FOR ENVIRONMENTAL DATA OPERATIONS (EPA QA/R-5). To

be considered acceptable, the Quality Management Plan must comply

with the minimum requirements outlined in Chapter 3 of Attachment

2b entitled “EPA REQUIREMENTS FOR QUALITY MANAGEMENT PLANS (EPA

QA/R-2).” 


All aspects of the business plan must be acceptable. If any

section is considered unacceptable, the entire business plan will

be given an unacceptable rating. 


M.7	 EVALUATION OF CONFLICT OF INTEREST PLAN (RESPONSIBILITY

DETERMINATION)


The conflict of interest plan as described in Section L will be

evaluated as acceptable or unacceptable. Notwithstanding the

evaluation of an offeror with respect to the technical evaluation

criteria or the evaluation of an offeror’s cost, an offeror that

submits a plan that is ultimately unacceptable after the

completion of negotiations will not be eligible for a contract

award. 
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ATTACHMENT 1
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1. Federal On-Scene Coordinator: The EPA official designated to 
coordinate and direct response under Subpart D of the NCP, and/or any 
direct removal under Subpart E of the NCP. 

2. Remedial Project Manager: The EPA official designated to coordinate, to 
monitor, or direct remedial or other response actions under Subpart E of the 
NCP. 

3. Ordering Officer: An EPA Contracting Officer or an EPA designated 
FOSC with delegated procurement authority. 

4. Removal Action: A removal action may fall into one of three categories: 

a) Emergency removal actions require an immediate response to releases; 
b) Time-critical removal actions require a response action within six (6) 

months; 
c) Non-Time critical removal actions require a response actions that can 
start later than six (6) months after the determination that a response is 
required. 

The specific type of removal action and the required response time shall be 
determined by the FOSC with consideration to the nature of the release, the 
contaminants of record, and the threat or potential threat to human 
health/and or the environment. 

5. Response Manager: An employee of the contractor designated to be the 
point of contact for the EPA FOSC and/or Ordering Officer who is 
responsible, technically and administratively, for the initiation and 
completion of the work. 

6. Regional Cross-over: Response under this contract to another EPA region. 
Response times would be negotiated with the contractor prior to issuance of 
the Task Order. 

7. Region 5: Illinois, Indiana, Michigan, Minnesota, Ohio, and Wisconsin. 

8. Normal Response: 24-48 hour response time. The contractor is required 
to be en route within two hours and arrive at the site no later than twelve 
(12) hours from receipt of a written or verbal tasking order. 

9. Rapid Response: 2-12 hours response time. The contractor is required to 
arrive at the site no later than: 
(a) two (2) hours of the receipt of a written or verbal tasking for
the following Region 5 areas: 

St. Louis County, Minnesota, South of Latitude 47
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Carlton County, Minnesota

Anoka County, Minnesota

Hennepin County, Minnesota

Ramsey County, Minnesota

Milwaukee County, Wisconsin

Waukesha County, Wisconsin

Lake County, Illinois

Cook County, Illinois

Dupage County, Illinois

Madison County, Illinois

St. Clair County, Illinois

Will County, Illinois

Kane County, Illinois

Porter County, Indiana

Lake County, Indiana

Marion County, Indiana

Saginaw County, Michigan

Bay County, Michigan

Midland County, Michigan

Oakland County, Michigan

Macomb County, Michigan

Wayne County, Michigan

Monroe County, Michigan

Lucas County, Ohio

Cuyahoga County, Ohio

Franklin County, Ohio

Hamilton County, Ohio


(b) twelve (12) hours of the receipt of a written or verbal

tasking order for the following Region 5 area: Northwest

Minnesota, North of Latitude 47


(c) eight (8) hours of the receipt of a written or verbal tasking

order for the following Region 5 area: Upper Peninsula of Michigan


(d) two (2) to twelve (12) hours of the receipt of a written or

verbal tasking order for all other areas of Region 5 not specified

above.


C. TITLE 
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The purpose of this contract is to provide fast responsive environmental cleanup 
services for hazardous substances/wastes/contaminants/materials and petroleum 
products/oil for Region 5 (Illinois, Indiana, Michigan, Minnesota, Ohio and Wisconsin). 
Environmental cleanup response to natural disasters and terrorist activities may also be 
required under this contract. A regional “cross-over”, a response in another EPA region, 
may be requested under this contract. It is anticipated that under rare circumstances, with 
the request of the Country of Canada, an environmental cleanup response into the trans-
boundary region may be required. 

D. BACKGROUND 

Under the authority of Section 104 of the Comprehensive Environmental 
Response, Compensation, and Liability Act (CERCLA) or Superfund of 1980, as 
amended by the Superfund Amendments and Reauthorization Act (SARA); Section 311 
of the Clean Water Act (CWA), as amended by the Oil Pollution Act (OPA) of 1990; 
Subtitle I of the Resource Conservation and Recovery Act (RCRA) and pursuant to the 
National Oil and Hazardous Substances Pollution Contingency Plan (NCP) (40 CFR Part 
300); Presidential Decision Document (PDD) # 39; the Robert T. Stafford Natural 
Disaster Act and pursuant to the Federal Response Plan (FRP); and in accordance with 
any reauthorizations or amendments to any of the above named statutes and new response 
legislation, the Environmental Protection Agency (EPA) has been delegated the 
responsibility to undertake response actions with respect to the release or threat of release 
of oil, petroleum products, hazardous substances, or pollutants and contaminants, that 
pose an actual or potential threat to human health or welfare, or to the environment. EPA 
is responsible for conducting evaluations and cleanups of uncontrolled hazardous 
substance or waste sites. 

In addition, the EPA has the authority pursuant to Emergency Support Function 
(ESF) #10 and other laws to help and/or mitigate endangerment of the public health, 
welfare or environment during emergencies or natural disasters and to support states and 
communities in preparing for responses to releases of oil, petroleum products and 
hazardous substances and to provide response and removal services in response to 
incidents involving weapons of mass destruction, acts of terrorism, and nuclear, biological 
and chemical incidents and Federally Declared Disaster incidents. 

E. SCOPE 

The Contracting Officer (CO) or his representative, a warranted EPA Federal On-
Scene Coordinator (FOSC), or Ordering Officer identified in the contract or subsequent 
modification(s) to this contract, will issue Task Orders (TO) for all work required under 
this contract in accordance with the terms and conditions of the contract. General 
technical guidance by the Ordering Officer does not relieve the contractor of the 
responsibility for performance under the contract by the contractor or its subcontractors. 

The contractor shall take any response action, under the direction of the Ordering 
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Officer, consistent with the terms and conditions of the contract, and in accordance with 
the directions of the TO. TOs may be issued verbally but will be formalized in writing 
within 10 business days. The contractor shall provide personnel, labor, materials, and 
equipment required to perform response activities. The contractor shall take any actions 
required to mitigate or eliminate any hazard or damage to the environment resulting from: 

� a release or threat of a release of oil, petroleum products, hazardous substances, 
pollutants or contaminants into the environment 

� the threat of fire and explosion and incidents involving terrorist acts, weapons of 
mass destruction, and nuclear-biological-chemical incidents 

� natural or man-made disasters 

The contractor shall accomplish all storage, transportation, treatment and disposal 
of oil, petroleum products, hazardous substances, pollutants or contaminants, including 
contaminated media, in accordance with and meeting all applicable and relevant safety 
and environmental laws and regulations at the Federal, state and local level. The 
contractor shall obtain all necessary on-site permits and comply with applicable and 
relevant regulations unless otherwise directed in a TO issued by the CO or Ordering 
Officer pursuant to CERCLA.  The contractor shall be responsible for obtaining all 
necessary transportation and disposal permits, or transportation and off-site treatment, or 
disposal permits. 

The contractor shall obtain special services, (through leases, subcontract 
agreements, or rental agreements, etc) in a timely and cost efficient manner, such as 
specialized removal equipment or personnel with specialized qualifications, dependent on 
site conditions. 

II. TECHNICAL REQUIREMENTS 

Technical requirements under this contract include emergency response, 
sampling, monitoring, site stabilization, controlling spilled material, waste treatment, 
restoration, removal actions, transportation and disposal. This list does not encompass all 
possible response activities, but is an extensive sample of types of activities that may be 
required under this contract. More specific requirements follow this generic list: 

� project planning

� containment, countermeasures, emergency and removal response

� decontamination, response mitigation

� transportation and disposal

� restoration and soil stabilization

� analytical support

� demolition

� construction and support facilities

� marine operations

� trans-boundary response

� response times
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A. RESPONSE OPERATIONS 

The contractor shall provide environmental response cleanup services for 
removal/treatment of oil, petroleum products, hazardous substances, pollutants or 
contaminants as specified in TOs issued to the contractor. The contractor shall provide 
environmental response cleanup services to terrorist, weapons of mass destruction, and 
nuclear-biological-chemical incidents as specified in TOs. 

1.  Project Planning 

The contractor shall accomplish the following tasks when required by a TO at a 
minimum: 

�	 conduct an initial on-scene survey to gain sufficient familiarity with the site 
conditions 

�	 prepare a detailed work plan to accomplish the project in the most effective, 
efficient and safe manner. This work plan shall, at a minimum, define the types 
and quantities of cleanup personnel, equipment and materials that will be 
needed, the proposed project schedule by sub-task, and the estimated cost 

�	 prepare a detailed Health and Safety Plan (HASP) to protect the workers on-site 
from the hazards with the contaminants and physical threats associated with the 
emergency or removal actions 

2. Containment, Countermeasures, Emergency and Removal Response 

The contractor shall perform containment and countermeasures to protect health, 
welfare and the environment. More specifically, the contractor shall: 

� perform multi-media sampling, analysis to determine the source, spread, and 
disposal options of a release or discharge 

� provide hazardous categorization of wastes 
� contain the release at its source and prevent further acute migration of the 

hazardous substance, pollutant or contaminant 
� construct slurry or other types of trenches, dikes, underflow dams, or grout 

curtains 
� deploy diversionary barriers such as booms, dams, sorbent pads/materials 
� excavate; stage and cover excavated materials 
� handle drums including stabilization, over packing, lab-packing, and remote 

container opening 
� place pollutants in containers 
� divert streams or waterways 
� keep waterfowl and other water life away from the polluted areas 
� control fluid discharged from storm water, firefighting efforts, containment 

ponds, or other impoundments 
� provide alternative drinking water; i.e., provide bottled water; design/ 
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install/service/maintain treatment unit(s); design/install/service/maintain well(s); 
design/install temporary and/or permanent water distribution lines 

�	 provide temporary relocation of threatened individuals, and their pets and/or 
livestock: temporary relocation of individuals shall follow Federal Travel 
Regulations requirements until more definitive guidance is provided the 
contractor 

� provide traffic, crowd and navigation control

� provide security (armed or unarmed guards, fencing, electronic surveillance, etc),

� execute damage controls or salvage operations

� drain, shear pipelines

� provide firefighting expertise; i.e., landfills, tire fires, gas wells

� plug and abandon oil and gas wells

� pump out/clean out tanks, barges, and containers

� repair leaks

� monitor for airborne, radiological, groundwater contaminants


3. Decontamination, Response Mitigation 

The contractor shall perform decontamination, response mitigation to recover the 
pollutant from the affected media and/or to dispose of contaminated media. More 
specifically, the contractor shall: 

� physically or chemically decontaminate drums, pipelines, tanks, containers, 
barges, buildings, equipment, materials, debris, or other objects, and personnel 

� use chemicals or biological agents for flocculation, coagulation, neutralization, 
treatment reaction and separation 

� physical and/or chemical treatment of affected water and soil 
� use specialized equipment such as mobile activated carbon systems 
� aerate effected media to selectively release volatile components 
� fixation, solidification or other treatment of the polluted media in place 
� salvage or destroy vessels 

The contractor shall accomplish physical collection of pollutants in lieu of, or 
following any treatment action.  More specifically, the contractor shall: 

� flush contaminants from waterways and marsh areas followed by collection and 
holding for treatment/disposal 

� skim materials from the water surface 
� wash soils and collect and store recovered materials 
� pump contaminated groundwater and store for treatment/disposal 
� segregate waste chemicals at hazardous waste sites 

4. Treatment and Transportation and Disposal Operations 

The contractor shall accomplish all storage, transportation, treatment and disposal 
of oil, petroleum products, hazardous substances, pollutants or contaminants, including 
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media contaminated with such, in accordance with and meeting all applicable and relevant 
safety and environmental laws and regulations at the Federal, state and local level, as per 
EPA FOSC technical direction and TO requirements. Disposal may include temporary 
storage and ultimate disposal at an approved Treatment, Storage and Disposal Facility 
(TSDF). Disposal may be on-site or offsite. For this contract, all off-site transportation 
and disposal must be subcontracted (See Section H of the contract). 

More specifically, the contractor shall: 

� obtain all necessary on-site permits and comply with applicable and relevant 
regulations 

� obtain all necessary transportation and disposal permits or transportation and off-
site treatment or disposal permits 

�	 verify that the selected disposal facility meets the requirements of EPA's policy 
for off-site response actions (40 CFR 300.440). This verification may be obtained 
from the EPA regional RCRA Off-Site Rule Coordinator where the intended 
TSDF resides 

� provide certified truck scales

� placard Waste Transporters

� develop disposal options consistent with the Agency’s regulations and policies

� prepare draft waste profiles and manifests

� maintain manifest documentation

� oversee subcontractor(s) transportation and disposal of wastes

� maintain computer-based reports of on-site wastes, and of off-site disposal

� bulk wastes, utilize volume reduction techniques

� show initial location(s) and ultimate disposal location(s) 


Disposal techniques may include the following: 

� controlled or uncontrolled combustion; on-site or off-site incineration

� treatment 

� waste stabilization

� land disposal

� demolition

� fixation

� injection

� degradation

� burial

� detonation

� recycling, reclamation, and re-utilization

� other existing or innovative treatment and disposal technologies


5. Restoration and Soil Stabilization 

The contractor shall use due care to prevent damage to property or materials of 
third parties. The contractor shall restore, replace and stabilize buildings, structures, 
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personal or real property or material damaged by contamination or response operations. 

The contractor shall take actions to restore and stabilize soils and the damaged

environment to as near pre-response conditions as possible, as approved by the EPA

FOSC.  Specifically, the contractor shall:


� repair buildings 

� landscape: reseed, replant, replace soil, regrade, or restock

� remove any structure or equipment that was installed as part of a response action

� repair or restore roadways/driveways/sidewalks

� backfill and grade

� replace property that required disposal


6. Analytical Services 

The contractor shall perform on-site and off-site analytical activities to provide 
chemical and physical analyses or high sample quantity column analyses to include, but 
not be limited to, pH, flash point, oxidation reduction, inorganic and organic or organic 
vapor analysis, compatibility testing, priority pollutant scans, and waste profiles. Analysis 
may include, but not be limited to, sample collection, storage, transportation, analysis and 
disposal. The analytical activities will be ordered by the EPA FOSC on an "as specified" 
(typically 4 - 72 Hours) turnaround basis to provide chemical and physical analyses 
and/or high sample quantity volume analyses. The contractor shall perform on-site and 
off-site analytical activities necessary to provide accurate waste profile information to 
treatment, storage and disposal facilities and allow for waste bulking. 

7. Demolition Services 

The contractor shall demolish and/or remove contaminated buildings, structures, 
tanks, barges, facilities and excavate or remove contamination or contaminated soils or 
materials around or below the structure as necessary to safely and effectively implement 
required response activities. The contractor shall provide services for the detonation of 
explosives and/or other reactive materials. 

8. Construction and Support Facilities In Support of Removal Action 

The contractor shall construct and provide facilities in support of removal actions. 
More specifically, the contractor shall: 

� construct or install a temporary office, response support building or structures

� construct or install temporary roadways

� provide utilities

� provide sanitary and decontamination facilities

� provide furnishings and equipment for field offices/command posts 

� construct observation and monitoring structures


9. Marine Operations 
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Marine Operations is inclusive of all areas of the SOW, i.e., containment etc. 
During marine operations the contractor shall display signal lights and conduct his 
operation in accordance with the General Regulations of the Department of the Army and 
of the Coast Guard governing light and day signals to be displayed by vessels, other craft, 
or booms in the cleanup operations (33 CFR, Parts 84-90 and 207) and applicable state 
and Federal boating standards. 

Should the contractor, during the progress of work, lose, dump, throw overboard, 
sink, or misplace any material, plant machinery, or appliance which, in the opinion of the 
EPA FOSC, may be dangerous to or obstruct navigation, the same contractor shall 
immediately recover and remove the same at no expense to the Government. 

i)	 The contractor shall give immediate notice, with description and location 
of such obstructions to the EPA FOSC, and when directed by the EPA 
FOSC, shall mark or buoy such obstructions until the same are removed. 

ii)	 Should the contractor refuse, neglect, or otherwise fail to comply with the 
above requirements, such obstructions may be removed by the 
Government and the cost of such removal may be deducted from any 
money due or that becomes due to the contractor. 

iii) 	 The liability of the contractor for the removal of a vessel wrecked or sunk 
without fault or negligence shall be limited to that provided in Section 
407, 415, and 419 of the Rivers and Harbors Act of March 3, 1899 (33 
U.S.C.A. 401 et seq.). 

If the contractor recovers any oil, the proceeds from the sale of such oil, oil-water 
mixture or hazardous substances shall become the property of the Government. If the 
substance recovered from cleanup and containment operations, including scrap metals, is 
salvageable, the Government may elect to have the contractor transport such recovered 
substances to a Government specified storage site or directly to a commercial salvage 
company.  Salvageable products, and the proceeds derived from them, shall become the 
property of the Government. If the Government elects to deliver recovered substances to 
a commercial salvage company, the contractor shall obtain receipts for payment and these 
payments shall be applied as a credit to the contract. 

If the balance of allowable contract costs is less than the credit for recovered 
substances, the contractor shall reimburse the Government for the difference. 

10. Trans-boundary Response 

This contract may be used to respond to incidents primarily in the border region 
of Canada; but only upon request by Canadian governmental officials, in accordance with 
the general policies and procedures contained in the Joint Contingency Plan (JCP). As 
this contract requires trans-boundary response capability, coordination with the U.S. 
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Border Patrol, Immigration, Customs, Department of Transportation and other federal, 
state and local officials, as well as International officials, shall be necessary. The 
contractor shall be solely responsible for the transportation of personnel, materials and 
equipment across the borders, and all necessary paperwork for the rapid deployment of 
personnel, materials and equipment in an emergency situation. The contractor must 
comply at all times with all U.S. laws when working under this contract. 
Additionally, the contractor may be subject to Canadian laws, including, licensing 
and insurance requirements, for response activities performed in Canada. 

An actual response into Canada is expected to be a rare occurrence; in fact, 
instances have not occurred in the last 10 years where it has been necessary to respond. 

11. Response Times 

The contractor shall provide a management and personnel structure that will 
ensure that personnel are available on a 24 hour-a-day basis and that responses are 
conducted in accordance with the technical direction outlined in TOs or as provided on 
EPA FOSCs. For emergency response actions requiring immediate mobilization to the 
site, the contractor will be required to be en route within two hours and arrive at the site 
no later than twelve (12) hours from notification. The minimum requirements for response 
services in the zone of coverage in the time limits specified is: one (1) Response Manager 
(RM) and two (2) Cleanup Technicians and equipment as required to accomplish the work 
under the TO as requested by the Ordering Officer. Typically, for other than emergency 
removal responses (time critical), the contractor will be required to deliver all required 
personnel, equipment, materials and other necessary items within 72 hours of notification. 

The EPA will issue a TO to a central single point-of-contract (POINT OF CONTACT), 
designated by the contractor as the representative for the overall administration of TOs. 
The POINT OF CONTACT shall be the contractor’s representative to initiate work, 
assign response personnel and commit equipment, materials, and other resources specified 
with this contract. The POINT OF CONTACT will ensure that all such items are 
available within the required response time limits. 

The EPA FOSCs are authorized and duly delegated to direct and coordinate the 
execution of the TO for each response action. This includes directing the execution of the 
TO, through the designated contractor’s Project Manager (PM), who is assigned by the 
contractor’s POINT OF CONTACT for the specific removal actions. The PM is the 
contractor’s representative for the site and shall be responsible for the day-to-day decision 
making processes pertaining to on-site activities, which are approved by the EPA FOSC. 

The POINT OF CONTACT for the contractor will also be the primary contact for 
coordination of contractual activities and programmatic requirements with the PO and the 
CO. Coordination responsibilities include reporting on work progress, providing 
cumulative financial data, discussing contract status and resolving programmatic issues. 

The contractor shall provide requested emergency services within 48 hours of the receipt 
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of a written or verbal tasking for all Region 5 states, to include, Illinois, Indiana, 
Michigan, Minnesota, Ohio, and Wisconsin. See also Section H clause entitled “RAPID 
RESPONSE TIMES” 

B. OTHER REQUIREMENTS 

1. Technical Support of Government Enforcement Proceedings 

These technical services may consist of the following: 

�	 provide testimony during enforcement proceedings for a given site for which the 
contractor provided response services. This will normally be to testify on what 
actions the contractor took at the site for cost-recovery purposes 

� prepare affidavits, depositions and other documents 

� implement contract document control and chain-of-custody procedures

� retain and store all contract site records, including employee related records such


as time sheet, baseline data regarding work related physical examinations and 
other work related data, for a period of ten years. The contractor shall provide the 
CO or any representative of the CO with full access to these records during the 
ten-year period 

� other related activities to support court proceedings 
� provide all documents and reports gathered and produced pursuant to response 

actions to the EPA Records Coordinator 

These government enforcement proceedings may be used to obtain an injunction 
against parties from the continued use of a site, or under an Administrative Order of 
Consent (AOC) to conduct removal or remedial actions, or a Unilateral Administrative 
Order (UAO) to conduct removal or remedial actions, or for the recovery of costs incurred 
by the Government in undertaking removal and early/interim remedial actions. 

* 	 NOTE: No legal services shall be performed for the government under this 
contract without the prior written approval from the EPA Office of 
General Counsel (OGC). 

2. Site-related Documentation 

The Contractor shall furnish copies of site-related documents written or 
developed regarding or pursuant to activities conducted under a TO. The contractor shall 
not release any site information, written or verbal, without the express written consent of 
the EPA FOSC. The contractor shall assist the EPA FOSC or Ordering Officer in public 
meetings, or dealings with impacted citizens and State or local officials as part of normal 
site operations.  The contractor shall, at all times, clearly be identified as a contractor to 
the US EPA. 

The contractor shall utilize the EPA’s Removal Cost Management System 
(RCMS) to track costs on a daily and cumulative basis.  RCMS shall be kept updated to 
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reflect actual site occurrences. Comments in RCMS shall state-on the day of occurrence:


� FOSC approval of overtime hours before any overtime hours are worked

� Competitive bid process

� Any agreements between EPA FOSC and RM regarding site operations 

� Brief synopsis of work accomplished on that day


NOTE: Any FOSC hand-written comments on a final 1900-55 SHALL be incorporated

into the next 1900-55 produced. When the contractor’s accounting system does not

reflect the 1900-55, the corrections shall be incorporated into RCMS prior to invoicing, in

order to maintain the integrity of the government’s data. The contractor shall provide

sufficient justification for the change to warrant the inclusion of the costs.


III. CONTRACT MANAGEMENT 

1.	 The contractor shall provide and maintain a 24 hour, seven day a week response 
capability/call center to accept and respond to issued TOs. The EPA FOSC, CO 
or Ordering Officer will determine the required response times for each TO. The 
call center shall be capable of obligating contractor resources. 

2. 	 The contractor shall provide a network of trained, qualified emergency response 
and cleanup personnel, equipment, and materials. The contractor shall ensure that 
trained and qualified Response Managers (RMs)are provided for response 
activities and that the RMs are provided adequate resources to perform the 
response action. Where it is not necessary for a RM to be onsite at all times, an 
onsite contractor employee shall be designated to act as the EPA FOSC contact 
person, capable of responding to site requirements and technical direction. The 
contractor shall mobilize and manage all contractor (including subcontractor) site 
personnel, equipment and materials necessary for implementing site-specific 
response actions pursuant to appropriate written or verbal TO issued by the CO or 
Ordering Officer and technical direction pursuant to such TO as specified in the 
Daily Work Order (DWO) (s) or daily taskings. 

3.	 The contractor shall maintain communication and coordination with EPA 
personnel including reporting problems encountered in performing task orders 
and implementing any special controls specified by EPA. The contractor shall be 
available for meetings with EPA personnel, as requested.  The location of these 
meetings will be within the region. 

4.	 The contractor shall coordinate with the EPA to arrange planning activities upon 
issuance of the TO. Planning activities may include attending scoping meetings, 
preparing project work plans and/or preparing schedules. The EPA FOSC will 
determine the appropriate planning activity for each TO. 

5.	 The contractor shall manage the documentation of expenditures for a TO by 
accounting for all costs incurred in accordance with generally accepted 
accounting practices and standards and contract-specific reporting requirements. 
This shall include cost tracking and cost minimization efforts.  These accounting 
procedures will be used during all response actions and during the daily 
preparation of EPA Standard Form 1900-55, Contractor Cost Reports, using the 
RCMS. 

The contractor shall provide personnel fully trained in the use of the RCMS and 
capable of producing an accurate daily EPA Standard Form 1900-55 from RCMS, 
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which will report daily expenditures on-site. The contractor shall also track 
costs by task codes. The specific task will be identified by the EPA FOSC/RPM. 
In addition to the daily cost reports, the contractor shall provide cost summaries 
and cost projections to the EPA FOSC upon request. These summaries 
and projections may be produced through the RCMS system. 

THE CONTRACTOR SHALL INVOICE FROM THEIR OWN 
ACCOUNTING SYSTEM. At no time will billing from any other 
system, including RCMS, be acceptable. 

6.	 The contractor shall implement a comprehensive safety program to protect all on-
site personnel, including both the prime and subcontractors, in contaminated and 
uncontaminated areas. This program shall be utilized in the preparation of all 
contractor's site Health and Safety Plans (HASPs). The EPA may task the 
contractor to prepare an EPA FOSC/RPM approved HASP which would govern 
all EPA sponsored site activities and would cover all personnel working on the 
site to include the personnel of other site contractors and government employees. 
This HASP is intended to serve as the EPA HASP for the site. 

The EPA will furnish the contractor with software and a user's guide for preparing 
HASPs utilizing EPA's automated "Health and Safety Planner", EPA Publication 
9285-8-01 (1993), or the contractor may prepare the HASP in another format 
appropriate to site specific conditions, meeting minimum OSHA requirements, 
and approved by the EPA FOSC. 

The contractor shall ensure that OSHA hazardous substance response regulations 
(29 CFR Part 1910) for site safety training and health monitoring are met by all 
prime and subcontractors who work in contaminated areas. The contractor shall 
ensure that all other applicable OSHA regulations, and EPA policies and 
procedures, including the "Standard Operation Safety Guides", (1988) and the 
"Occupational Safety and Health Guidance Manual for Hazardous Waste Site 
Activities", (1985), for worker protection are met by all personnel, including both 
prime and subcontractors, in contaminated and uncontaminated areas. 

The EPA FOSC shall establish, with full input from all impacted contractors, a 
minimally acceptable safety standard for the site. The contractor may choose to 
adapt a more stringent standard, at their own expense; however, at no time shall 
the contractor adapt, or use, a less stringent standard. 

The contractor shall provide to the EPA FOSC a copy of the 40 hour safety 
certification or their 8 hour refresher certification for each person who will work 
on the site - prior to any work being conducted. 

The contractor shall report significant safety incidents and injuries to the PO by 
phone within 2  hours of occurrence. Significant incidents shall refer to lost time 
injuries, incidents likely to be made public or reported in the media; fires or 
explosions, and other incidents beyond “normal” site operations. All incidents 
involving more than simple precautionary measures are included. 

7.	 When required on a TO, the contractor shall provide response personnel, 
equipment, and appropriate materials to participate in emergency response 
exercises. The contractor may be tasked to participate in exercises that test 
functional areas, such as, organizational design (notification, staff mobilization, 
and response management system) or operation response (discharge control, 
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assessment, containment, recovery, protection and disposal). 

Exhibit A 

Key Site Personnel and Responsibilities 

1. Program Manager (POINT OF CONTACT) 

The Program Manager, or POINT OF CONTACT, shall be the “primary” 
contractor contact with Contracting Officer (CO) and the Project Officer (PO) for 
the overall management and coordination of the contract. The POINT OF 
CONTACT shall: 

a.	 Maintain communication and coordination with the CO and PO relative 
to the management of necessary resources required in response services 
involving the releases of hazardous substances, oil and other 
contaminants or pollutants to the environment. 

b. 	 Meet with the CO and PO, as requested, to implement necessary 
administrative contract provisions. There items include, but are not 
limited to, scheduling, budgetary, cost accounting requirements, and 
technical issue resolution. 

c. 	 Ensure the provision and management of necessary technical and 
administrative support services and multi-disciplinary professionals, 
including skilled personnel knowledgeable in transportation and disposal 
activities, or other discipline directly related to the requirements of the 
contract. 
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2. Response Manager 

The Response Manager (RM) shall be the "primary" contractor contact 
with the EPA FOSC and shall be responsible for the management and 
execution of all assigned response actions. The RM will be responsible 
for the implementation of the statement of work for the task order and 
will execute services under the technical direction of the EPA FOSC. 

The RM shall be on the scene on a daily basis unless instructed otherwise 
by the EPA FOSC. In these instances, the contractor shall maintain 
someone on site at all times with authority to act for the contractor and 
coordinate subcontract activities. The RM shall: 

a.	 Meet with the EPA FOSC, as requested, upon issuance of a task order to 
plan and coordinate the response action. In some cases, the EPA FOSC 
may request that the RM conduct an initial on-scene survey and/or 
develop a project work plan with a schedule prior to a full scale 
mobilization. 

b.	 Ensure that appropriate contractor personnel operate equipment properly, 
provide materials and conduct the required response as presented in the 
task order and in the approved site work plan. These services shall be 
provided within the response time requirements for emergencies or within 
the response time specified by the EPA FOSC for other type of removal 
or remedial actions. 

c.	 Maintain communication and coordination with EPA FOSC including 
reporting problems encountered in performing task orders. The RM shall 
immediately notify the EPA FOSC, and be responsible for taking 
immediate corrective action, when performance does not conform to 
contract requirements or to the directions given by the EPA FOSC for a 
response action. 

d. 	 Be fully trained in the use of the RCMS and capable of producing an 
accurate daily EPA Standard Form 1900-55 from the RCMS, which will 
report daily expenditures on-site. 

e.	 On a daily basis, unless otherwise directed by the EPA FOSC, be 
responsible for and provide the EPA FOSC with a detailed accounting of 
all costs incurred at a site using the EPA Standard Form 1900-55 from the 
RCMS. In some cases, the EPA FOSC may request a handwritten daily 
EPA Standard Form 1900-55. However, the handwritten EPA Standard 
Form l900-55s must be entered into the RCMS within fourteen (14) 
calendar days. 

f.	 If requested on the task order, implement a comprehensive site specific 
HASP to protect all response personnel. Have the ability to serve as site 
safety officer. Prepare site specific HASP. Modify the HASP when site 
conditions warrant. Insure that the elements of the HASP are being 
properly carried out.  The HASP shall include the minimum requirements 
set forth in 29 C.F.R. Part 1910. 

g.	 Develop, implement, and manage a Quality Assurance Project Plan 
(QAPjP) when any environmental monitoring, sampling or measurement 
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is specified in the TO SOW, or as otherwise directed by the EPA FOSC. 
The QAPjP shall meet the minimum QA requirements as described in the 
SOW. 

h.	 Ensure that environmental samples are collected and dispatched to 
laboratories for analyses. Ensure that waste profile samples are collected 
and dispatched to prospective off-site treatment or disposal facilities for 
waste acceptance. 

i.	 Assist the EPA FOSC in completing waste profile forms, shipping 
manifests, and related documents. The RM shall have professional and 
working knowledge of the commercial facilities permitted to accept 
wastes typically encountered at CERCLA and/or other removal sites 
defined by the Clean Water Act, as amended by the Oil Pollution Act. 
The RM shall have the ability to prepare a written treatment/disposal plan 
which would, for example, list the site waste streams by type and quantity 
and provide a cost analysis of disposal and/or treatment options. The RM 
shall be responsible for identifying and procuring the services of 
prospective waste transporters and CERCLA compliant, RCRA permitted 
off-site treatment, storage or disposal facilities for all wastes requiring 
off-site treatment, storage and/or disposal. 

3. Chemist 

The Chemist shall provide the following services: 

a.	 Prepare sampling plans for collection of multi-media samples (e.g. air, 
soil, water, 
and waste,). Oversee the implementation of sampling plans. Collect 
samples. 

b.	 Determine, in consultation with EPA FOSC, the appropriate type and 
quality of analyses to be performed to attain EPA's data quality 
objectives. 

c.	 Calibrate, maintain, and use field screening devices/meters to conduct site 
surveys. Interpret data and evaluate hazards from field results. 

d. Prepare and/or assist in the preparation of waste disposal profiles. 

e.	 Perform field chemistry tests (e.g. pH, presence of oxidizers, cyanide and 
sulfide compounds, flash point and/or flamability, and water solubility,) 
for the purpose of identifying hazardous characteristics of waste samples. 

f.	 Develop treatability schemes for wastes. Shall be familiar with, and have 
experience in, utilizing on site treatment methods; such as, but not limited 
to, neutralization, precipitation, flocculation, oxidation, reduction, and 
dissolving of contaminants. 

g.	 Prepare and oversee implementation of waste bulking, consolidation, 
and/or packaging plans. 

h.	 Keep a written log of activities on sampling and analytical results. 
Prepare written technical reports of sampling, survey, treatability, and 
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analyses. 

4. Site Safety Officer 

The Site Safety Officer shall provide the following services: 

a.	 Prepare site specific HASP. Modify HASP when site conditions warrant. 
Ensure that the elements of the HASP are being properly carried out. 

b.	 Establish work zones (exclusion, contamination reduction, support) on 
site, in accordance with the HASP. Ensure that work zones are physically 
delineated and maintained throughout the response action. Ensure that 
personnel and equipment decontamination stations are constructed and 
maintained in accordance with the HASP. 

c.	 Conduct heat and cold stress monitoring of site personnel. In 
consultation with the EPA FOSC, adjust duration of hot zone work 
according to worker stress monitoring results. 

d.	 Calibrate, maintain, and use field screening devices/meters to conduct site 
surveys. Interpret data and evaluate hazards from results. Calibrate, 
maintain, and use air sampling devices such as personnel air samplers, 
detection tubes, etc. 

e.	 Keep a written log of health and safety and monitoring activities and 
results; and prepare written technical reports. 

f.	 Conduct health and safety audits of site activities when requested by the 
EPA FOSC. Hold safety meetings with site workers. Prepare and 
conduct health and safety training classes. 

5. Transportation and Disposal Coordinator(s) 

The Transportation and Disposal Coordinator (T&D) shall provide the following 
services: 

a.	 Correctly complete hazardous waste manifests, profile and assign wastes 
their proper regulatory classifications, and provide knowledge of 
analytical information required for bulking of compatible waste streams. 

b.	 Implement a working knowledge of hazardous materials transportation 
regulations, including proper labeling, shipping and containerization of 
wastes for transportation according to US DOT regulations. 

c.	 Provide a working knowledge of current innovation treatment 
technologies. 

d.	 Prepare written technical reports covering the transportation and disposal 
operations. 

e. Manage and insure proper execution of multiple simultaneous contracts. 
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Exhibit B 

PERSONNEL QUALIFICATIONS 

A. Point-of-Contact (POINT OF CONTACT) Minimum Qualifications 

Point-of-Contact shall have the following minimum qualifications and 
experience: 

�	 M.S. or MBA degree with 6 years or more experience, as 
described below; or 

�	 B.S. degree with 8 years or more experience, as described below; 
or 

� Fifteen or more years experience, as described below. 

Experience Factors: Managerial and/or technical experience in response 
services involving the releases of hazardous substances, oil and other 
contaminants or pollutants to the environment. Managerial and/or 
technical experience in removal or remedial activities, including 
knowledge of transportation and disposal activities or other discipline 
directly related to the requirements of this contract. Experience in the 
management of technical and administrative support services to multi-
disciplinary professionals*.  General contract execution skills involving 
scheduling, resource allocation, performance monitoring, contract 
administration, budgetary and cost accounting requirements, and issue 
resolution. 

B. Response Manager Qualifications 

There are two levels of Response Managers.  The selection of the 
appropriate Response Manager for a particular response action is 
dependent upon the "difficulty" associated with the response. The more 
"complex" response actions will require a Level 2 Response Manager. 
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The Level 2 Response Manager shall meet, and exceed , all qualifications 
for a Level 1 Response Manager. Response Managers shall have the 
following minimum qualifications and experience corresponding to the 
following levels: 

(a) Level I Response Manager: 

1. Four (4) years of direct on-scene response experience in the 
clean-up of hazardous substances, oil and other contaminants or 
pollutants at a site, to include the development of site safety plans, heavy 
equipment operation and field 

construction, or other discipline directly related to the requirements of the 
contract. One (1) year of the 4 years must be in a capacity of site project 
manager, managing and supervising multi-disciplinary response 
personnel*, 

OR 

A Bachelors degree in a related field such as physical, chemical or 
biological science, engineering, or construction management from an 
accredited college or university . One (1) year of direct on-scene response 
experience in the clean-up of hazardous substances, oil and other 
contaminants or pollutants at a site, to include the development of site 
safety plans, heavy equipment operation and field construction, or 
other discipline directly related to the requirements of the contract. One 
(1) year of required experience must be in a capacity of site response 
manager, managing and supervising multi-disciplinary response 
personnel*. 

In Addition to Item 1 the Level I Response Manager MUST possess the following: 

One (1) year as a supervisory responder for emergency response actions 
involving hazardous substances, oil and other contaminants or pollutants 
at a site, 

2. Working knowledge of oil, petroleum, and hazardous substance 
disposal regulations, including, at a minimum but not limited to, ability to 
correctly complete hazardous waste manifests, knowledge of types of 
analytical information required for waste profiling, knowledge of and 
ability to profile and assign to wastes their proper regulatory 
classifications. 

3. Working knowledge of hazardous materials transportation regulations. 
Ability to, at a minimum, identify proper shipping containers, determine 
correct shipping labels and hazardous waste marks on containers, assign 
hazard class, group and proper shipping name to the wastes, and 
determine placarding needs for hazardous materials transportation in 
accordance with US DOT regulations. 

4. Ability to prepare written technical reports covering all aspects of 
removal operations, including but not limited to, hazardous evaluation, 
waste profiling, transportation and disposal, data evaluation, and day-to-
day summary of site operations. 
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5. Ability to manage and insure proper execution of multiple 
simultaneous subcontracts of varying type and complexity.  Serves as 
contractor point-of-contact with subcontractors. Ability to independently 
negotiate and resolve subcontractor disputes. 

6. Knowledge of site cost management systems used to track and 
document site costs on a daily basis.  Ability to operate the computer 
software and prepare daily cost reports. 

7. Knowledge of OSHA health and safety regulations regarding 
hazardous waste site and general construction site operations. Ability to 
prepare, and modify site specific health and safety plans in accordance 
with EPA and OSHA regulations, policies, and procedures. Ability to 
serve as site safety officer. 

8. Knowledge of theory of operation and ability to calibrate and use field 
screening instrumentation such as organic vapor analyzers, combustible 
gas indicators, toxic gas meters, portable gas chromatographs, 
pH/Conductivity meters, and radiation monitors to measure the presence 
of chemical, explosive and radiological hazards at cleanup sites. Ability 
to interpret data and evaluate hazards from survey results. 

(b) Level II Response Manager: 

1. Seven (7) years of direct on-scene response experience in the 
clean-up of hazardous substances, oil and other contaminants or 
pollutants at a site, to include the development of site safety plans, heavy 
equipment operation and field construction, or other discipline directly 
related to the requirements of the contract. Two (2) years of the 7 years 
experience must be in a capacity of site project manager, managing and 
supervising multi-disciplinary response personnel*, 

OR 

A Bachelors Degree in a related field such as physical, chemical or 
biological science, engineering, construction management, or other EPA 
approved degree from an accredited college or university. Three (3) years 
of on-scene experience in the clean-up of hazardous substances, oil and 
other contaminants or pollutants at a site, to include the development of 
site safety plans, heavy equipment operation and field construction, or 
other discipline directly related to the requirements of the contract. Two 
(2) years of the 3 years of experience must be in a capacity of site 
response manager, managing and supervising multi-disciplinary response 
personnel*. 

In Addition to Item 1 the Level II Response Manager MUST possess 
the following: 

Two (2) years as a supervisory responder for emergency response actions 
involving hazardous substances, oil and other contaminants or pollutants 
at a site. 
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2. Working and professional knowledge of oil, petroleum, and 
hazardous substance disposal regulations, including, at a minimum but 
not limited to, ability to correctly complete hazardous waste manifests, 
knowledge of types of analytical information required for waste profiling, 
knowledge of and ability to profile and assign to wastes their proper 
regulatory classifications. 

3. Working and professional knowledge of hazardous materials 
transportation regulations. Ability to, at a minimum, identify proper 
shipping containers, determine correct shipping labels and hazardous 
waste marks on 

containers, assign hazard class, group and proper shipping name to the 
wastes, and determine placarding needs for hazardous materials 
transportation in accordance with US DOT regulations. 

4. Ability to prepare written technical reports covering all aspects of 
removal operations, including but not limited to, hazardous evaluation, 
waste profiling, transportation and disposal, data evaluation, and day-to-
day summary of site operations. 

5. Ability to manage and insure proper execution of multiple 
simultaneous subcontracts of varying type and complexity.  Serves as 
contractor point-of-contact with subcontractors. Ability to independently 
negotiate and resolve subcontractor disputes. 

6. Knowledge of site cost management systems used to track and 
document site costs on a daily basis.  Ability to operate the computer 
software and prepare daily cost reports. 

7. Knowledge of OSHA health and safety regulations regarding 
hazardous waste site and general construction site operations. Ability to 
prepare, and modify site specific health and safety plans in accordance 
with EPA and OSHA regulations, policies, and procedures. Ability to 
serve as site safety officer. 

8. Knowledge of theory of operation and ability to calibrate and use 
field screening instrumentation such as organic vapor analyzers, 
combustible gas indicators, toxic gas meters, portable gas 
chromatographs, pH/Conductivity meters, and radiation monitors to 
measure the presence of chemical, explosive and radiological hazards at 
cleanup sites. Ability to interpret data and evaluate hazards from survey 
results. 

* Multi-disciplinary skills are those possessed by a professional such 
as a site safety officer, chemist, geologist, or engineer and non-
professional such as a foreman, equipment operator, lab technician, 
or laborer. 

C. Chemist Qualifications 

1. Bachelor of Science degree, with major in Chemistry, from an 
accredited college or university and a minimum of two (2) years field 
experience in oil, petroleum, and hazardous substance cleanup operation. 

Page 1-24 of 29




PR-R5-02-10006


2. Knowledge of EPA QA/QC data collection protocols for removal

activities, including, but not limited to the guidance set forth in the

document entitled "Quality Assurance/Quality Control Guidance for

Removal Activities Sampling QA/QC Plan and Data Validation

Procedures - Interim Final" dated April 1990 (EPA/540/G-90-004). This

guidance is outlined in the Quality Assurance Sampling Plan for

Emergency Response (QASPER), Version 4.0, which is a PC-based

software package used to draft site specific quality assurance plans and is

based on OSWER Directive 9360.4-01. Ability to insure that these

protocols are adhered to. Ability to collect data in accordance with these

protocols.


3. Comprehensive knowledge of EPA standard methods of analyses

of multi-media (solid, liquid, air) waste and environmental samples. 

Ability to determine appropriate analyses to be performed, including

identifying QA/QC limits, to obtain desired results.


4. Knowledge of theory of operation and ability to calibrate and use

field screening instrumentation such as organic vapor analyzers,

combustible gas indicators, toxic gas meters, portable gas

chromatographs, pH/Conductivity meters, and radiation monitors to

measure the presence of chemical, explosive and radiological hazards at

cleanup sites.

Ability to interpret data and evaluate hazards from survey results.


5. Ability to prepare written technical reports and sampling plans.


6. Knowledge of chemical characteristics of oil, petroleum, and

hazardous substances and compatibilities. Ability to determine, develop,

provide recommendation for, and oversee implementation of waste

characterization, bulking, and treatment actions. 


D. Site Safety Officer Qualifications 

1. A Certified Industrial Hygienist with two years (2) of on-scene 
experience in oil, petroleum, and hazardous substance response and 
cleanup actions. One year of the two years required experience must be in 
a capacity of site safety officer with responsibility for preparing and 
insuring proper implementation of site specific health and safety plans. 

2.	 Knowledge of OSHA health and safety regulations regarding 
hazardous waste site and general construction site operations. Ability to 
prepare site specific health and safety plans (HASP) in accordance with 
EPA and OSHA regulations, policies, and procedures. 

3. Knowledge of theory of operation and ability to calibrate and use 
field screening instrumentation and sampling devises such as organic 
vapor analyzers, combustible gas indicators, toxic gas meters, and 
radiation monitors, personnel air samplers, and passive detection devices 
to collect samples and measure the presence of chemical, explosive and 
radiological hazards at cleanup sites. Ability to interpret data and 
evaluate hazards from survey results. 

4. Ability to independently assess the need, and provide 
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recommendations for amendments to the HASP, depending upon a 
change in response. 

5. Knowledge of resources available which provide chemical 
specific facts to supplement industrial hygiene data. Knowledge of 
exposure limits, chemical and physical properties of hazardous 
substances. Ability to evaluate exposure limits of hazardous substances 
against site survey results. Ability to develop and institute site specific 
controls to protect workers against exposure to hazardous substances. 

6.	 Knowledge of factors which may contribute to worker heat and 
cold stress conditions. Ability to monitor for and recognize symptoms of 
workers suffering from heat and cold stress. Ability to develop and 
institute site specific controls to abate worker heat and cold stress 
conditions. 

7. Ability to prepare written technical reports and HASPs. 

E. Other On-Scene Personnel Minimum Qualifications 

All other personnel shall demonstrate experience in performing routine duties 
typical to oil, petroleum, or hazardous waste site operations.  All personnel shall 
meet minimum OSHA training, medical monitoring, and health and safety 
requirements for hazardous waste site workers, unless otherwise noted. Where 
applicable, personnel must be qualified to operate heavy equipment, standard 
cleanup equipment such as air compressors, pumps, generators, etc., have a 
working knowledge of standard hazardous material hANDLING safety 
procedures and personnel safety equipment, and operate testing, sampling, and/or 
survey equipment. Must demonstrate abilities to trouble-shoot malfunctioning 
equipment and make simple repairs. 

T&D COORDINATOR	 A Bachelor of Science degree in Chemistry or Chemical 
Engineering, from an accredited college or university. A 
minimum of three (3) years working knowledge of 
chemical characteristics and technical experience in oil, 
petroleum, and hazardous substance disposal regulations. 
Ability to correctly complete hazardous waste manifests, 
profile and assign wastes their proper regulatory 
classifications, and knowledge of analytical information 
required for bulking of compatible waste streams. 
Working knowledge of hazardous materials 
transportation regulations, including proper labeling, 
shipping and containerization of wastes for transportation 
according to US DOT regulations. Working knowledge 
of current innovative treatment technologies. Ability to 
prepare written technical reports covering the 
transportation and disposal operations. Ability to manage 
and insure proper execution of multiple simultaneous 
contracts. 

ENGINEER	 Bachelor of Science degree in Civil, Chemical, Environmental, 
Sanitary, or other EPA approved discipline, from an accredited 
college or university. Applies chemical or civil engineering 
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principles to solve hazardous waste response problems. Develops 
sampling plans to determine extent of cleanup required. 
Develops response alternatives, and analyzes them in terms of 
cost effectiveness and feasibility.  Designs and plans unit 
operations, such as on-site treatment systems. Analyzes 
operating procedures and equipment and machinery functions to 
reduce time and costs. 

FOREMAN	 Three years on-scene experience in oil, petroleum, and hazardous 
substance cleanup response. On larger sites, provides 
coordination assistance to the PM. Directs and oversees response 
activities of the cleanup crew at the direction of the PM. May 
coordinate all activities on a response where a PM is not needed. 
Must have skills in directing both general labor and on-site 
personnel, and trained for work using all levels of personal 
protective equipment. 

CLEANUP Performs labor related to sampling and cleanup of hazardous 
TECHNICIAN  wastes. Applies non-technical skills in Handling hazardous 

substances. Trained for work using all levels of personal 
protective equipment. May also perform general activities 
involved in hazardous waste site control, including the operation 
of support equipment such as generators, air compressors, 
pumps, outboard motors, uniloaders, air blowers, etc. 

LABORER	 Performs general duties outside of the “hot zone”. Is not required 
to have full safety training. 

EQUIPMENT	 Meets OSHA/DOT minimum training requirements to operate 
heavy equipment 

OPERATOR	 as, but not limited to, backhoes, excavators, dozers, and loaders. 
Trained for 
work in all levels of personal protective equipment. Minimum of 

one (1) year 
experience operating heavy equipment. 

TRUCK	 Must have all the applicable state and Federal Department of 
Transportation 

DRIVER  motor vehicle operator's licenses. Operates trucks used to 
transport temporary structures, equipment, materials, and 
supplies, as well as oil, petroleum, hazardous substances and 
hazardous wastes waste onto and off of a response site. 

EXPLOSIVE	 Seven (7) years experience in identification, hANDLING, 
transport and disposal of 

SPECIALIST	 explosive devices, explosives, and highly reactive chemicals from 
removal sites.  Specially trained and experienced in explosives 
hANDLING. Must meet minimum criteria for State licensing 
requirements for explosives hANDLING, in the eight states of the 
region, where applicable. 

FIELD COST 
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ADMINISTRATOR	 Performs general clerical duties, such as maintaining site filing, 
data entry, and cost tracking. Knowledge of site cost 
management systems used to track and document site costs on a 
daily basis. Ability to operate the RCMS computer software. 
Prepares contractor daily cost reports and coordinates the 
acquisition of and picks up and delivers to the site materials and 
supplies. Assists with on-site procurement and subcontracting 
issues. Assists in the packaging and dispatch of samples. 

LAB Assists the chemist in the sampling and analysis of soil, air, water 
and other 
TECHNICIAN other solids and liquids to determine the concentrations of 

hazardous substances present at a response site. Performs air 
monitoring activities. Assists the site safety officer in 
safety monitoring actions. 

GEOLOGIST 	 Bachelor of Science degree in geological sciences, or other EPA 
approved 
discipline from an accredited college or university. Applies field 
geology and/or hydro-geology principles to analyze and solve 
hazardous substance problems, including soil contamination, 
ground water contamination, off-site migration of contaminants, 
and drinking water contamination.  Prepares sampling plans and 
written technical reports. 

Experience/Qualifications Substitutes: 

(1) Any combination of additional years of experience in the proposed field of 
expertise plus full time college level study in the particular field totaling four (4) years or 
a minimum of eight (8) years of experience in the proposed field of expertise will be an 
acceptable substitute for a B.S. Degree. 

(2) A B.S. Degree plus any combination of additional years of experience and 
graduate level study in the proposed field of expertise totaling two (2) years will be an 
acceptable substitute for a Masters Degree. 

(3) Additional years of graduate level study in an appropriate field will be 
considered equal to years of experience on two-for-one basis. 
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ATTACHMENT 2


EPA REQUIREMENTS FOR QUALITY MANAGEMENT/QUALITY ASSURANCE PLANS
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A. EPA REQUIREMENTS FOR QUALITY MANAGEMENT PLANS (EPA QA/R-2)


B. EPA REQUIREMENTS FOR QUALITY ASSURANCE PROJECT PLANS FOR

ENVIRONMENTAL OPERATIONS (EPA QA/R-5)


C. GUIDANCE ON QUALITY ASSURANCE PROJECT PLANS (QA/G5)


Documents A through C are available for downloading at the

following Web site:


http://www.epa.gov/quality


D. INSTRUCTIONS ON THE PREPARATION OF A SUPERFUND DIVISION

QUALITY ASSURANCE PROJECT PLAN 


(Hard copies of Attachment 2D may be obtained by submitting a

written request to Betty Rosario via e-mail at

Rosario.Betty@EPA.GOV)
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ATTACHMENT 3


CONTRACTOR' DAILY COST REPORT
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To request a copy of this document submit a written request to

Ms. Betty Rosario, Contract Specialist, U.S. EPA Region 5,

Acquisition Section (MCC-10J), 77 West Jackson Boulevard, Chicago,

Illinois 60604-3590 or send an e-mail to rosario.betty@epa.gov,

and a copy will be provided. 
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ATTACHMENT 4


INVOICE PREPARATION INSTRUCTIONS
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INVOICE PREPARATION INSTRUCTIONS

SF 1034


The information which a contractor is required to submit in its

Standard Form 1034 is set forth as follows:


(1) U.S. Department, Bureau, or establishment and location

- insert the name and address of the servicing finance

office unless the contract specifically provides otherwise.


(2) Date Voucher Prepared - insert date on which the public

voucher is prepared and submitted.


(3) Contract/Delivery Order Number and Date - insert the

number and date of the contract and delivery order, if

applicable, under which reimbursement is claimed.


(4) Requisition Number and Date - leave blank.


(5) Voucher Number - insert the appropriate serial number

of the voucher. A separate series of consecutive numbers,

beginning with Number 1, shall be used by the contractor for

each new contract. When an original voucher was submitted,

but not paid in full because of suspended costs,

resubmission vouchers should be submitted in a separate

invoice showing the original voucher number and designated

with the letter “R” as the last character of the number. If

there is more than one resubmission, use the appropriate

suffix (R2, R3, etc.).


(6) Schedule Number; Paid By; Date Invoice Received - leave

blank.


(7) Discount Terms - enter terms of discount, if

applicable.


(8) Payee’s Account Number - this space may be used by the

contractor to record the account or job number(s) assigned

to the contract or may be left blank.


(9) Payee’s Name and Address - show the name of the

contractor exactly as it appears in the contract and its

correct address, except when an assignment has been made by

the contractor, or the right to receive payment has been

restricted, as in the case of an advance account. When the

right to receive payment is restricted, the type of

information to be shown in this space shall be furnished by

the Contracting Officer.


(10) Shipped From: To: Weight Government B/L Number -

insert for supply contracts.


(11)  Date of Delivery or Service - show the month, day and

year,


beginning and ending dates of incurrence of costs claimed for

reimbursement. Adjustments to costs for prior periods should

identify the period applicable to their incurrence, e.g., revised

provisional or final indirect cost rates, award fee, etc.


(12) Articles and Services - insert the following: “For

detail, see Standard Form 1035 total amount claimed

transferred from Page __________ of Standard Form 1035.” 

Type “COST REIMBURSABLE-PROVISIONAL PAYMENT” or “INDEFINITE

QUANTITY/INDEFINITE DELIVERY-PROVISIONAL PAYMENT” on the
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Interim public vouchers. Type “COST REIMBURSABLE-COMPLETION

VOUCHER” or “INDEFINITE QUANTITY/INDEFINITE DELIVERY-

COMPLETION VOUCHER” on the Completion public voucher. Type

“COST REIMBURSABLE-FINAL VOUCHER” or “INDEFINITE

QUANTITY/INDEFINITE DELIVERY-FINAL VOUCHER” on the Final

public voucher. Type the following certification, signed by

an authorized official on the face of the Standard Form

1034.


“I certify that all payments requested are

for appropriate purposes and in accordance

with the agreements set forth in the

contract.”


__________________________ 

______________________________

(Name of Official) (Title)


(13) Quantity; Unit Price - insert for supply contracts.


(14) Amount - insert the amount claimed for the period

indicated in (11) above.


Page 4-3 of 9




PR-R5-02-10006


INVOICE PREPARATION INSTRUCTIONS

SF 1035


The information which a contractor is required in its

Standard Form 1035 is set forth as follows:


(1) U.S. Department, Bureau, or establishment and location

- insert the name and address of the servicing finance

office.


(2) Voucher Number - insert the voucher number as shown on

the Standard Form 1034. 


(3) Schedule Number - leave blank.


(4)  Sheet Number - insert the sheet number if more than one

sheet is used in numerical sequence. Use as many sheets as

necessary to show the information required.


(5) Number and Date of Order - insert payee’s name and

address as in the Standard Form 1034.


(6)  Articles or Services - insert the contract number as in

the Standard Form 1034.


(7) Amount - insert the latest estimated cost, fee (fixed,

base, or award, as applicable), total contract value, and

amount and type of fee payable (as applicable).


(8) A Summary of Claimed Current and Cumulative Costs and

Fee by Major Cost Element - Include the rate(s) at which

indirect costs are claimed and indicate the base of each by

identifying the line of costs to which each is applied. The

rates invoiced should be specified in the contract or by a

rate agreement negotiated by EPA’s Cost Policy and Rate

Negotiation Branch.


(9) The fee shall be determined in accordance with

instructions appearing in the contract.


NOTE: Amounts claimed on vouchers must be based on records

maintained by the contractor which show, by major cost

element, the amounts claimed for reimbursement for

each applicable contract. The records must be

maintained based on the contractor’s fiscal year and

should include reconciliations of any differences

between the costs incurred per books and amounts

claimed for reimbursement. A memorandum record

reconciling the total indirect cost(s) claimed should

also be maintained.


SUPPORTING SCHEDULES FOR COST REIMBURSEMENT CONTRACTS


The following backup information is required as an

attachment to the invoice as shown by category of cost:


Direct Labor - identify the number of hours (by contractor

labor category and total) and the total loaded direct labor

hours billed for the period in the invoice.


Indirect Cost Rates - identify by cost center, the indirect

cost rate, the period, and the cost base to which it is

applied.
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Subcontracts - identify the major cost elements for each

subcontract.


Other Direct Costs - when the cost for an individual cost

(e.g., photocopying, material and supplies, telephone usage)

exceeds $1,000 per the invoice period, provide a detailed

explanation for that cost category.


Contractor Acquired Equipment (if authorized by the

contract) - identify by item the quantities, unit prices,

and total dollars billed.


Travel - when travel costs exceed $2,000 per invoice period,

identify the trip, the number of travelers, the duration of

travel, the point of origin, destination, purpose of trip,

transportation by unit price, per diem rates on daily basis

and total dollars billed. Detailed reporting is not

required for local travel.


The manner of breakdown, e.g., work assignment/delivery

order basis with/without separate program management,

contract period will be specified in the contract

instructions.


NOTE: For other than small business concerns, amounts claimed for

purchased material and subcontracted items should be based on the

cash disbursed by the contractor. These costs cannot be billed to

the Government until paid for by the contractor. Any of these

costs billed to the Government prior to being paid in cash, in

addition to their associated indirect costs, will be considered

improper charges and will be suspended until evidence of cash

payment is provided. Similarly, any costs requiring advance

consent by the Contracting Officer will be considered improper and

will be suspended, if claimed prior to receipt of Contracting

Officer consent. Include the total cost claimed for the current

and cumulative-to-date periods. After the total amount claimed,

provide summary dollar amounts of cumulative costs: (1) suspended

as of the date of the invoice; and (2) disallowed on the contract

as of the date of the invoice. The amount under (2) shall include

costs originally suspended and later disallowed. Also include an

explanation of the

changes in cumulative costs suspended or disallowed by addressing

each adjustment in terms of: voucher number, date, dollar amount,

source, and reason for the adjustment. Disallowed costs should be

identified in unallowable accounts in the contractor’s accounting

system.


SUPPORTING SCHEDULES FOR FIXED-RATE CONTRACTS


The following backup information is required as an

attachment to the invoice shown by category of cost:


Direct Labor - identify the number of hours (by contractor

labor category and total) and the total direct labor hours

billed for the period of the invoice.


Subcontracts - identify the major cost elements for each

subcontract.


Other Direct Costs - when the cost for an individual cost

(e.g., photocopying, material and supplies, telephone usage)

exceeds $1,000 per the invoice period, provide a detailed

explanation for that cost category.


Indirect Cost Rates - identify by cost center, the indirect
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cost rate, the period, and the cost base to which it is

applied.


Contractor Acquired Equipment - identify by item the

quantities, unit prices, and total dollars billed.


Contractor Acquired Software - identify by item the

quantities, unit prices, and total dollars billed.


Travel - when travel costs exceed $2,000 per invoice period,

identify by trip, the number of travelers, the duration of

travel, the point of origin, destination, purpose of trip,

transportation by unit price, per diem rates on daily basis

and total dollars billed. Detailed reporting is not

required for local travel.


The manner of breakdown, e.g., work assignment/delivery

order basis with/without separate program management,

contract period will be specified in the contract

instructions.


NOTE: For other than small business concerns, amounts claimed for

purchased material and subcontracted items should be based on the

cash disbursed by the contractor. These costs cannot be billed to

the Government until paid for by the contractor. Any of these

costs billed to the Government prior to being paid in cash, in

addition to their associated indirect costs, will be considered

improper charges and will be suspended until evidence of cash

payment is provided. Similarly, any costs requiring advance

consent by the Contracting Officer will be considered improper and

will be suspended, if claimed prior to receipt of Contracting

Officer consent. Include the total

cost claimed for the current and cumulative-to-date periods.

After the total amount claimed, provide summary dollar amounts of

cumulative costs: (1) suspended as of the date of the invoice;

and (2) disallowed on the contract as of the date of the invoice.

The amount under (2) shall include costs originally suspended and

later disallowed. Also include an explanation of the changes in

cumulative costs suspended or disallowed by addressing each

adjustment in terms of: voucher number, date, dollar amount,

source, and reason for the adjustment. Disallowed costs should be

identified in unallowable accounts in the contractor’s accounting

system.


RESUBMISSIONS


When an original voucher was submitted, but not paid in full

because of suspended costs and after receipt of a letter of

removal of suspension, resubmissions of any previously claimed

amounts which were suspended should be submitted in a separate

invoice showing the original voucher number and designated with

the letter “R” with the copy of the removal of suspension notice.

The amounts should be shown under the appropriate cost category

and include all appropriate supplemental schedules. NOTE: All

disallowances must be identified in the contractor’s accounting

system through journal entries.


Voucher resubmittals may also occur as a result of: (1) a

new indirect cost rate agreement; or (2) adjustments to previously

billed direct cost rates due to audit resolution. Such claims

should be submitted in a separate invoice or request for

contractor financing payment number. They should include

supplemental schedules showing the previously adjusted amounts by

contract period. If the resubmission is based on a new rate

agreement, a copy of the agreement should be attached. Costs must

be identified by delivery order or work assignment where
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appropriate. If the contract is Superfund-related, voucher

resubmittals shall also identify the amount claimed against each

Superfund site and non-site-specific activity.


COMPLETION VOUCHERS


Submit a completion voucher when all performance provisions

of the contract are physically complete, when the final report (if

required) is accepted, and when all direct costs have been

incurred and booked. Indirect costs may be claimed at the

provisional rates, if final rates are not yet available.

Contractors must identify these vouchers by typing “Completion

Voucher” next to the voucher number. For contracts separately

invoiced by delivery order, provide a schedule showing total costs

claimed by delivery order and in total for the contract.


In addition to the completion voucher, the contractor must

submit an original and two copies of EPA Form 1900-10,

Contractor’s Cumulative Claim and Reconciliation, showing the

total cumulative costs claimed under the contract.


The information which a contractor is required to submit in

its EPA Form 1900-10 is set forth as follows:


(1) Contractor’s Name and Address - show the name of the

contractor exactly as it appears in the contract and its

correct address, except when an assignment has been made by

the contractor, or the right to receive payment has been

restricted, as in the case of an advance account. When the

right to receive payment is restricted, the type of

information to be shown in this space shall be furnished by

the Contracting Officer.


(2) Contract Number - insert the number of the contract

under which reimbursement is claimed.


(3) First voucher number and completion voucher number.


(4) Total amount of cost claimed for each cost element

category through the completion voucher.


(5) Total fee awarded.


(6) Amount of indirect costs calculated using negotiated

final indirect cost rate(s) and/or provisional rate(s) as

specified in the contract, if final rate(s) are not yet

negotiated for any fiscal period.


(7) Fiscal year.


(8) Indirect cost center.


(9) Appropriate basis for allocation.


(10) Negotiated final indirect cost rate(s) or provisional

indirect cost rates(s).


(11) Signature.

(12) Official title.

(13) Date.


FINAL VOUCHER AND CLOSING DOCUMENTS
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After completion of the final audit and all suspensions

and/or audit exceptions have been resolved as to the final

allowable costs and fee, including establishment of final indirect

cost rate(s) for all periods, the contractor shall prepare a final

voucher including any adjustments to vouchered costs necessitated

by the final settlement of the contract price. Contractors must

identify these vouchers by typing “FINAL VOUCHER” next to the

voucher number. For contracts separately invoiced by delivery

order, provide a schedule showing final total costs claimed by

delivery order and in total for the contract. The contractor

shall also provide an original and two copies of an updated EPA

Form 1900-10, Contractors Cumulative Claim and Reconciliation,

showing the total negotiated, cumulative costs for the contract.

Indirect costs shall be included at the final negotiated rates.


In addition to the final voucher, the contractor must submit

an original and two copies of the Contractor’s Release; Assignee’s

Release, if applicable; the Contractor’s Assignment of Refunds,

Rebates, Credits and Other Amounts, if applicable; and the

Contractor’s Affidavit of Waiver of Lien, when required by the

contract.
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ATTACHMENT 5


SITE SPECIFIC INVOICE INSTRUCTIONS


Page 5-1 of 10




PR-R5-02-10006


SITE SPECIFIC INVOICING REQUIREMENTS


__________________________________________________________________

____________


This is not considered to be contradictory or in place of other

contract clauses. Changes to the required format of the site

specific attachment may be necessary to assist the Environmental

Protection Agency’s cost recovery efforts. The EPA will notify

the contractor of any format changes as they become necessary.

__________________________________________________________________

____________


The Contractor shall provide an invoice/voucher that

identifies the costs incurred at each site and/or operable unit

with an EPA site/spill identifier (SSID). These invoices may be

for: current expenses, reclaim for suspended costs, indirect cost

adjustments, or audit adjustments. Invoices/ vouchers for

reclaiming suspended costs shall be submitted on a separate

voucher. The voucher number shall be the original claim voucher

number when suspensions are made. The letter “R” must be added to

the end of the voucher number, i.e., 123R1 (if it requires more

than one reclaim, invoices are to be numbered 123R2, 123R3, etc.).

All indirect cost adjustments due to EPA approved indirect rate

adjustments must be submitted to EPA on a separate invoice (claim

or credit as the adjusted rate requires). The invoice number

should end with letter “Z”, i.e., 117Z. Likewise, adjustments due

to audit reports and a Contracting Officer letter referring to the

subject audit reports, must be submitted to EPA on a separate

invoice (claim or credit as the audit report requires). The

invoice number should end with the letter “X”, i.e., 146X. For

example:


V 
o 
u 
c 
h 
e 
r 
P 
u 
r 
p 
o 
s 
e 

O 
r 
i 
g 
i 
n 
a 
l 
V 
o 
u 
c 
h 
e 
r 

R 
e 
c 
l 
a 
i 
m 
S 
u 
s 
p 
e 
n 
d 
e 
d 
C 
o 
s 
t 
s 

I 
n 
d 
i 
r 
e 
c 
t 
C 
o 
s 
t 
R 
a 
t 
e 
A 
d 
j
u 
s 
t 
m 
e 
n 
t 
s 

A 
u 
d 
i 
t 
A 
d 
j 
u 
s 
t 
m 
e 
n 
t 
s 

Page 5-2 of 10




PR-R5-02-10006


V 
o 
u 
c 
h 
e 
r 
N 
o 
. 

123 123R1, 123R2 117Z 146X 

Invoices shall also include the following information:


1. A cost element summary that summarizes all the costs

invoiced for the billing period by cost element as labor, travel,

equipment, other direct, subcontract and overhead or indirect

costs, as identified elsewhere in the contract.


2. A site specific detail attachment (Site/Specific

Attachment) to the invoice. All invoiced costs are separated into

the following categories:


�	 Sites with an EPA SSID, e.g., “01KS,” one line per site
should be used. (See description at item 2, page 3.) 
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�	 All other sites without an EPA SSID, e.g. “ZZ,” one line per
site should be used; 

�	 Superfund non-site-specific costs for the whole contract and
project support costs incurred on each multi-site task
order, one line per task order. 

� Non-Superfund costs, as applicable, one line item. 

The required format of the invoice Site/Specific attachment

is provided in Exhibit I. The sum of the detailed costs on the

Site/Specific attachment must equal the total amount invoiced as

shown on the cost element summary. Contractors responsible for

contracts that involve task orders may submit a separate page for

each task order [applying the same format] if so directed by the

EPA project officer. The Contractor shall use the invoice

site/specific attachment to record current monthly charges,

indirect rate/audit adjustments, and adjustments for previously

invoiced costs.


Contractors shall submit the invoices/vouchers in compliance

with the contract “Submission of Invoices” clause to the Research

Triangle Park-Financial Management Center (RTP-FMC).


At fiscal year-end, contractors shall also allocate their

non-site specific costs through the annual allocation process as

described in the Section G clause entitled “Annual Allocation of

Non-Site Costs (EP 52.242-310)(Oct 1991)”.


Questions regarding site specific invoicing requirements should be

directed to the Chief, Contract Payment Section, RTP-FMC at (919)

541-2304. Questions regarding Annual Allocation should be

directed to the Chief, Superfund Accounting Branch, Financial

Management Division at (202) 260-9268.
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EXPLANATION OF EXHIBIT I

SITE SPECIFIC DETAIL ATTACHMENT


The Contractor shall report the total invoiced costs on the

invoice site/specific attachment broken down by the five

categories of site/non-site charges: Sites with an EPA SSID; all

other sites without an EPA SSID; Superfund non-site costs; non-

Superfund costs; and previous invoice site corrections. For each

site/non-site charge incurred during the billing period, the

Contractor shall provide the following information:


Column No. Column Title


1


2


3


(Optional) Task Order Number - The

full task order number is provided

by the Contracting Officer. If the

Contractor is providing a separate

page for each task order, the task

order number may be placed in the

upper left corner. Otherwise the

task order numbers must be placed in

this column.


Region/SSID - This four-digit code,

i.e., 01X3 or A1X3, consists of:

a. The first digit will always be a

“0". If the region exceeds the use

of two-digit sites, then the first

digit will be an alpha, i.e., “A”,

“B”, etc. Thus the SSID will be

A1X3.


b. The second digit is the regional

identifier, i.e., one (1) for Region

I, two (2) for Region 2, etc., and

zero (0) for Region 10.


c. The third and fourth digits,

representing the sites, are the last

two digits of the four-digit SSID

(see 2.a.).

Example: If Region I sites did not

exceed two digits, the Region/SSID

will be 01X3; however, if Region I

sites exceeded the two digits, the

Region SSID will be A1X3.


Action Code - Starting with FY 96

funding, a two-digit action code

must be used to represent different

remedial, removal, and enforcement

actions, as provided by the Project

Officer, via the task order.
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4	 Operable Unit - If an EPA SSID has

been separated into operable units

or sub-sites for cost recovery

purposes and have not been

assigned their own SSID, the costs


should be included on the invoice

by the operable unit name and any

numeric designation of two digits.

The operable unit number must be provided by the


EPA Project Officer. These operable unit costs

should be subtotaled by the “parent” SSID


for internal tracking purposes by

EPA.


5


6


7


8


9


Site Name or Non-site Description -

The name of the site, up to 28

characters. When the site name

exceeds 28 characters, use the first

18. NOTE: For non-site-specific

activities, use this column to

briefly describe the non-site

activity.


Action Sequence Number - The three-

digit code used to represent the

activities performed as given by

“CERCLIS III.” This number will be

provided by the Project Officer as

he acquires it from “CERCLIS III.”

This three-digit code is provided

via the task order.


IFMS Line Reference - Column shall

be left blank. The IFMS line

reference will be inserted by an EPA

invoice Approving Official

(PO/FOSC). This three-digit line

reference is found on the Invoice

Approval Form (2550-19T).


Invoice Number/Legend - For

corrections, insert the invoice

number referencing the original

charge for which the correction is

being made. An invoice legend must

be included at the bottom of the

attachment, or on a separate

enclosure to the Site/Specific

Attachment. The invoice legend

shall describe the reason for the

correction as it relates to a

previously invoiced and paid amount.

If more than one correction is made,

an explanation must be given for

each by referencing the invoice

number. The net amount for all

corrections in column nine (9) must

always be zero “00.”


Current/Adjustment Amount - The

amount to be charged or credited to

the SSID, Operable Unit, pre-SSID,

or non-site-specific account. if

there are operable units within a

site, list the cost of each Operable

Unit and provide a subtotal for each


Page 5-6 of 10




PR-R5-02-10006


SSID. SSID’s must be sorted by

regional site within each region.


10


be listed 

Site/Specific Attachment

sequential order.


Row


1


2


3


4


Cumulative Charge - Show the

cumulative charge for each Operable

Unit, SSID, or Pre-SSID.

Incurred and claimed charges should


and subtotaled on the

by row


Row Title


Previous invoice site corrections: 

This is not for reclaiming

previously suspended costs, nor

intended for any indirect cost or

audit adjustments. Only corrections

or adjustment of site costs charged

to previous invoices shall be listed

in Row 1. The subtotal for all

corrections or adjustments in this

row should equal zero. Every line

item correction or adjustment must

reference an original invoice number

where the charge first appeared and

a reason for the adjustment.


Sites With SSID: Cost for sites

with and EPA SSID. The SSID is

provided by the EPA Project Officer.


Sites Without SSID: Costs

associated with Superfund site-

specific work where no SSID has been

established, “ZZ” accounts. Once

the SSID is established, all “ZZ”

cost associated with that site

should be reclassified (adjusted

from the “ZZ” to the appropriate

site within 30 days of establishing

the SSID). Thus, the contractor

must, immediately, submit a letter

to the Project Officer with a

Site/Specific Attachment. Only

section one (1) - Previous Invoice

Site Correction - must be completed.

Consequently, the PO approves the

reclassification letter and sends it

to RTP-Financial Management Center

for cost redistribution.


Non-site Superfund: Superfund non-

site-specific costs, along with base

and award fees, as described below.


Contract-wide Program Management -


Technical and Administrative: For

those contracts requiring separate

identification of technical and

administrative program management

such as RACS, the respective amounts

should be delineated in compliance

with instructions provided either by

the contract or task order. The
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requirement for separation of

program management is defined in

“Administrative Guidance under RACS” and is 


available from the Superfund Regional Management

Branch, Superfund/RCRA Procurement


Operations Division, Office of

Acquisition Management (OAM).


For contractors not subject to the

technical/ administrative

differentiation requirements,

contract-wide program management

should be listed under “Contract-

wide Program Management-

Administrative.”


Task Order Project Support: This

line(s) shall include non-site-

specific project support and

management incurred with individual

multi-site task orders. The

Contractor should note that these

costs should also be allocated to

the sites under each respective task

order as part of the annual

allocation process. For further

Guidance on annual allocation,

contact the Superfund Accounting

Branch.


Other Non-Site-Specific Activities: 

If the contractors engage in

activities apart from program

management as described above, which

cannot be related to specific sites,

each of these activities must be

described under the column six (Site

Name/Non-site description). The

purpose of breaking out non-site

activities from program support is

to assist the Contractor and EPA in

preparing the Annual Allocation

report at the end of the year. The

non-site activities must be

determined to be either site-support

or program-wide for cost recovery

through the Annual Allocation

process. Please note that, like

Contract-wide non-site activities,

these are also allocated to sites

through the Annual Allocation

process. See the Annual allocation

contract clause and guidance for

further details or contact the

Chief, Superfund Accounting Branch.


Base and Award Fees: Base and Award

Fees which are not site-specific

should be listed in this Superfund

Non-Site Section.


5	 Non-Superfund: All non-Superfund

costs invoiced 

should be reported on the


Site/Specific Attachment

by appropriation such as Oil, RCRA, 
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etc. These costs must be sorted by task order

within each appropriation, as directed by the


Project Officer.


6	 Total Invoice Amount: This amount

is the total of the costs listed in

column 9, “Current/Adjustment

Amount”, i.e., the total charges for

this billing period. This must

equal the total amount of the

invoice cost element summary. There

should be no total for the

cumulative charge column.


NOTES TO SITE ATTACHMENT


�	 Provide one line per site or activity, sorted
alpha/numerically and by Region. 

�	 Page Formatting:
Upper Left Corner - Contract Number, Task Order Number (if
applicable), and Invoice Number. 

Upper Right Corner - Contractor Name and Invoice Period of

Performance.


Bottom Left Corner - Invoice Legend for previous invoice

adjustments. This information may be provided as an

enclosure to the Site/Specific Attachment if it cannot be

provided on the bottom left corner.

Bottom Right Corner - Page number for the attachments, i.e.,

Page 1 of 7, 2 of 7, etc.
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ATTACHMENT 6


SERVICE CONTRACT ACT WAGE DETERMINATIONS
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To request a copy of these documents submit a written request to

Ms. Betty Rosario, Contract Specialist, U.S. EPA Region 5,

Acquisition Section (MCC-10J), 77 West Jackson Boulevard, Chicago,

Illinois 60604-3590 or send an e-mail to rosario.betty@epa.gov,

and copies will be provided. 
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CLIENT AUTHORIZATION LETTER


[Addressee]


Dear “Client”:


We are currently responding to the U.S. Environmental

Protection Agency EPA RFP No.  for the procurement

of . 

The EPA is placing increased emphasis in their acquisitions on

past performance as a source selection factor. The EPA required

offerors to inform references identified in proposals that the EPA

may contact them about past performance information.


If you are contacted by the EPA for information on work we

have performed under contract for your company, you are hereby

authorized to respond to the EPA inquiries.


Your cooperation is appreciated. Any questions may be

directed to


(Offeror’s point of contract).


Sincerely,
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PAST PERFORMANCE QUESTIONNAIRE
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PAST PERFORMANCE QUESTIONNAIRE FOR EVALUATION PURPOSES 

Name of Offeror: ________________________________ 

Name of Reference: _____________________________ 

Contract Number (if any):________________________ 

Type of Work:___________________________________ 

Period of Performance: _________________________ 

Performance 
Element 

N/A Outstanding Satisfactory Poor/ Not SatisfactoryComments 

Quality of 

product/service 

Timeliness of 

performance 

Cost Control 

Customer 

Satisfaction 

Business 

Practices 

Initia tive in 

meeting 

requirem ents 

Responsivenes 

s to technical 

direction 

Meeting sm all 

disadvantaged 

business 

subcontracting 

goals 

W ould you use this company again: ______ Yes _____ No ______ Maybe 

Other Comm ents? 

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

_______________________________________________ 

No names of those who supply past performance information may be revealed to the 

offeror. 

Person providing responses: ________________________________ 

Title: ___________________________________________________ 

EPA Employee recording response: __________________________ 
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Date: ______________________ 
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ANNUAL ALLOCATION REPORT
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To request a copy of this document submit a written request to Ms.

Betty Rosario, Contract Specialist, U.S. EPA Region 5, Acquisition

Section (MCC-10J), 77 West Jackson Boulevard, Chicago, Illinois

60604-3590 or send an e-mail to rosario.betty@epa.gov, and a copy

will be provided. 
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ATTACHMENT 10


SF 294, SUBCONTRACTING REPORT FOR INDIVIDUAL CONTRACTS, OCTOBER

1996
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This form is available for downloading at the following Web

site:


http://www.gsa.gov/forms


If you are unable to download a copy of this form, a copy will be

provided to you by submitting a written request to Ms. Betty

Rosario, Contract Specialist, U.S. EPA Region 5, Acquisition

Section (MC-10J), 77 West Jackson Boulevard, Chicago, Illinois

60604-3590 or an e-mail to Rosario.Betty@EPA.gov
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ATTACHMENT 11


SF 295, SUMMARY SUBCONTRACT REPORT, OCTOBER 1996
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This form is available for downloading at the following Web

site:


http://www.gsa.gov/forms


If you are unable to download a copy of this form, a copy will be

provided to you by submitting a written request to Ms. Betty

Rosario, Contract Specialist, U.S. EPA Region 5, Acquisition

Section (MCC-10J), 77 West Jackson Boulevard, Chicago, Illinois

60604-3590 or an e-mail to Rosario.Betty@EPA.gov
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